

**PALM BEACH COUNTY
BOARD OF COUNTY COMMISSIONERS
AGENDA ITEM SUMMARY**

=====

Meeting Date: November 21, 2006	{X} Consent	{ } Regular
	{ } Workshop	{ } Public Hearing

=====

Department:

Submitted By: Engineering & Public Works
Submitted For: Engineering Services Division

=====

Project #2007051

I. EXECUTIVE BRIEF

Motion and Title: Staff recommends motion to Approve:

A Contract not to exceed the total value of \$7,205,000 for task orders which may be issued for the Annual Asphalt Milling and Resurfacing Contract with the Primary Contractor, Ranger Construction Industries, Inc., the lowest responsive, responsible bidder, and the Secondary Contractor, East Coast Paving, the second lowest responsive, responsible bidder.

Summary:

The Annual Asphalt Milling and Resurfacing Contract consists of milling and disposal of existing asphalt pavement, maintenance of traffic, cleaning of surfaces for finish applications, and furnishing, hauling, and placement of specified courses. Small Business Enterprise (SBE) goals were established at 15% of the overall contract amount. The SBE participation committed for the project by Ranger Construction Industries (Ranger), the low bidder, is 10%. The SBE participation committed for the project by East Coast Paving (East Coast), the second low bidder, is 11.4%. For the primary contract, while Ranger failed to meet the SBE requirement, the East Coast bid fell outside the limit for ranking of responsible consideration. For the secondary contract, while the East Coast bid failed to meet the SBE requirement, the bid of the third bidder fell outside the limit for ranking of responsible bidder consideration.

District: Countwide (MRE)

Background and Justification:

Bids were received by the Board of County Commissioners on Tuesday, August 22, 2006. The above contract amount is based on the estimated amount to be expended on asphalt milling and resurfacing on roads and pathways throughout the County by various County Departments. This contract is for one year and is re-bid on an annual basis.


Attachments:

1. Contract pages (C-1 and C-2)
2. Contracts (2)
3. SBE Compliance Review
4. Bid Tabulation

Recommended by: _____

Division Director	Date
--------------------------	-------------

Approved By: _____ **10/25/06**

 County Engineer	Date
---	-------------

II. FISCAL IMPACT ANALYSIS

A. Five Year Summary of Fiscal Impact:

Fiscal Years	2007	2008	2009	2010	2011
Capital Expenditures	\$7,205,000	-0-	-0-	-0-	-0-
Operating Costs	-0-	-0-	-0-	-0-	-0-
External Revenues	-0-	-0-	-0-	-0-	-0-
Program Income (County)	-0-	-0-	-0-	-0-	-0-
In-Kind Match (County)	-0-	-0-	-0-	-0-	-0-
NET FISCAL IMPACT	\$7,205,000	-0-	-0-	-0-	-0-

Is Item Included In Current Budget? Yes X No

Budget Account No.:

Fund Department Unit Object

B. Recommended Sources of Funds/Summary of Fiscal Impact:

<u>USER DEPARTMENT/DIVISION</u>	<u>BUDGET AMOUNT</u>
Road and Bridge	\$6,500,000
Water Utilities	\$ 100,000
Parks and Recreation	\$ 430,000
Traffic	\$ 100,000
Facilities Development and Operations	\$ 0
Airports	\$ 75,000
Environmental Resources Management	\$ 0
Fire-Rescue	\$ 0
TOTAL	\$7,205,000

C. Departmental Fiscal Review: R. J. Ward 7/29/06

III. REVIEW COMMENTS

A. OFMB Fiscal and/or Contract Dev. and Control Comments:

Jim Dink 10-30-06 Jim J. Jacobus 11/1/06
OFMB Contract Dev. and Control
10-30-06 11/1/06

B. Legal Sufficiency:

Mark R. Pitts 11/02/06
Assistant County Attorney

These contracts comply
with our review
requirements.

C. Other Department Review:

Department Director

This summary is not to be used as a basis for payment.
F:\ENG_SER\2006051-Asphalt\AIS.doc

CONTRACT

STATE OF FLORIDA)
) SS
COUNTY OF PALM BEACH)

This Contract, made this ____ day of _____ A.D. 20__, by and between PALM BEACH COUNTY, a Political Subdivision of the State of Florida, (hereinafter called the County), and RANGER CONSTRUCTION INDUSTRIES, INC. of, WEST PALM BEACH, FL and (his) (its) (their) heirs, successors, executors, administrators and assigns, (hereinafter called the Contractor):

WITNESSETH: The Contractor agrees with the County, for the consideration herein mentioned at his, its or their own proper cost and expense to do all the work and furnish all necessary labor, materials, equipment, machinery, tools, apparatus, services, state workmen's compensation and unemployment compensation taxes incurred in the performance of the contract, for the:

ANNUAL ASPHALT MILLING & RESURFACING CONTRACT, PALM BEACH COUNTY PROJECT NO. 2007051

IN THE AMOUNTS specified in task orders which may be issued by the County under Section #23 and the other terms of the Contract Documents. The County is not required to issue any task orders hereunder. The maximum value of orders issued under this Contract shall not, in any case, exceed SEVEN MILLION TWO HUNDRED FIVE THOUSAND DOLLARS (\$7,205,000) (except as may be increased according to Section #40 of the Contract Specifications). The Contract Documents relative hereto are made a part of this agreement as completely as if set forth herein to the satisfaction of the County or its duly authorized representative.

The Contractor further agrees for the consideration herein mentioned to commence the work with adequate forces and equipment within seventy-two (72) hours of the task order being issued for a specific project. After commencement of the work, it shall be properly dispatched toward completion, to the satisfaction of the Engineer, and shall be fully complete within the time limit specified. It is understood and agreed that the time limit for completion of said work is the essence of the contract and should the Contractor fail to complete the work within the time limit, it is agreed that for such calendar day that any work provided for in these Contract Documents shall remain incomplete after the time limit, it is agreed that for such calendar day that any work provided for in these Contract Documents shall remain incomplete after the time limit has expired, including any official extension of the time limit; the sum per day given in the contained schedules shall be deducted from monies due the Contractor, not as a penalty, but as liquidated damages and added expense for supervision.

The Contractor shall take into account all contingent work which has to be done by other parties arising from any cause whatsoever, and shall not plead his want of knowledge of such contingent work as an excuse for delay in his work, or for its non-performance.

IN WITNESS WHEREOF, the parties have caused this Contract to be executed and sealed the day and year first written above.

ATTEST:

SHARON R. BOCK, Clerk and Comptroller

PALM BEACH COUNTY, a Political
Subdivision of the State of Florida
BOARD OF COUNTY COMMISSIONERS

By: _____
Deputy Clerk

By: _____
Addie L. Greene, Chairperson

APPROVED AS TO FORM
AND LEGAL SUFFICIENCY

APPROVED AS TO TERMS
AND CONDITIONS

COUNTY ATTORNEY

Charles Rich
ENGINEERING

Ranger Construction Industries, Inc.

(Corporate Name)

ATTEST

[Signature]

a FLORIDA corporation
(Insert state of corporation)

David L Taylor
TITLE Contract Assistant

By: [Signature]
(Signature)

(CORPORATE SEAL)

Miguel G. Correa
(Print signatory's name) Vice President

It's _____
(Print title)

CONTRACT
(SECONDARY)

STATE OF FLORIDA)
) SS
COUNTY OF PALM BEACH)

This Contract, made this ____ day of _____ A.D. 20__, by and between PALM BEACH COUNTY, a Political Subdivision of the State of Florida, (hereinafter called the County), and EAST COAST PAVING, A DIVISION OF HUBBARD CONSTRUCTION COMPANY of, WEST PALM BEACH, FL and (his) (its) (their) heirs, successors, executors, administrators and assigns, (hereinafter called the Contractor):

WITNESSETH: The Contractor agrees with the County, for the consideration herein mentioned at his, its or their own proper cost and expense to do all the work and furnish all necessary labor, materials, equipment, machinery, tools, apparatus, services, state workmen's compensation and unemployment compensation taxes incurred in the performance of the contract, for the:

ANNUAL ASPHALT MILLING & RESURFACING CONTRACT, PALM BEACH COUNTY PROJECT NO. 2007051

IN THE AMOUNTS specified in task orders which may be issued by the County under Section #23 and the other terms of the Contract Documents. The County is not required to issue any task orders hereunder. The maximum value of work orders issued under the Primary Contract and this Secondary Contract, shall not, in any case, exceed SEVEN MILLION TWO HUNDRED FIVE THOUSAND DOLLARS (\$7,205,000) (except as may be increased according to Section #40 of the Contract Specifications). The Contract Documents relative hereto are made a part of this agreement as completely as if set forth herein to the satisfaction of the County or its duly authorized representative.

The Contractor further agrees for the consideration herein mentioned to commence the work with adequate forces and equipment within seventy-two (72) hours of the task order being issued for a specific project. After commencement of the work, it shall be properly dispatched toward completion, to the satisfaction of the Engineer, and shall be fully complete within the time limit specified. It is understood and agreed that the time limit for completion of said work is the essence of the contract and should the Contractor fail to complete the work within the time limit, it is agreed that for such calendar day that any work provided for in these Contract Documents shall remain incomplete after the time limit, it is agreed that for such calendar day that any work provided for in these Contract Documents shall remain incomplete after the time limit has expired, including any official extension of the time limit; the sum per day given in the contained schedules shall be deducted from monies due the Contractor, not as a penalty, but as liquidated damages and added expense for supervision.

The Contractor shall take into account all contingent work which has to be done by other parties arising from any cause whatsoever, and shall not plead his want of knowledge of such contingent work as an excuse for delay in his work, or for its non-performance.

IN WITNESS WHEREOF, the parties have caused this Contract to be executed and sealed the day and year first written above.

ATTEST:

SHARON R. BOCK, Clerk and Comptroller

PALM BEACH COUNTY, a Political
Subdivision of the State of Florida
BOARD OF COUNTY COMMISSIONERS

By: _____
Deputy Clerk

By: _____
Addie L. Greene, Chairperson

APPROVED AS TO FORM
AND LEGAL SUFFICIENCY

APPROVED AS TO TERMS
AND CONDITIONS

COUNTY ATTORNEY

Charles Rich
ENGINEERING

ATTEST

Kelly S. Amick

KELLY S. AMICK
COMPTROLLER/ASST. SECRETARY

TITLE

(CORPORATE SEAL)

EAST COAST PAVING, A DIVISION OF
HUBBARD CONSTRUCTION COMPANY
(Corporate Name)

a FLORIDA corporation
(Insert state of corporation)

By: Ernest J. Wolf
(Signature)


ERNEST J. WOLF
(Print signatory's name)

It's VICE PRESIDENT-CONTRACT ADMINISTRATION
(Print title)

FROM : JSBA

FAX NO. :5616166850

Sep. 12 2006 03:18PM P3/4



Office of
Small Business Assistance
51 South Military Trail, Suite 209
West Palm Beach, FL 33415
(561) 616-6840
FAX: (561) 616-6850
www.pbzgov.com/osba

DATE: September 6, 2006
TO: Charles W. Rich, P.E., Director
Engineering Services Division
FROM: Allen F. Gray, Manager
Office of Small Business Assistance
SUBJECT: Compliance Review on Project No. 2007051
ANNUAL MILLING & RESURFACING CONTRACT

Palm Beach County
Board of County
Commissioners
Troy Masciotti, Chairman
Addie L. Greene, Vice Chairperson

The following is a Compliance Review of SBE participation on the above mentioned project.

Low Bidder: Ranger Construction Industries, Inc.
101 Sansbury's Way
West Palm Beach, FL 33411
Phone: (561) 793-9400
Bid Opening: August 22, 2006
Bid Amount: \$ 7,454,950.00
Goal: 15%
Goal Achieved: 10%

SBE Participation:

(BL)	Southern Transport	\$ 484,572.00	6.50%
(HI)	Almazan Brothers	260,923.00	\$ 745,495.00 3.50%
			10.00%

2nd Low Bidder: East Coast Paving/
A Division of Hubbard Construction
2269 Indian Road, #3
West Palm Beach, FL 33409
Phone: (561) 683-8459
Bid Amount: \$ 9,233,473.00
Goal Achieved: 11.4%

"An Equal Opportunity
Affirmative Action Employer"

Page 2

File: 2007051.doc

SBE Participation:

(SB) Wynn & Sons	\$ 1,054,388.00	11.41%
------------------	-----------------	--------

3rd Low Bidder: Community Asphalt Corporation
 7795 Hooper Road
 West Palm Beach, FL 33411
 Phone: (561) 790-6467
 Bid Amount: 9,763,170.00
 Goal Achieved: 15.2%

SBE Participation:

(BL) Southern Transport	\$ 585,949.00	6.00%
(HI) Almazan Brothers	<u>898,053.00</u>	9.20%
	\$ 1,484,002.00	15.20%

EVALUATION:

The Low Bidder, Ranger Construction Industries, Inc., failed to meet the SBE goal for this project. The Second Low Bid falls outside the limits for ranking of responsive bidder's consideration.

cc: Verdenia Baker, Deputy County Administrator
 Hazel Oxendine, Director, OSBA
 Tammy Fields, Assistant County Attorney

PROJECT NAME: ANNUAL ASPHALT MILLING & RESURFACING CONTRACT
 PROJECT NUMBER: 2007051
 BID OPENING DATE: AUGUST 22, 2006
 CONTRACT DAYS: 365 CALENDAR DAYS

		RANGER CONSTRUCTION INDUSTRIES, INC.			HUBBARD CONSTRUCTION COMPANY		COMMUNITY ASPHALT CORPORATION		AVERAGE
ITEM	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE
	*****	*****	*****	*****	*****	*****	*****	*****	*****
EAST DISTRICT:									
1 MILL EXIST. ASPH. PAVEMENT (1")	200,000	SY	\$1.05	\$210,000.00	\$1.20	\$240,000.00	\$1.35	\$270,000.00	\$1.20
2 MILL EXIST. ASPH. PAVEMENT (1½")	50,000	SY	\$1.10	\$55,000.00	\$1.40	\$70,000.00	\$2.35	\$117,500.00	\$1.62
3 ABC (<50 TON ORDERS)	100	TN	\$73.00	\$7,300.00	\$105.70	\$10,570.00	\$130.00	\$13,000.00	\$102.90
4 ABC (50-99 TON ORDERS)	200	TN	\$68.00	\$13,600.00	\$105.70	\$21,140.00	\$96.00	\$19,200.00	\$89.90
5 ABC (>99-200 TON ORDERS)	400	TN	\$58.00	\$23,200.00	\$105.70	\$42,280.00	\$94.00	\$37,600.00	\$85.90
6 ABC (>200 TON ORDERS)	1,000	TN	\$58.00	\$58,000.00	\$105.70	\$105,700.00	\$92.00	\$92,000.00	\$85.23
7 ACSC TYPE S-I (<50 TON ORDERS)	100	TN	\$73.00	\$7,300.00	\$105.70	\$10,570.00	\$92.00	\$9,200.00	\$90.23
8 ACSC TYPE S-I (50-99 TON ORDERS)	200	TN	\$68.00	\$13,600.00	\$105.70	\$21,140.00	\$83.00	\$16,600.00	\$85.57
9 ACSC TYPE S-I (>99-200 TON ORDERS)	400	TN	\$58.00	\$23,200.00	\$105.70	\$42,280.00	\$93.00	\$37,200.00	\$85.57
10 ACSC TYPE S-I (>200 TON ORDERS)	1,000	TN	\$58.00	\$58,000.00	\$105.70	\$105,700.00	* \$95.00	\$95,000.00	\$86.23
11 ACSC TYPE S-III (<50 TON ORDERS)	100	TN	\$73.00	\$7,300.00	\$105.70	\$10,570.00	\$96.00	\$9,600.00	\$91.57
12 ACSC TYPE S-III (50-99 TON ORDERS)	200	TN	\$68.00	\$13,600.00	\$105.70	\$21,140.00	\$85.00	\$17,000.00	\$86.23
13 ACSC TYPE S-III (>99-200 TON ORDERS)	1,000	TN	\$58.00	\$58,000.00	\$105.70	\$105,700.00	\$84.00	\$84,000.00	\$82.57
14 ACSC TYPE S-III (>200-800 TON ORDERS)	2,000	TN	\$75.00	\$150,000.00	\$98.15	\$196,300.00	\$95.00	\$190,000.00	\$89.38
15 ACSC TYPE S-III (>800 TON ORDERS)	40,000	TN	\$76.00	\$3,040,000.00	\$88.15	\$3,526,000.00	\$94.00	\$3,760,000.00	\$86.05
	*****	*****	*****	*****	*****	*****	*****	*****	*****
WEST DISTRICT:									
16 MILL EXIST. ASPHALT PAVEMENT (1½")	15,000	SY	\$1.00	\$15,000.00	\$1.50	\$22,500.00	\$2.50	\$37,500.00	\$1.67
17 ABC (<50 TON ORDERS)	100	TN	\$73.00	\$7,300.00	\$102.00	\$10,200.00	\$140.00	\$14,000.00	\$105.00
18 ABC (50-99 TON ORDERS)	200	TN	\$68.00	\$13,600.00	\$102.00	\$20,400.00	\$90.00	\$18,000.00	\$86.67
19 ABC (>99-200 TON ORDERS)	400	TN	\$58.00	\$23,200.00	\$102.00	\$40,800.00	\$122.00	\$48,800.00	\$94.00
20 ABC (>200 TON ORDERS)	1,000	TN	\$58.00	\$58,000.00	\$102.00	\$102,000.00	\$95.00	\$95,000.00	\$85.00
21 ACSC TYPE S-I (<50 TON ORDERS)	100	TN	\$73.00	\$7,300.00	\$102.00	\$10,200.00	\$93.00	\$9,300.00	\$89.33
22 ACSC TYPE S-I (50-99 TON ORDERS)	200	TN	\$68.00	\$13,600.00	\$102.00	\$20,400.00	\$88.00	\$17,600.00	\$86.00
23 ACSC TYPE S-I (>99-200 TON ORDERS)	400	TN	\$58.00	\$23,200.00	\$102.00	\$40,800.00	\$98.00	\$39,200.00	\$86.00
24 ACSC TYPE S-I (>200 TON ORDERS)	1,000	TN	\$58.00	\$58,000.00	\$102.00	\$102,000.00	\$97.00	\$97,000.00	\$85.67
25 ACSC TYPE S-III (<50 TON ORDERS)	100	TN	\$73.00	\$7,300.00	\$102.00	\$10,200.00	\$135.00	\$13,500.00	\$103.33
26 ACSC TYPE S-III (50-99 TON ORDERS)	200	TN	\$68.00	\$13,600.00	\$102.00	\$20,400.00	\$111.00	\$22,200.00	\$93.67
27 ACSC TYPE S-III (>99-200 TON ORDERS)	1,000	TN	\$58.00	\$58,000.00	\$102.00	\$102,000.00	\$109.00	\$109,000.00	\$89.67
28 ACSC TYPE S-III (>200-800 TON ORDERS)	2,000	TN	\$74.00	\$148,000.00	\$97.90	\$195,800.00	\$99.00	\$198,000.00	\$90.30
29 ACSC TYPE S-III (>800 TON ORDERS)	40,000	TN	\$73.00	\$2,920,000.00	\$88.60	\$3,544,000.00	* \$96.00	\$3,840,000.00	\$85.87

*Denotes Corrected Figure

Bids Received by: Charles Rich, P.E.

Bids Recorded by: Jayne Canale

PROJECT NAME: ANNUAL ASPHALT MILLING & RESURFACING CONTRACT
PROJECT NUMBER: 2007051
BID OPENING DATE: AUGUST 22, 2006
CONTRACT DAYS: 365 CALENDAR DAYS

			RANGER CONSTRUCTION INDUSTRIES, INC.		HUBBARD CONSTRUCTION COMPANY		COMMUNITY ASPHALT CORPORATION		AVERAGE
ITEM	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE
EAST AND WEST DISTRICTS:	*****	*****	*****	*****	*****	*****	*****	*****	*****
30 PORTABLE MILLING MACHINE	100	HR	\$270.00	\$27,000.00	\$241.70	\$24,170.00	\$400.00	\$40,000.00	\$303.90
31 MILL EXIST. ASPH. PAVEMENT (<5,000 SY)	3	DAY	\$6,500.00	\$19,500.00	\$7,280.00	\$21,840.00	\$7,005.00	\$21,015.00	\$6,928.33
32 BROOM TRACTOR	3	DAY	\$650.00	\$1,950.00	\$533.50	\$1,600.50	\$635.00	\$1,905.00	\$606.17
33 PAVEMENT WATERPROOFING FABRIC	10,000	SY	\$1.10	\$11,000.00	\$1.70	\$17,000.00	\$1.75	\$17,500.00	\$1.52
34 ACSC TYPE S-III (VIRGIN)	1,000	TN	\$70.00	\$70,000.00	\$104.70	\$104,700.00	\$95.00	\$95,000.00	\$89.90
35 ASPH. CONC. FRICTION COURSE (TYPE FC-2)	500	TN	\$70.00	\$35,000.00	\$124.70	\$62,350.00 *	\$110.00	\$55,000.00	\$101.57
36 ASPH. CONC. FRICTION COURSE (TYPE FC-5)	1,000	TN	\$75.00	\$75,000.00	\$170.75	\$170,750.00	\$120.00	\$120,000.00	\$121.92
37 MANHOLE ADJUSTMENT	300	EA	\$200.00	\$60,000.00	\$152.60	\$45,780.00	\$150.00	\$45,000.00	\$167.53
38 FURNISH & INSTALL INFLOW RECEPTORS	150	EA	\$105.00	\$15,750.00	\$56.50	\$8,475.00	\$90.00	\$13,500.00	\$83.83
39 ADJUST VALVE BOXES & MISC. STRUCTURES	150	EA	\$45.00	\$6,750.00	\$101.65	\$15,247.50	\$45.00	\$6,750.00	\$63.88
40 BOX OUT SHOULDER (AS PER DETAIL)	100	HR	\$72.00	\$7,200.00	\$139.55	\$13,955.00	\$150.00	\$15,000.00	\$120.52
41 REMOVE & RE-INSTALL WHEEL STOPS	500	EA	\$42.00	\$21,000.00	\$9.05	\$4,525.00	\$10.00	\$5,000.00	\$20.35
42 BITUMINOUS MATERIAL (PRIME COAT)	100	GAL	\$6.00	\$600.00	\$4.00	\$400.00	\$5.00	\$500.00	\$5.00
TOTAL:	*****	*****	*****	\$7,454,950.00	*****	\$9,261,583.00 *	*****	\$9,763,170.00	*****

*Denotes Corrected Figure
Bids Received by: Charles Rich, P.E.
Bids Recorded by: Jayne Canale

PROJECT NAME: ANNUAL ASPHALT MILLING & RESURFACING CONTRACT
 PROJECT NUMBER: 2007051
 BID OPENING DATE: AUGUST 22, 2006
 CONTRACT DAYS: 365 CALENDAR DAYS

J.W. CHEATHAM, INC.

ITEM	QTY *****	UNITS *****	UNIT PRICE *****	AMOUNT *****
EAST DISTRICT:				
1 MILL EXIST. ASPH. PAVEMENT (1")	200,000	SY	\$1.60	\$320,000.00
2 MILL EXIST. ASPH. PAVEMENT (1½")	50,000	SY	\$1.80	\$90,000.00
3 ABC (<50 TON ORDERS)	100	TN	\$125.00	\$12,500.00
4 ABC (50-99 TON ORDERS)	200	TN	\$125.00	\$25,000.00
5 ABC (>99-200 TON ORDERS)	400	TN	\$115.00	\$46,000.00
6 ABC (>200 TON ORDERS)	1,000	TN	\$103.00	\$103,000.00
7 ACSC TYPE S-I (<50 TON ORDERS)	100	TN	\$125.00	\$12,500.00
8 ACSC TYPE S-I (50-99 TON ORDERS)	200	TN	\$125.00	\$25,000.00
9 ACSC TYPE S-I (>99-200 TON ORDERS)	400	TN	\$115.00	\$46,000.00
10 ACSC TYPE S-I (>200 TON ORDERS)	1,000	TN	\$103.00	\$103,000.00
11 ACSC TYPE S-III (<50 TON ORDERS)	100	TN	\$125.00	\$12,500.00
12 ACSC TYPE S-III (50-99 TON ORDERS)	200	TN	\$125.00	\$25,000.00
13 ACSC TYPE S-III (>99-200 TON ORDERS)	1,000	TN	\$115.00	\$115,000.00
14 ACSC TYPE S-III (>200-800 TON ORDERS)	2,000	TN	\$103.00	\$206,000.00
15 ACSC TYPE S-III (>800 TON ORDERS)	40,000	TN	\$91.00	\$3,640,000.00
WEST DISTRICT:				
16 MILL EXIST. ASPHALT PAVEMENT (1½")	15,000	SY	\$6.00	\$90,000.00
17 ABC (<50 TON ORDERS)	100	TN	\$130.00	\$13,000.00
18 ABC (50-99 TON ORDERS)	200	TN	\$130.00	\$26,000.00
19 ABC (>99-200 TON ORDERS)	400	TN	\$120.00	\$48,000.00
20 ABC (>200 TON ORDERS)	1,000	TN	\$108.00	\$108,000.00
21 ACSC TYPE S-I (<50 TON ORDERS)	100	TN	\$130.00	\$13,000.00
22 ACSC TYPE S-I (50-99 TON ORDERS)	200	TN	\$130.00	\$26,000.00
23 ACSC TYPE S-I (>99-200 TON ORDERS)	400	TN	\$120.00	\$48,000.00
24 ACSC TYPE S-I (>200 TON ORDERS)	1,000	TN	\$108.00	\$108,000.00
25 ACSC TYPE S-III (<50 TON ORDERS)	100	TN	\$130.00	\$13,000.00
26 ACSC TYPE S-III (50-99 TON ORDERS)	200	TN	\$130.00	\$26,000.00
27 ACSC TYPE S-III (>99-200 TON ORDERS)	1,000	TN	\$120.00	\$120,000.00
28 ACSC TYPE S-III (>200-800 TON ORDERS)	2,000	TN	\$108.00	\$216,000.00
29 ACSC TYPE S-III (>800 TON ORDERS)	40,000	TN	\$96.00	\$3,840,000.00

*Denotes Corrected Figure

Bids Received by: Charles Rich, P.E.

Bids Recorded by: Jayne Canale

PROJECT NAME: ANNUAL ASPHALT MILLING & RESURFACING CONTRACT
PROJECT NUMBER: 2007051
BID OPENING DATE: AUGUST 22, 2006
CONTRACT DAYS: 365 CALENDAR DAYS

J.W. CHEATHAM, INC.

ITEM	QTY	UNITS	UNIT PRICE	AMOUNT
EAST AND WEST DISTRICTS:	*****	*****	*****	*****
30 PORTABLE MILLING MACHINE	100	HR	\$130.00	\$13,000.00
31 MILL EXIST. ASPH. PAVEMENT (<5,000 SY)	3	DAY	\$7,410.00	\$22,230.00
32 BROOM TRACTOR	3	DAY	\$1,200.00	\$3,600.00
33 PAVEMENT WATERPROOFING FABRIC	10,000	SY	\$3.40	\$34,000.00
34 ACSC TYPE S-III (VIRGIN)	1,000	TN	\$133.00	\$133,000.00
35 ASPH. CONC. FRICTION COURSE (TYPE FC-2)	500	TN	\$140.00	\$70,000.00
36 ASPH. CONC. FRICTION COURSE (TYPE FC-5)	1,000	TN	\$145.00	\$145,000.00
37 MANHOLE ADJUSTMENT	300	EA	\$300.00	\$90,000.00
38 FURNISH & INSTALL INFLOW RECEPTORS	150	EA	\$100.00	\$15,000.00
39 ADJUST VALVE BOXES & MISC. STRUCTURES	150	EA	\$400.00	\$60,000.00
40 BOX OUT SHOULDER (AS PER DETAIL)	100	HR	\$150.00	\$15,000.00
41 REMOVE & RE-INSTALL WHEEL STOPS	500	EA	\$30.00	\$15,000.00
42 BITUMINOUS MATERIAL (PRIME COAT)	100	GAL	\$5.00	\$500.00
TOTAL:	*****	*****	*****	\$10,092,830.00

*Denotes Corrected Figure
Bids Received by: Charles Rich, P.E.
Bids Recorded by: Jayne Canale