

PALM BEACH COUNTY
BOARD OF COUNTY COMMISSIONERS
AGENDA ITEM SUMMARY

=====

Meeting Date: January 9, 2007	<input checked="" type="checkbox"/> Consent	<input type="checkbox"/> Regular
	<input type="checkbox"/> Workshop	<input type="checkbox"/> Public Hearing

Department:

Submitted By:	Engineering & Public Works
Submitted For:	Engineering Services Division

=====

Project #2007052

I. EXECUTIVE BRIEF

Motion and Title: Staff recommends motion to Approve:

- A.** A Contract not to exceed the total value of \$6,470,000 for task orders which may be issued to Charles S. Whiteside, Inc., the second lowest, responsive, responsible bidder, for the Annual Pathway and Minor Construction Contract
- B.** A Contract Amendment of \$250,000 to the Annual Pathway and Minor Construction Contract for additional funds, as requested by Streetscape Section for projects over the Contract term.

Summary:

The Annual Pathway and Minor Construction contract includes construction and/or resurfacing of pathways, construction of parking areas, speed humps, traffic separators, miscellaneous concrete works and other minor construction projects required by various County Departments on an as needed basis. The Office of Small Business Assistance goals are set at 15% overall. Devland Site Development, Inc., the low bidder, has withdrawn their bid due to bonding difficulties. The SBE participation committed for the project by Whiteside is 19.58%.

District: Countywide (MRE)



Background and Justification:

Bids were received by the Board of County Commissioners on August 22, 2006. The above original Contract and Amendment amounts are based on the estimated amount to be expended on pathways and minor construction by various County Departments. This contract is for one year and is re-bid on an annual basis. Due to the delay in the contract award, Charles S. Whiteside, Inc., has agreed to hold the prices on the original bid for an additional thirty (30) days.

The Contract Amendment is the result of a request by the Streetscape Section to be included in the Contract for the first time. The request for a budget of \$250,000 was received after the Contract was bid.

Attachments:

1. Contract pages (C-1 and C-2)
2. Contracts (2)
3. Contract Amendments (2)
4. SBE Compliance Review
5. Withdrawal letter from Devland Site Development, Inc.
6. Bid Price extension letter from Charles S. Whiteside, Inc.
7. Request for funds from Streetscape Section
8. Bid Tabulation

Recommended by:  11/30/06 

Division Director **Date**

Approved By:  12/6/06

County Engineer **Date**

II. FISCAL IMPACT ANALYSIS

A. Five Year Summary of Fiscal Impact:

Fiscal Years	2007	2008	2009	2010	2011
Capital Expenditures	\$6,720,000	-0-	-0-	-0-	-0-
Operating Costs	-0-	-0-	-0-	-0-	-0-
External Revenues	-0-	-0-	-0-	-0-	-0-
Program Income (County)	-0-	-0-	-0-	-0-	-0-
In-Kind Match (County)	-0-	-0-	-0-	-0-	-0-
NET FISCAL IMPACT	\$6,720,000	-0-	-0-	-0-	-0-
# ADDITIONAL FTE	-0-	-0-	-0-	-0-	-0-
POSITIONS (Cumulative)	-0-	-0-	-0-	-0-	-0-

Is Item Included In Current Budget? Yes X No

Budget Account No.:

Fund Department Unit Object

B. Recommended Sources of Funds/Summary of Fiscal Impact:

	CURRENT	AMENDMENT	TOTAL
Road and Bridge	\$ 500,000	-0-	\$ 500,000
Water Utilities	\$ 500,000	-0-	\$ 500,000
Parks and Recreation	\$2,575,000	-0-	\$2,575,000
Traffic	\$2,600,000	-0-	\$2,600,000
Facilities Dev. and Ops.	\$ 50,000	-0-	\$ 50,000
Airports	\$ 120,000	-0-	\$ 120,000
ERM	\$ 125,000	-0-	\$ 125,000
Streetscape	-0-	\$250,000	\$ 250,000
TOTAL	\$6,470,000	\$250,000	\$6,720,000

C. Departmental Fiscal Review: R. D. Ward 11/27/06

III. REVIEW COMMENTS

A. OFMB Fiscal and/or Contract Dev. and Control Comments:

[Signature] 12-14-06
OFMB *[Signature]* 12-12-06
Contract Dev. and Control *[Signature]* 12/15/06
[Signature] 12/14/06

B. Legal Sufficiency: *[Signature]* 12/21/06
Assistant County Attorney

This Contract complies with our contract review requirements.

This amendment complies with our review requirements.

C. Other Department Review:

Department Director

This summary is not to be used as a basis for payment.

F:\ENG_SER\2007052-Pathway\AIS.doc

CONTRACT

STATE OF FLORIDA)
) SS
COUNTY OF PALM BEACH)

This Contract, made this ____ day of _____ A.D. 20__, by and between PALM BEACH COUNTY, a Political Subdivision of the State of Florida, (hereinafter called the County), and CHARLES S. WHITESIDE, INC., of WEST PALM BEACH, FL, and (his) (its) (their) heirs, successors, executors, administrators and assigns, (hereinafter called the Contractor):

WITNESSETH: The Contractor agrees with the County, for the consideration herein mentioned at his, its or their own proper cost and expense to do all the work and furnish all necessary labor, materials, equipment, machinery, tools, apparatus, services, state workmen's compensation and unemployment compensation taxes incurred in the performance of the contract, for the:

ANNUAL PATHWAY & MINOR CONSTRUCTION CONTRACT, PALM BEACH COUNTY PROJECT NO. 2007052

IN THE AMOUNTS specified in task orders which may be issued by the County under Section #23 and the other terms of the Contract Documents. The County is not required to issue any task orders hereunder. The maximum value of orders issued under this Contract shall not, in any case, exceed SIX MILLION FOUR HUNDRED SEVENTY THOUSAND AND 00/100 DOLLARS (\$6,470,000) (except as may be increased according to Section #40 of the Contract Specifications). The Contract Documents relative hereto are made a part of this agreement as completely as if set forth herein to the satisfaction of the County or its duly authorized representative.

The Contractor further agrees for the consideration herein mentioned to commence the work with adequate forces and equipment within seventy-two (72) hours of the task order being issued for a specific project. After commencement of the work, it shall be properly dispatched toward completion, to the satisfaction of the Engineer, and shall be fully complete within the time limit specified. It is understood and agreed that the time limit for completion of said work is the essence of the contract and should the Contractor fail to complete the work within the time limit, it is agreed that for such calendar day that any work provided for in these Contract Documents shall remain incomplete after the time limit, it is agreed that for such calendar day that any work provided for in these Contract Documents shall remain incomplete after the time limit has expired, including any official extension of the time limit; the sum per day given in the contained schedules shall be deducted from monies due the Contractor, not as a penalty, but as liquidated damages and added expense for supervision.

The Contractor shall take into account all contingent work which has to be done by other parties arising from any cause whatsoever, and shall not plead his want of knowledge of such contingent work as an excuse for delay in his work, or for its non-performance.

IN WITNESS WHEREOF, the parties have caused this Contract to be executed and sealed the day and year first written above.

ATTEST:

SHARON R. BOCK, Clerk and Comptroller

PALM BEACH COUNTY, a Political
Subdivision of the State of Florida
BOARD OF COUNTY COMMISSIONERS

By: _____
Deputy Clerk

By: _____
Addie L. Greene, Chairperson

APPROVED AS TO FORM
AND LEGAL SUFFICIENCY

APPROVED AS TO TERMS
AND CONDITIONS

COUNTY ATTORNEY

Charles Rich
ENGINEERING

ATTEST

Charles S. Whiteside, Inc.
(Corporate Name)

Esther R. Collins

a Florida corporation
(Insert state of corporation)

Asst. Secretary

By: [Signature]
(Signature)

TITLE

John M. Everett
(Print signatory's name)

(CORPORATE SEAL)

It's President
(Print title)

**AMENDMENT TO THE ANNUAL PATHWAY AND MINOR
CONSTRUCTION CONTRACT NO. 2007052, DATED
DECEMBER 19, 2006, BY AND BETWEEN CHARLES S.
WHITESIDE, INC. AND PALM BEACH COUNTY**

THIS AMENDMENT to the Annual Pathway and Minor Construction Contract, dated December 19, 2006, hereinafter "CONTRACT", by and between Charles S. Whiteside, Inc., hereinafter "CONTRACTOR", and the BOARD OF COUNTY COMMISSIONERS OF PALM BEACH COUNTY, a political subdivision of the State of Florida, hereinafter "COUNTY".

W I T N E S E T H

WHEREAS, on December 19, 2006, the CONTRACTOR and COUNTY entered into an Annual Pathway and Minor Construction Contract for pathway and minor construction throughout Palm Beach County; and

WHEREAS, Section 40 of the contract provides that change orders to the contract shall be approved in accordance with existing COUNTY policy; and

NOW, THEREFORE, in consideration of the mutual covenants, promises, and agreements herein contained, the parties agree as follows:

1. The above recitations are true and correct and incorporated herein.
2. The CONTRACT, page C-1 dated December 19, 2006 between the CONTRACTOR and the COUNTY is hereby amended as follows:

The Contractor agrees with the County, for the consideration herein mentioned at his, its or their own proper cost and expense to do all the work and furnish all necessary labor, materials, equipment, machinery, tools, apparatus, services, state workmen's compensation and unemployment compensation taxes incurred in the performance of the contract, for the:

ANNUAL PATHWAY & MINOR CONSTRUCTION CONTRACT, PALM BEACH COUNTY PROJECT
NO. 2007052


IN THE AMOUNTS specified in task orders which may be issued by the County under Section 23 and the other terms of the Contract Documents. The County is not required to issue any task orders hereunder. The maximum value of orders issued under the existing CONTRACT, together with this Amendment, shall not, in any case, exceed SIX MILLION SEVEN HUNDRED TWENTY THOUSAND AND 00/100 DOLLARS (\$6,720,000) (except as may be increased according to Section 40 of the Contract Specifications). The Contract Documents relative hereto are made a part of this agreement as completely as if set forth herein to the satisfaction of the County or its duly authorized representative.

3. It is the intent of the parties hereto that this Agreement shall not become binding until the date executed by the Board of County Commissioners of Palm Beach County.

4. All other provisions of the Annual Pathway and Minor Construction Contract, dated December 19, 2006, as amended, shall remain in full force and effect.

IN WITNESS WHEREOF, the parties have caused this Amendment to be executed and sealed this _____ day of _____, 2006.

Charles S. Whiteside, Inc.

By: 
Signature

JOHN M. EVERETT
Print Name & Title
PRESIDENT

ATTEST:

By: Esther L. Collins
Signature

Esther L. Collins
Print Name & Title
Assistant Secretary

PALM BEACH COUNTY
ITS' BOARD OF COUNTY
COMMISSIONERS

By: _____
Addie L. Greene, Chairperson

ATTEST:

SHARON R. BOCK, CLERK &
COMPTROLLER

By: _____
Deputy Clerk

APPROVED AS TO FORM AND
LEGAL SUFFICIENCY

By: Paul F. [Signature]
COUNTY Attorney


APPROVED AS TO TERMS
AND CONDITIONS

By: Charles Rich
ENGINEERING

FROM: JSBH

PRK NO. 1001010000

SEP 12 2006 09:11:11



Office of
Small Business Assistance
5501 Military Trail, Suite 209
West Palm Beach, FL 33416
(561) 616-6840
FAX: (561) 616-6850
www.pbcgov.com/osba

Palm Beach County
Board of County
Commissioners

Tony Maslotti, Chairman

Adrian Greene, Vice Chairperson

Karen E. Marcus

Jeff Koons

Warren H. Newell

Mary McCarty

Burt Aaronson

County Administrator

Robert Weisman

DATE: August 11, 2005

TO: Charles W. Rich, P.E., Director
Engineering Services Division

FROM: Allen F. Gray, Manager
Office of Small Business Assistance *A. Gray*

SUBJECT: Compliance Review on Project No. 2007052
ANNUAL PATHWAY AND MINOR CONSTRUCTION CONTRACT

The following is a Compliance Review of SBE participation on the above mentioned project.

Low Bidder: *Devland Site Development, Inc.
1302 Wingfield Street
Lake Worth, FL 33460

Phone: (561) 585-6370

Bid Opening: August 22, 2006

Bid Amount: \$ 5,194,255.00

Goal: 15%

Goal Achieved: 100%

*Contractor is a certified SBE with Palm Beach County.

SBE Participation:

(BL) Devland Site Dev. \$ 5,194,255.00 100%

2nd Low Bidder: Charles S. Whiteside, Inc.
1250 72nd Drive, North
West Palm Beach, FL 33413

Phone: (561) 471-9351

Bid Amount: \$ 5,917,850.00

Goal Achieved: 19.5%

"An Equal Opportunity
Affirmative Action Employer"

Page 2

File: 2007052.doc

SBE Participation:

(WB) Pathway Enterprises	\$ 592,250.00	10.01%
(SB) R.P. Hamby, Inc.	528,250.00	8.93%
(BL) Odum's Sod, Inc.	<u>38,227.50</u>	<u>0.64%</u>
	\$ 1,158,727.50	19.58%

3rd Low Bidder: *Florida Blacktop, Inc.
 1781 Sable Palm Circle
 Boca Raton, FL 33432
 Phone: (800) 244-3418
 Bid Amount: \$ 6,975,150.00
 Goal Achieved: 100%

*Contractor is a certified SBE with Palm Beach County.

SBE Participation:

(SB) Florida Blacktop	\$ 6,975,150.00	100%
-----------------------	-----------------	------

EVALUATION:

The Low Bidder, Devland Site Development, Inc., has met the SBE requirement for this project.

cc: Verdenia Baker, Deputy County Administrator
 Hazel Oxendine, Director, OSBA
 Tammy Fields, Assistant County Attorney

DEVLAND SITE DEVELOPMENT, INC.

1302 Wingfield Street
Lake Worth, Fl. 33460

Phone: (561) 585-6370
Fax: (561) 732-0106

October 31, 2006

Palm Beach County
Division of Engineering & Public Works
P.O. Box 21229
West Palm Beach, Fl. 33416
Attn: Charles W. Rich, P.E. Director

Re: Annual Pathway & Minor Construction Contract/ PBC Project No. 2007052

Dear Mr. Rich:

It is with regret that our firm will not be able to accept the award for the above listed contract due to bonding difficulties. As stated in our conversations with Mark Sinkhorn, our firm is able to obtain a bond but not for the amount of \$6,000,000.00 which is what the contract is listed for. We are aware that the award will be given to the next lowest bidder and accept this decision.


We hope to do business with you in the future.

Sincerely,

Carl Deveau

Carl Deveau
Vice-president

CD/ad



CHARLES S. WHITESIDE, INC.

Grading, Storm Drainage & Paving

250 TRUCK & TRAILER WAY -- WEST PALM BEACH, FLORIDA 33413-1605

-- Telephone (561) 471-7696 - (561) 471-7699 - Fax (561) 471-9351 --

November 14, 2006

Mark Sinkhorn, P. E.
Engineering Services Division
Palm Beach County Engineering Dept.
2300 North Jog Road, Third Floor
West Palm Beach, Florida 33411-2745


Re: Annual Pathway and Minor Construction Contract
Palm Beach County Project No: 2007052

Dear Mark,

As requested by your office, Charles S. Whiteside, Inc.
agrees to extend the 90 days for prices quoted by our
August 22, 2006 bid for an additional thirty days.

If I can be of further assistance, please, do not
hesitate to call me at 561 471-7696.

Sincerely,



John M. Everett
President

Mark Sinkhorn - Budget Amount for Pathway and Minor Construction Contract

From: Andrew Hertel
To: Mark Sinkhorn
Date: 10/24/2006 10:09 AM
Subject: Budget Amount for Pathway and Minor Construction Contract
CC: Carl Bengtson

Mark,

As you requested, our estimate for Streetscape's annual usage of the subject contract is \$250,000. This amount is based on known work that could be accomplished with items provided by the contract for Commissioner special projects. These projects are completely at the discretion of the Commissioners, and may or may not come to fruition. But we have to plan for the projects happening so we can construct them expeditiously in a cost-effective manner if we are directed to do so.

Please contact me with any questions. Thank you for your help.

Andy

PROJECT NAME: ANNUAL PATHWAY & MINOR CONSTRUCTION CONTRACT
 PROJECT NUMBER: 2007052
 BID OPENING DATE: AUGUST 22, 2006
 CONTRACT DAYS: 365 CALENDAR DAYS

	DEVLAND SITE DEVELOPMENT, INC				CHARLES S. WHITESIDE, INC.		FLORIDA BLACKTOP, INC.		
ITEM	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVERAGE UNIT PRICE
BASE BID ITEMS									
1 CLEARING & GRUBBING	100	AC	\$300.00	\$30,000.00	\$175.00	\$17,500.00	\$1,000.00	\$100,000.00	\$491.67
2 STUMP REMOVAL	100	EA	\$100.00	\$10,000.00	\$175.00	\$17,500.00	\$200.00	\$20,000.00	\$158.33
3 TREE REMOVAL	200	EA	\$150.00	\$30,000.00	\$100.00	\$20,000.00	\$200.00	\$40,000.00	\$150.00
4 TREE RELOCATION	100	EA	\$150.00	\$15,000.00	\$100.00	\$10,000.00	\$250.00	\$25,000.00	\$166.67
5 MAIL BOXES (RESET)	1000	EA	\$45.00	\$45,000.00	\$5.00	\$5,000.00	\$25.00	\$25,000.00	\$25.00
6 REMOVE EXISTING ASPHALT (FULL DEPTH)	9000	SY	\$2.15	\$19,350.00	\$2.00	\$18,000.00	\$3.00	\$27,000.00	\$2.38
7 REMOVE EXISTING ASPHALT, 1½" OR LESS (MILLING) (SEE NOTES)	3000	SY	\$4.00	\$12,000.00	\$4.00	\$12,000.00	\$4.00	\$12,000.00	\$4.00
8 EXCAVATION	9000	CY	\$6.50	\$58,500.00	\$8.50	\$76,500.00	\$7.50	\$67,500.00	\$7.50
9 EMBANKMENT	7000	CY	\$6.50	\$45,500.00	\$9.00	\$63,000.00	\$10.00	\$70,000.00	\$8.50
10 12" TYPE C STABILIZATION	5000	SY	\$2.00	\$10,000.00	\$2.75	\$13,750.00	\$4.00	\$20,000.00	\$2.92
11 4" BASE (INCL. PRIME COAT)	55000	SY	\$8.00	\$440,000.00	\$11.00	\$605,000.00	\$12.00	\$660,000.00	\$10.33
12 6" BASE (INCL. PRIME COAT)	3000	SY	\$9.75	\$29,250.00	\$12.00	\$36,000.00	\$14.00	\$42,000.00	\$11.92
13 8" BASE (INCL. PRIME COAT)	3500	SY	\$9.95	\$34,825.00	\$14.00	\$49,000.00	\$16.00	\$56,000.00	\$13.32
14 12" BASE (INCL. PRIME COAT)	3500	SY	\$11.00	\$38,500.00	\$15.00	\$52,500.00	\$18.00	\$63,000.00	\$14.67
15 FINISH EXISTING ROCK BASE (INCL. PRIME COAT)	9000	SY	\$2.45	\$22,050.00	\$3.75	\$33,750.00	\$3.00	\$27,000.00	\$3.07
16 ACSC TYPE S-1 (1 1/4")	40000	SY	\$4.85	\$194,000.00	\$6.00	\$240,000.00	\$7.50	\$300,000.00	\$6.12
17 ACSC TYPE S-1 (2")	40000	SY	\$7.00	\$280,000.00	\$9.00	\$360,000.00	\$12.00	\$480,000.00	\$9.33
18 ACSC TYPE S (<20 TONS ORDERS)	500	TN	\$7.10	\$3,550.00	\$200.00	\$100,000.00	\$200.00	\$100,000.00	\$135.70
19 ACSC TYPE S (20-50 TON ORDERS)	1000	TN	\$185.00	\$185,000.00	\$150.00	\$150,000.00	\$180.00	\$180,000.00	\$171.67
20 ACSC TYPE S (51-100 TON ORDERS)	2500	TN	\$120.00	\$300,000.00	\$115.00	\$287,500.00	\$170.00	\$425,000.00	\$135.00
21 ACSC TYPE S (>100 TON ORDERS)	2500	TN	\$100.00	\$250,000.00	\$115.00	\$287,500.00	\$165.00	\$412,500.00	\$126.67
22 ACSC TYPE S-III (1 1/4") (INCL. TACK COAT)	55000	SY	\$5.00	\$275,000.00	\$7.95	\$437,250.00	\$7.50	\$412,500.00	\$6.82
23 ASPHALT DRIVEWAY (1 1/2") (INCL. 6" BASE)	500	SY	\$18.00	\$9,000.00	\$25.00	\$12,500.00	\$25.00	\$12,500.00	\$22.67
24 SPEED HUMPS	500	SY	\$25.00	\$12,500.00	\$35.00	\$17,500.00	\$50.00	\$25,000.00	\$36.67
25 4" CONCRETE PATHWAY - 50 SY OR GREATER	17500	SY	\$35.00	\$612,500.00	\$42.00	\$735,000.00	\$40.00	\$700,000.00	\$39.00
26 6" CONCRETE PATHWAY (OR DRIVEWAY) - 35 SY OR GREATER	2300	SY	\$48.00	\$110,400.00	\$60.00	\$138,000.00	\$58.00	\$133,400.00	\$55.33
27 CAST CONCRETE TRUNCATED DOMES	1000	SF	\$9.50	\$9,500.00	\$25.00	\$25,000.00	\$55.00	\$55,000.00	\$29.83

PROJECT NAME: ANNUAL PATHWAY & MINOR CONSTRUCTION CONTRACT
 PROJECT NUMBER: 2007052
 BID OPENING DATE: AUGUST 22, 2006
 CONTRACT DAYS: 365 CALENDAR DAYS

ITEM	QTY	UNITS	DEVLAND SITE DEVELOPMENT, INC		CHARLES S. WHITESIDE, INC.		FLORIDA BLACKTOP, INC.		AVERAGE UNIT PRICE
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	
28 CAST-IN-PLACE AND/OR SURFACE APPLIED TACTILE SURFACE	1000	SF	\$29.00	\$29,000.00	\$25.00	\$25,000.00	\$55.00	\$55,000.00	\$36.33
29 4" CONCRETE REMOVAL	11000	SY	\$24.00	\$264,000.00	\$15.00	\$165,000.00	\$12.00	\$132,000.00	\$17.00
30 6" CONCRETE REMOVAL	1500	SY	\$15.25	\$22,875.00	\$25.00	\$37,500.00	\$18.00	\$27,000.00	\$19.42
31 MISC. ASPHALT (<50 TON ORDERS) (INCL. TACK COAT) (SEE NOTES)	2000	TN	\$110.00	\$220,000.00	\$115.00	\$230,000.00	\$180.00	\$360,000.00	\$135.00
32 MISC. ASPHALT (51-200 TON ORDERS) (INCL. TACK COAT) (SEE NOTES)	2000	TN	\$110.00	\$220,000.00	\$115.00	\$230,000.00	\$170.00	\$340,000.00	\$131.67
33 MISC. ASPHALT (>200 TON ORDERS) (INCL. TACK COAT) (SEE NOTES)	2000	TN	\$100.00	\$200,000.00	\$115.00	\$230,000.00	\$160.00	\$320,000.00	\$125.00
34 CONCRETE TRAFFIC SEPARATOR TYPE IV	500	SY	\$59.00	\$29,500.00	\$95.00	\$47,500.00	\$65.00	\$32,500.00	\$73.00
35 CONCRETE TRAFFIC SEPARATOR REMOVAL	1500	SY	\$20.00	\$30,000.00	\$20.00	\$30,000.00	\$20.00	\$30,000.00	\$20.00
36 CONCRETE CURB TYPE "D" (SEE NOTES)	20000	LF	\$14.50	\$290,000.00	\$15.00	\$300,000.00	\$13.00	\$260,000.00	\$14.17
37 CONCRETE CURB TYPE "D" REMOVAL	2000	LF	\$3.25	\$6,500.00	\$5.00	\$10,000.00	\$3.00	\$6,000.00	\$3.75
38 CONCRETE CURB & GUTTER TYPE "E"	500	LF	\$15.00	\$7,500.00	\$15.00	\$7,500.00	\$18.00	\$9,000.00	\$16.00
39 CONCRETE CURB & GUTTER TYPE "E" REMOVAL	600	LF	\$2.50	\$1,500.00	\$5.00	\$3,000.00	\$3.00	\$1,800.00	\$3.50
40 CONCRETE CURB & GUTTER TYPE "F"	9000	LF	\$14.00	\$126,000.00	\$15.00	\$135,000.00	\$20.00	\$180,000.00	\$16.33
41 CONCRETE CURB & GUTTER TYPE "F" REMOVAL	4500	LF	\$4.00	\$18,000.00	\$5.00	\$22,500.00	\$5.00	\$22,500.00	\$4.67
42 CONCRETE GRAVITY WALL	400	CY	\$275.00	\$110,000.00	\$270.00	\$108,000.00	\$325.00	\$130,000.00	\$290.00
43 CONCRETE DRIVEWAY CURB (PBC STANDARD)	700	LF	\$14.00	\$9,800.00	\$15.00	\$10,500.00	\$17.00	\$11,900.00	\$15.33
44 CONCRETE DRIVEWAY CURB REMOVAL	500	LF	\$16.00	\$8,000.00	\$5.00	\$2,500.00	\$3.00	\$1,500.00	\$8.00
45 STEEL RETICULINE FRAME & GRATE (INSTALLED)	50	EA	\$1,100.00	\$55,000.00	\$1,000.00	\$50,000.00	\$1,200.00	\$60,000.00	\$1,100.00
46 4" PVC PIPE (SCHEDULE 40)	200	LF	\$15.00	\$3,000.00	\$18.00	\$3,600.00	\$22.00	\$4,400.00	\$18.33
47 6" PVC PIPE (SCHEDULE 40)	200	LF	\$17.50	\$3,500.00	\$20.00	\$4,000.00	\$26.00	\$5,200.00	\$21.17
48 10" PVC PIPE (SCHEDULE 40)	200	LF	\$20.00	\$4,000.00	\$25.00	\$5,000.00	\$30.00	\$6,000.00	\$25.00
49 15" RCP	200	LF	\$21.00	\$4,200.00	\$50.00	\$10,000.00	\$43.00	\$8,600.00	\$38.00
50 18" RCP	200	LF	\$47.00	\$9,400.00	\$55.00	\$11,000.00	\$48.00	\$9,600.00	\$50.00
51 24" RCP	200	LF	\$58.00	\$11,600.00	\$60.00	\$12,000.00	\$60.00	\$12,000.00	\$59.33

PROJECT NAME: ANNUAL PATHWAY & MINOR CONSTRUCTION CONTRACT
PROJECT NUMBER: 2007052
BID OPENING DATE: AUGUST 22, 2006
CONTRACT DAYS: 365 CALENDAR DAYS

ITEM	QTY	UNITS	DEVLAND SITE DEVELOPMENT, INC		CHARLES S. WHITESIDE, INC.		FLORIDA BLACKTOP, INC.		AVERAGE UNIT PRICE
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	
52 15" BCCMP	200	LF	\$35.00	\$7,000.00	\$50.00	\$10,000.00	\$42.00	\$8,400.00	\$42.33
53 18" BCCMP	200	LF	\$47.00	\$9,400.00	\$55.00	\$11,000.00	\$50.00	\$10,000.00	\$50.67
54 24" BCCMP	200	LF	\$57.50	\$11,500.00	\$60.00	\$12,000.00	\$60.00	\$12,000.00	\$59.17
55 GUARDRAIL	50	LF	\$45.00	\$2,250.00	\$60.00	\$3,000.00	\$60.00	\$3,000.00	\$55.00
56 GUARDRAIL END ANCHORAGE ASSEMBLY TYPE MELT (COMPLETE)	15	EA	\$2,200.00	\$33,000.00	\$1,500.00	\$22,500.00	\$2,500.00	\$37,500.00	\$2,066.67
57 GUARDRAIL END ANCHORAGE ASSEMBLY TYPE ET 2000	15	EA	\$2,750.00	\$41,250.00	\$2,100.00	\$31,500.00	\$2,700.00	\$40,500.00	\$2,516.67
58 GUARDRAIL END ANCHORAGE ASSEMBLY TYPE SRT-350	15	EA	\$2,200.00	\$33,000.00	\$2,100.00	\$31,500.00	\$2,000.00	\$30,000.00	\$2,100.00
59 GUARDRAIL END ANCHORAGE ASSEMBLY TYPE II	25	EA	\$1,000.00	\$25,000.00	\$750.00	\$18,750.00	\$1,000.00	\$25,000.00	\$916.67
60 GUARDRAIL REMOVAL AND DISPOSAL	1500	LF	\$6.00	\$9,000.00	\$5.00	\$7,500.00	\$7.00	\$10,500.00	\$6.00
61 RESET GUARDRAIL	1500	LF	\$10.00	\$15,000.00	\$5.00	\$7,500.00	\$12.00	\$18,000.00	\$9.00
62 6' CHAIN LINK FENCE TYPE B	1500	LF	\$24.00	\$36,000.00	\$25.00	\$37,500.00	\$22.00	\$33,000.00	\$23.67
63 SODDING (TO MATCH EXISTING) (SEE NOTES)	19000	SY	\$2.95	\$56,050.00	\$3.25	\$61,750.00	\$3.00	\$57,000.00	\$3.07
64 SEEDING AND MULCHING	4200	SY	\$1.25	\$5,250.00	\$1.00	\$4,200.00	\$1.00	\$4,200.00	\$1.08
65 ADJUST VALVE BOX	250	EA	\$250.00	\$62,500.00	\$300.00	\$75,000.00	\$250.00	\$62,500.00	\$266.67
66 REMOVE & RE-INSTALL WHEEL STOPS	100	EA	\$22.00	\$2,200.00	\$25.00	\$2,500.00	\$22.00	\$2,200.00	\$23.00
67 THERMOPLASTIC PAVEMENT MARKING (ALL WIDTHS & COLORS) (SEE NOTES)	100	SF	\$17.50	\$1,750.00	\$20.00	\$2,000.00	\$15.00	\$1,500.00	\$17.50
68 TRAFFIC PAINT (ALL WIDTHS & COLORS) (SEE	100	SF	\$9.90	\$990.00	\$15.00	\$1,500.00	\$12.00	\$1,200.00	\$12.30
69 BIO-BARRIER (12" WIDE) (FURNISHED AND	100	LF	\$11.00	\$1,100.00	\$8.50	\$850.00	\$15.00	\$1,500.00	\$11.50
70 BIO-BARRIER (19.5" WIDE) (FURNISHED AND INSTALLED)	2000	LF	\$11.00	\$22,000.00	\$8.75	\$17,500.00	\$18.00	\$36,000.00	\$12.58
71 STAMPED COLORED CONCRETE (5" THICK)	100	SY	\$65.00	\$6,500.00	\$75.00	\$7,500.00	\$75.00	\$7,500.00	\$71.67
72 PAVER BRICK	100	SY	\$64.00	\$6,400.00	\$70.00	\$7,000.00	\$70.00	\$7,000.00	\$68.00
73 REMOVE PAVER BRICK	100	SY	\$14.75	\$1,475.00	\$30.00	\$3,000.00	\$20.00	\$2,000.00	\$21.58
74 RESET PAVER BRICK	100	SY	\$19.75	\$1,975.00	\$30.00	\$3,000.00	\$25.00	\$2,500.00	\$24.92
75 TOP SOIL (6" THICK)	350	SY	\$4.50	\$1,575.00	\$7.00	\$2,450.00	\$5.00	\$1,750.00	\$5.50

PROJECT NAME: ANNUAL PATHWAY & MINOR CONSTRUCTION CONTRACT
PROJECT NUMBER: 2007052
BID OPENING DATE: AUGUST 22, 2006
CONTRACT DAYS: 365 CALENDAR DAYS

DEVLAND SITE DEVELOPMENT, INC					CHARLES S. WHITESIDE, INC.		FLORIDA BLACKTOP, INC.		AVERAGE
ITEM	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE
76 SANDBLASTING - 1/2 DAY	25	EA	\$800.00	\$20,000.00	\$500.00	\$12,500.00	\$900.00	\$22,500.00	\$733.33
77 SANDBLASTING - FULL DAY	15	EA	\$1,150.00	\$17,250.00	\$1,000.00	\$15,000.00	\$1,500.00	\$22,500.00	\$1,216.67
TOTAL BASE BID:	*****	*****	*****	\$5,194,215.00 *	*****	\$5,917,850.00	*****	\$6,975,150.00	*****
CONTINGENCY ITEMS	*****	*****	*****	*****	*****	*****	*****	*****	*****
78 EMERGENCY RESPONSE, LESS THAN 6 HOURS	4	EA	\$2,475.00	\$9,900.00	\$2,500.00	\$10,000.00	\$2,500.00	\$10,000.00	\$2,491.67
79 EMERGENCY RESPONSE, 6 HOURS TO 24 HOURS	8	EA	\$1,475.00	\$11,800.00	\$1,500.00	\$12,000.00	\$2,000.00	\$16,000.00	\$1,658.33
80 EMERGENCY RESPONSE, 24 HOURS TO 72 HOURS	12	EA	\$990.00	\$11,880.00	\$1,000.00	\$12,000.00	\$1,500.00	\$18,000.00	\$1,163.33
81 VEGETATION RELOCATION (INCLUDING WATERING)	10	HR	\$100.00	\$1,000.00	\$175.00	\$1,750.00	\$120.00	\$1,200.00	\$131.67
82 4" CONCRETE PATHWAY - LESS THAN 10 SY	100	SY	\$180.00	\$18,000.00	\$225.00	\$22,500.00	\$200.00	\$20,000.00	\$201.67
83 4" CONCRETE PATHWAY - 10 SY TO LESS	100	SY	\$110.00	\$11,000.00	\$150.00	\$15,000.00	\$160.00	\$16,000.00	\$140.00
84 6" CONCRETE PATHWAY (OR DRIVEWAY) - LESS THAN 8 SY	100	SY	\$200.00	\$20,000.00	\$235.00	\$23,500.00	\$250.00	\$25,000.00	\$228.33
85 6" CONCRETE PATHWAY (OR DRIVEWAY) - 8 SY TO LESS THAN 35 SY	100	SY	\$150.00	\$15,000.00	\$175.00	\$17,500.00	\$220.00	\$22,000.00	\$181.67
86 PUMPING OR HAND PLACEMENT OF CONCRETE - 1/2 DAY	5	EA	\$700.00	\$3,500.00	\$900.00	\$4,500.00	\$750.00	\$3,750.00	\$783.33
87 PUMPING OR HAND PLACEMENT OF CONCRETE - 1 DAY	5	EA	\$850.00	\$4,250.00	\$1,100.00	\$5,500.00	\$1,200.00	\$6,000.00	\$1,050.00
88 PUMP MIX FOR CONCRETE PUMPING	10	CY	\$89.90	\$899.00	\$50.00	\$500.00	\$120.00	\$1,200.00	\$86.63
89 CONCRETE TRAFFIC SEPARATOR TYPE I	100	SY	\$75.00	\$7,500.00	\$95.00	\$9,500.00	\$100.00	\$10,000.00	\$90.00
90 CONCRETE TRAFFIC SEPARATOR TYPE II	100	SY	\$75.00	\$7,500.00	\$95.00	\$9,500.00	\$100.00	\$10,000.00	\$90.00
91 CONCRETE TRAFFIC SEPARATOR TYPE III	100	SY	\$75.00	\$7,500.00	\$95.00	\$9,500.00	\$100.00	\$10,000.00	\$90.00
92 CONCRETE TRAFFIC SEPARATOR TYPE V	100	SY	\$75.00	\$7,500.00	\$95.00	\$9,500.00	\$100.00	\$10,000.00	\$90.00
93 CONCRETE CURB & GUTTER (9") (PBC STANDARD)	50	LF	\$84.75	\$4,237.50	\$35.00	\$1,750.00	\$35.00	\$1,750.00	\$51.58
94 CONCRETE CURB & GUTTER (9") REMOVAL	50	LF	\$4.95	\$247.50	\$5.00	\$250.00	\$5.00	\$250.00	\$4.98
95 CONCRETE FLUSH HEADER CURB (PBC STANDARD)	100	LF	\$28.00	\$2,800.00	\$35.00	\$3,500.00	\$35.00	\$3,500.00	\$32.67
96 CONCRETE HEADER CURB REMOVAL	200	LF	\$4.85	\$970.00	\$10.00	\$2,000.00	\$5.00	\$1,000.00	\$6.62

PROJECT NAME: ANNUAL PATHWAY & MINOR CONSTRUCTION CONTRACT
PROJECT NUMBER: 2007052
BID OPENING DATE: AUGUST 22, 2006
CONTRACT DAYS: 365 CALENDAR DAYS

DEVLAND SITE DEVELOPMENT, INC					CHARLES S. WHITESIDE, INC.		FLORIDA BLACKTOP, INC.		
ITEM	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVERAGE UNIT PRICE
97 CONCRETE VALLEY GUTTER REMOVAL	100	LF	\$4.95	\$495.00	\$5.00	\$500.00	\$5.00	\$500.00	\$4.98
98 CONCRETE MOUNTABLE GUTTER (PBC STANDARD)	100	LF	\$24.85	\$2,485.00	\$35.00	\$3,500.00	\$35.00	\$3,500.00	\$31.62
99 CONCRETE MOUNTABLE GUTTER REMOVAL	100	LF	\$4.95	\$495.00	\$5.00	\$500.00	\$5.00	\$500.00	\$4.98
MODIFY, REPAIR AND/OR REBUILD EXISTING STRUCTURE: ITEMS 96-105	*****	*****	*****	*****	*****	*****	*****	*****	*****
100 CURB INLET TYPE 1 (FDOT STANDARD)	2	EA	\$3,500.00	\$7,000.00	\$4,200.00	\$8,400.00	\$4,200.00	\$8,400.00	\$3,966.67
101 CURB INLET TYPE 2 (FDOT STANDARD)	2	EA	\$3,500.00	\$7,000.00	\$4,600.00	\$9,200.00	\$4,200.00	\$8,400.00	\$4,100.00
102 CURB INLET TYPE 3 (FDOT STANDARD)	2	EA	\$3,500.00	\$7,000.00	\$4,200.00	\$8,400.00	\$4,200.00	\$8,400.00	\$3,966.67
103 CURB INLET TYPE 4 (FDOT STANDARD)	2	EA	\$2,500.00	\$5,000.00	\$4,200.00	\$8,400.00 *	\$4,200.00	\$8,400.00	\$3,633.33
104 CURB INLET TYPE 5 (FDOT STANDARD)	2	EA	\$3,500.00	\$7,000.00	\$3,800.00	\$7,600.00	\$4,200.00	\$8,400.00	\$3,833.33
105 CURB INLET TYPE 6 (FDOT STANDARD)	2	EA	\$3,500.00	\$7,000.00	\$4,100.00	\$8,200.00	\$4,200.00	\$8,400.00	\$3,933.33
106 CURB INLET TYPE 7 (FDOT STANDARD)	2	EA	\$3,300.00	\$6,600.00	\$3,500.00	\$7,000.00	\$4,200.00	\$8,400.00	\$3,666.67
107 CURB INLET TYPE 8 (FDOT STANDARD)	2	EA	\$3,300.00	\$6,600.00	\$3,500.00	\$7,000.00	\$4,200.00	\$8,400.00	\$3,666.67
108 ADJUST EXISTING MANHOLE OR INLET	10	EA	\$1,500.00	\$15,000.00	\$1,800.00	\$18,000.00	\$1,700.00	\$17,000.00	\$1,666.67
109 MODIFY INLET & INSTALL RETICULINE FRAME	10	EA	\$1,490.00	\$14,900.00	\$1,600.00	\$16,000.00	\$2,200.00	\$22,000.00	\$1,763.33
REPLACE EXISTING OR CONSTRUCT NEW STRUCTURE: ITEMS 106-115	*****	*****	*****	*****	*****	*****	*****	*****	*****
110 CATCH BASIN TYPE C (FDOT STANDARD)	6	EA	\$3,300.00	\$19,800.00	\$4,500.00	\$27,000.00	\$4,200.00	\$25,200.00	\$4,000.00
111 CURB INLET TYPE 1 (FDOT STANDARD)	2	EA	\$4,000.00	\$8,000.00	\$5,700.00	\$11,400.00	\$5,500.00	\$11,000.00	\$5,066.67
112 CURB INLET TYPE 2 (FDOT STANDARD)	2	EA	\$4,550.00	\$9,100.00 *	\$6,000.00	\$12,000.00	\$5,500.00	\$11,000.00	\$5,350.00
113 CURB INLET TYPE 3 (FDOT STANDARD)	2	EA	\$4,550.00	\$9,100.00	\$5,700.00	\$11,400.00	\$5,500.00	\$11,000.00	\$5,250.00
114 CURB INLET TYPE 4 (FDOT STANDARD)	2	EA	\$4,550.00	\$9,100.00	\$5,900.00	\$11,800.00	\$5,500.00	\$11,000.00	\$5,316.67
115 CURB INLET TYPE 5 (FDOT STANDARD)	2	EA	\$5,950.00	\$11,900.00	\$5,000.00	\$10,000.00	\$6,500.00	\$13,000.00	\$5,816.67
116 CURB INLET TYPE 6 (FDOT STANDARD)	2	EA	\$5,950.00	\$11,900.00	\$5,500.00	\$11,000.00	\$6,500.00	\$13,000.00	\$5,983.33
117 CURB INLET TYPE 7 (FDOT STANDARD)	2	EA	\$5,950.00	\$11,900.00	\$6,500.00	\$13,000.00	\$6,500.00	\$13,000.00	\$6,316.67
118 CURB INLET TYPE 8 (FDOT STANDARD)	2	EA	\$5,950.00	\$11,900.00	\$6,500.00	\$13,000.00	\$6,500.00	\$13,000.00	\$6,316.67
119 MANHOLE TYPE P	5	EA	\$4,875.00	\$24,375.00	\$6,000.00	\$30,000.00	\$6,500.00	\$32,500.00	\$5,791.67
120 30" RCP	80	LF	\$79.50	\$6,360.00	\$100.00	\$8,000.00	\$90.00	\$7,200.00	\$89.83
121 36" RCP	80	LF	\$106.00	\$8,480.00	\$125.00	\$10,000.00	\$120.00	\$9,600.00	\$117.00
122 42" RCP	40	LF	\$126.75	\$5,070.00	\$150.00	\$6,000.00	\$145.00	\$5,800.00	\$140.58

PROJECT NAME: ANNUAL PATHWAY & MINOR CONSTRUCTION CONTRACT
 PROJECT NUMBER: 2007052
 BID OPENING DATE: AUGUST 22, 2006
 CONTRACT DAYS: 365 CALENDAR DAYS

DEVLAND SITE DEVELOPMENT, INC					CHARLES S. WHITESIDE, INC.		FLORIDA BLACKTOP, INC.		AVERAGE
ITEM	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE
123 48" RCP	40	LF	\$162.25	\$6,490.00	\$175.00	\$7,000.00	\$185.00	\$7,400.00	\$174.08
124 15" CONCRETE MITERED END SECTION	2	EA	\$2,495.00	\$4,990.00	\$1,500.00	\$3,000.00	\$2,700.00	\$5,400.00	\$2,231.67
125 18" CONCRETE MITERED END SECTION	2	EA	\$2,675.00	\$5,350.00	\$1,600.00	\$3,200.00	\$2,800.00	\$5,600.00	\$2,358.33
126 24" CONCRETE MITERED END SECTION	2	EA	\$3,480.00	\$6,960.00	\$2,100.00	\$4,200.00	\$3,800.00	\$7,600.00	\$3,126.67
127 30" CONCRETE MITERED END SECTION	2	EA	\$4,450.00	\$8,900.00	\$2,700.00	\$5,400.00	\$4,500.00	\$9,000.00	\$3,883.33
128 36" CONCRETE MITERED END SECTION	2	EA	\$5,975.00	\$11,950.00	\$3,100.00	\$6,200.00	\$6,500.00	\$13,000.00	\$5,191.67
129 42" CONCRETE MITERED END SECTION	2	EA	\$6,925.00	\$13,850.00	\$3,600.00	\$7,200.00	\$7,200.00	\$14,400.00	\$5,908.33
130 48" CONCRETE MITERED END SECTION	2	EA	\$9,500.00	\$19,000.00	\$4,100.00	\$8,200.00	\$10,500.00	\$21,000.00	\$8,033.33
131 30" BCCMP	80	LF	\$79.50	\$6,360.00	\$100.00	\$8,000.00	\$90.00	\$7,200.00	\$89.83
132 36" BCCMP	80	LF	\$98.00	\$7,840.00	\$125.00	\$10,000.00	\$110.00	\$8,800.00	\$111.00
133 42" BCCMP	40	LF	\$124.50	\$4,980.00	\$150.00	\$6,000.00	\$138.00	\$5,520.00	\$137.50
134 48" BCCMP	40	LF	\$149.50	\$5,980.00	\$175.00	\$7,000.00	\$165.00	\$6,600.00	\$163.17
135 15" BCCMP MITERED END SECTION	2	EA	\$2,430.00	\$4,860.00	\$1,500.00	\$3,000.00	\$2,900.00	\$5,800.00	\$2,276.67
136 18" BCCMP MITERED END SECTION	2	EA	\$2,640.00	\$5,280.00	\$1,600.00	\$3,200.00	\$3,100.00	\$6,200.00	\$2,446.67
137 24" BCCMP MITERED END SECTION	2	EA	\$2,590.00	\$5,180.00	\$2,100.00	\$4,200.00	\$3,700.00	\$7,400.00	\$2,796.67
138 30" BCCMP MITERED END SECTION	2	EA	\$3,975.00	\$7,950.00	\$2,700.00	\$5,400.00	\$4,500.00	\$9,000.00	\$3,725.00
139 36" BCCMP MITERED END SECTION	2	EA	\$5,490.00	\$10,980.00	\$3,100.00	\$6,200.00	\$6,000.00	\$12,000.00	\$4,863.33
140 42" BCCMP MITERED END SECTION	2	EA	\$6,990.00	\$13,980.00	\$3,600.00	\$7,200.00	\$7,200.00	\$14,400.00	\$5,930.00
141 48" BCCMP MITERED END SECTION	2	EA	\$8,975.00	\$17,950.00	\$4,100.00	\$8,200.00	\$10,000.00	\$20,000.00	\$7,691.67
142 SAND CEMENT ENDWALL	100	CY	\$575.00	\$57,500.00	\$625.00	\$62,500.00	\$700.00	\$70,000.00	\$633.33
143 MISC. CONCRETE (INCL. REINFORCING STEEL)	250	CY	\$450.00	\$112,500.00	\$550.00	\$137,500.00	\$600.00	\$150,000.00	\$533.33
144 FRENCH DRAIN (15" CMP)	80	LF	\$100.00	\$8,000.00	* \$125.00	\$10,000.00	\$120.00	\$9,600.00	\$115.00
145 FRENCH DRAIN (18" CMP)	80	LF	\$110.00	\$8,800.00	\$135.00	\$10,800.00	\$140.00	\$11,200.00	\$128.33
146 FRENCH DRAIN (24" CMP)	80	LF	\$180.00	\$14,400.00	\$150.00	\$12,000.00	\$165.00	\$13,200.00	\$165.00
147 RCP FRENCH DRAIN (15" RCP)	80	LF	\$100.00	\$8,000.00	* \$125.00	\$10,000.00	\$130.00	\$10,400.00	\$118.33
148 RCP FRENCH DRAIN (18" RCP)	80	LF	\$110.00	\$8,800.00	\$135.00	\$10,800.00	\$140.00	\$11,200.00	\$128.33
149 RCP FRENCH DRAIN (24" RCP)	80	LF	\$122.50	\$9,800.00	\$150.00	\$12,000.00	\$165.00	\$13,200.00	\$145.83
150 POLYDRAIN W/TOP & CONCRETE ENCASEMENT	50	LF	\$278.50	\$13,925.00	\$400.00	\$20,000.00	\$550.00	\$27,500.00	\$409.50
151 YARD DRAIN (INDEX 282)	5	EA	\$1,600.00	\$8,000.00	\$3,000.00	\$15,000.00	\$2,500.00	\$12,500.00	\$2,366.67
152 SPECIAL GUARDRAIL POST	10	EA	\$825.00	\$8,250.00	\$900.00	\$9,000.00	\$1,000.00	\$10,000.00	\$908.33

PROJECT NAME: ANNUAL PATHWAY & MINOR CONSTRUCTION CONTRACT
PROJECT NUMBER: 2007052
BID OPENING DATE: AUGUST 22, 2006
CONTRACT DAYS: 365 CALENDAR DAYS

DEVLAND SITE DEVELOPMENT, INC					CHARLES S. WHITESIDE, INC.		FLORIDA BLACKTOP, INC.		AVERAGE
ITEM	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE
153 ALUMINUM PIPE HANDRAIL (3 RAIL)	150	LF	\$58.00	\$8,700.00	\$60.00	\$9,000.00	\$90.00	\$13,500.00	\$69.33
154 SAFETY PIPE RAIL (2")	125	LF	\$49.75	\$6,218.75	\$50.00	\$6,250.00	\$80.00	\$10,000.00	\$59.92
155 RELOCATE FIRE HYDRANT	1	EA	\$4,975.00	\$4,975.00	\$6,000.00	\$6,000.00	\$5,000.00	\$5,000.00	\$5,325.00
156 PULL BOXES (BROOKS)	2	EA	\$895.00	\$1,790.00	\$900.00	\$1,800.00	\$900.00	\$1,800.00	\$898.33
157 CONCRETE BARRIER WALL	100	LF	\$140.00	\$14,000.00	\$125.00	\$12,500.00	\$150.00	\$15,000.00	\$138.33
158 JACK & BORE IRRIGATION LINES	100	LF	\$98.75	\$9,875.00	\$125.00	\$12,500.00	\$150.00	\$15,000.00	\$124.58
159 INSTALL IRRIGATION LINES (COMPLETE)	200	LF	\$24.75	\$4,950.00	\$25.00	\$5,000.00	\$50.00	\$10,000.00	\$33.25
160 PROVIDE HOOKUP FOR IRRIGATION SYSTEM	5	EA	\$1,485.00	\$7,425.00	\$1,500.00	\$7,500.00	\$2,000.00	\$10,000.00	\$1,661.67
161 REPLACE SPRINKLER SYSTEM (COMPLETE)	1500	LF	\$25.00	\$37,500.00	\$25.00	\$37,500.00	\$40.00	\$60,000.00 *	\$30.00
PAVEMENT TEXTURING: ITEMS 158-162	*****	*****	*****	*****	*****	*****	*****	*****	*****
162 IMPRINT NEW INSTALLATION	1500	SY	\$64.75	\$97,125.00	\$65.00	\$97,500.00	\$65.00	\$97,500.00	\$64.92
163 HEAT & IMPRINT EXISTING PAVEMENT	1200	SY	\$64.80	\$77,760.00	\$65.00	\$78,000.00	\$80.00	\$96,000.00	\$69.93
164 COLORED COATING - STANDARD FORMULA	2700	SY	\$25.00	\$67,500.00	\$35.00	\$94,500.00	\$35.00	\$94,500.00	\$31.67
165 COLORED COATING - TRAFFIC FORMULA	2700	SY	\$30.00	\$81,000.00	\$45.00	\$121,500.00	\$40.00	\$108,000.00	\$38.33
166 SEALER CONCRETE	2700	SY	\$18.00	\$48,600.00	\$15.00	\$40,500.00	\$20.00	\$54,000.00	\$17.67
TOTAL CONTINGENCY ITEMS:	*****	*****	*****	\$1,273,267.75 *	*****	\$1,400,000.00 *	*****	\$1,588,070.00 *	*****

* Denotes Corrected Amount
Bids Received by: Charles Rich, P.E.
Bids Recorded by: Jayne Canale