



**II. FISCAL IMPACT ANALYSIS**

**A. Five Year Summary of Fiscal Impact:**

Fiscal Years	2007	2008	2009	2010	2011
Capital Expenditures	\$ -0-	-0-	-0-	-0-	-0-
Operating Costs	-0-	-0-	-0-	-0-	-0-
External Revenues	-0-	-0-	-0-	-0-	-0-
Program Income (County)	-0-	-0-	-0-	-0-	-0-
In-Kind Match (County)	-0-	-0-	-0-	-0-	-0-
<b>NET FISCAL IMPACT</b>	<b>\$ -0-</b>	<b>-0-</b>	<b>-0-</b>	<b>-0-</b>	<b>-0-</b>

# ADDITIONAL FTE POSITIONS (Cumulative) \_\_\_\_\_

Is Item Included in Current Budget? Yes \_\_\_\_\_ No \_\_\_\_\_  
 Budget Acct No.: Fund \_\_\_\_\_ Dept. \_\_\_\_\_ Unit \_\_\_\_\_ Object \_\_\_\_\_  
 Program \_\_\_\_\_

**B. Recommended Sources of Funds/Summary of Fiscal Impact:**

This item has no additional fiscal impact.

User Department - Palm Tran \$150,000

*John Murphy, Finance mgr Palm Tran 3/20/07*

C. Departmental Fiscal Review: R.D. Ward 3/2/07

**III. REVIEW COMMENTS**

**A. OFMB Fiscal and/or Contract Dev. and Control Comments:**

John D. L. 3/20/07 OFMB  
John J. Jewett 3/21/07 Contract Dev. and Control  
*3/2/07*

**B. Approved as to Form and Legal Sufficiency:**

Mark R. Stitt  
 Assistant County Attorney

This Contract complies with our contract review requirements.

**C. Other Department Review:**

\_\_\_\_\_  
 Department Director

*MARVINE - there do not seem to be Legislative Damages in this Contract.*  
John J.

This summary is not to be used as a basis for pay

CONTRACT

STATE OF FLORIDA    )  
                          ) SS  
COUNTY OF PALM BEACH)

This Contract, made this \_\_\_\_ day of \_\_\_\_\_ A.D. 20\_\_, by and between PALM BEACH COUNTY, a Political Subdivision of the State of Florida, (hereinafter called the County), and Florida Blacktop, Inc., of Boca Raton, FL, and (his) (its) (their) heirs, successors, executors, administrators and assigns, (hereinafter called the Contractor):

WITNESSETH: The Contractor agrees with the County, for the consideration herein mentioned at his, its or their own proper cost and expense to do all the work and furnish all necessary labor, materials, equipment, machinery, tools, apparatus, services, state workmen's compensation and unemployment compensation taxes incurred in the performance of the contract, for the:

ANNUAL CONCRETE BUS STOP PAD CONSTRUCTION CONTRACT, PALM BEACH COUNTY PROJECT NO. 2007053

IN THE AMOUNTS specified in task orders which may be issued by the County under Section #23 and the other terms of the Contract Documents. The County is not required to issue any task orders hereunder. The maximum value of orders issued under this Contract shall not, in any case, exceed ONE HUNDRED FIFTY THOUSAND DOLLARS (\$150,000) (except as may be increased according to Section #40 of the Contract Specifications).

The Contract Documents relative hereto are made a part of this agreement as completely as if set forth herein to the satisfaction of the County or its duly authorized representative.

The Contractor further agrees for the consideration herein mentioned to commence the work with adequate forces and equipment within seventy-two (72) hours of the task order being issued for a specific project. After commencement of the work, it shall be properly dispatched toward completion, to the satisfaction of the Engineer, and shall be fully complete within the time limit specified. It is understood and agreed that the time limit for completion of said work is the essence of the contract and should the Contractor fail to complete the work within the time limit, it is agreed that for such calendar day that any work provided for in these Contract Documents shall remain incomplete after the time limit, it is agreed that for such calendar day that any work provided for in these Contract Documents shall remain incomplete after the time limit has expired, including any official extension of the time limit; the sum per day given in the contained schedules shall be deducted from monies due the Contractor, not as a penalty, but as liquidated damages and added expense for supervision.

The Contractor shall take into account all contingent work which has to be done by other parties arising from any cause whatsoever, and shall not plead his want of knowledge of such contingent work as an excuse for delay in his work, or for its non-performance.

IN WITNESS WHEREOF, the parties have caused this Contract to be executed and sealed the day and year first written above.

ATTEST:

SHARON R. BOCK, Clerk and Comptroller

PALM BEACH COUNTY, a Political  
Subdivision of the State of Florida  
BOARD OF COUNTY COMMISSIONERS

By: \_\_\_\_\_  
Deputy Clerk


By: \_\_\_\_\_  
Addie L. Greene, Chairperson

APPROVED AS TO FORM  
AND LEGAL SUFFICIENCY

APPROVED AS TO TERMS  
AND CONDITIONS

\_\_\_\_\_  
COUNTY ATTORNEY


Charles Rich  
ENGINEERING

ATTEST  
  
\_\_\_\_\_

FLORIDA BLACKTOP INC.  
(Corporate Name)

a FLORIDA corporation  
(Insert state of corporation)

Robert Shaoy - Secretary

By:   
(Signature)

ELIAS SHAOY  
(Print signatory's name)

TITLE

It's PRESIDENT  
(Print title)

(CORPORATE SEAL)

**Florida Blacktop, Inc.**  
1287 West Atlantic Blvd  
Pompano Beach, FL 33089

Phone: 954-943-9700  
Fax: 954-943-9222  
Email: [fbt@bellsouth.net](mailto:fbt@bellsouth.net)

## **Florida Blacktop, Inc.**

February 27, 2007

Mr. Mark Sinkhorn  
Palm Beach County  
Engineering Services & Public Works  
2300 N. Jog Rd  
3 Floor  
West Palm Beach, FL 33411-2745

RE: Annual Bus Stop Construction Contract

Dear Sir:

On behalf of Florida Blacktop, Inc., you have been granted an extension of time, until May 2007, to award us the above referenced project, with no change in Contract price.

Sincerely,



Elias Shaouy,  
President

**PROJECT NAME: ANNUAL CONCRETE BUS STOP PAD CONSTRUCTION CONTRACT**  
**PROJECT NUMBER: 2007053**  
**BID OPENING DATE: DECEMBER 5, 2006**  
**CONTRACT DAYS: 365 CALENDAR DAYS**

**FLORIDA BLACKTOP, INC.**

ITEM	QTY	UNITS	UNIT PRICE	AMOUNT
1 CLEARING & GRUBBING	5	AC	\$1,200.00	\$6,000.00
2 STUMP REMOVAL	3	EA	\$200.00	\$600.00
3 TREE REMOVAL	3	EA	\$1,000.00	\$3,000.00
4 VEGETATION RELOCATION (INCLUDING WATERING)	4	HR	\$250.00	\$1,000.00
5 EXCAVATION	125	CY	\$25.00	\$3,125.00
6 EMBANKMENT	125	CY	\$35.00	\$4,375.00
7 TOP SOIL (6" THICK)	85	SY	\$9.00	\$765.00
8 4" BASE (INCL. PRIME COAT)	600	SY	\$14.00	\$8,400.00
9 6" BASE (INCL. PRIME COAT)	380	SY	\$18.00	\$6,840.00
10 REMOVE EXISTING ASPHALT (MILLING), 1" DEPTH (SEE NOTES)	280	SY	\$10.00	\$2,800.00
11 ACSC TYPE S (1") (INCL. TACK COAT)	300	SY	\$12.00	\$3,600.00
12 ACSC TYPE S (1-1/4") (INCL. TACK COAT)	600	SY	\$15.00	\$9,000.00
13 ACSC TYPE S (1-1/2") (INCL. TACK COAT)	80	SY	\$17.00	\$1,360.00
14 MISC. ASPHALT (<50 TON ORDERS) (INCL. TACK COAT) (SEE NOTES)	50	TN	\$225.00	\$11,250.00
15 MISC. ASPHALT (>50 TON ORDERS) (INCL. TACK COAT) (SEE NOTES)	150	TN	\$200.00	\$30,000.00
16 4" CONCRETE REMOVAL	150	SY	\$18.00	\$2,700.00
17 4" CONCRETE PATHWAY - LESS THAN 10 SY	40	SY	\$95.00	\$3,800.00
18 4" CONCRETE PATHWAY - 10 SY TO LESS THAN 50 SY	60	SY	\$85.00	\$5,100.00
19 4" CONCRETE PATHWAY - 50 SY OR GREATER	125	SY	\$80.00	\$10,000.00
20 6" CONCRETE REMOVAL	25	SY	\$25.00	\$625.00
21 6" CONCRETE PATHWAY (OR DRIVEWAY) - LESS THAN 8 SY	20	SY	\$125.00	\$2,500.00
22 6" CONCRETE PATHWAY (OR DRIVEWAY) - 8 SY TO LESS THAN 35 SY	100	SY	\$120.00	\$12,000.00
23 6" CONCRETE PATHWAY (OR DRIVEWAY) - 35 SY OR GREATER	50	SY	\$115.00	\$5,750.00

**PROJECT NAME: ANNUAL CONCRETE BUS STOP PAD CONSTRUCTION CONTRACT**  
**PROJECT NUMBER: 2007053**  
**BID OPENING DATE: DECEMBER 5, 2006**  
**CONTRACT DAYS: 365 CALENDAR DAYS**

**FLORIDA BLACKTOP, INC.**

ITEM	QTY	UNITS	UNIT PRICE	AMOUNT
24 CAST CONCRETE TRUNCATED DOMES	15	SF	\$125.00	\$1,875.00
25 CAST-IN-PLACE AND/OR SURFACE APPLIED TACTILE SURFACE	20	SF	\$100.00	\$2,000.00
26 CONCRETE CURB TYPE "D"	25	LF	\$30.00	\$750.00
27 CONCRETE CURB TYPE "D" REMOVAL	25	LF	\$10.00	\$250.00
28 CONCRETE CURB & GUTTER TYPE "E"	15	LF	\$45.00	\$675.00
29 CONCRETE CURB & GUTTER TYPE "E" REMOVAL	15	LF	\$15.00	\$225.00
30 CONCRETE CURB & GUTTER TYPE "F"	400	LF	\$45.00	\$18,000.00
31 CONCRETE CURB & GUTTER TYPE "F" REMOVAL	80	LF	\$15.00	\$1,200.00
32 CONCRETE GRAVITY WALL	8	CY	\$500.00	\$4,000.00
33 ALUMINUM PIPE HANDRAIL (3 RAIL)	15	LF	\$50.00	\$750.00
34 MISC. CONCRETE (INCL. REINFORCING STEEL)	3	CY	\$1,000.00	\$3,000.00
35 ADJUST EXISTING MANHOLE OR INLET	1	EA	\$1,000.00	\$1,000.00
36 15" RCP	20	LF	\$75.00	\$1,500.00
37 GUARDRAIL	25	LF	\$55.00	\$1,375.00
38 GUARDRAIL END ANCHORAGE ASSEMBLY TYPE MELT (COMPLETE)	1	EA	\$3,000.00	\$3,000.00
39 GUARDRAIL END ANCHORAGE ASSEMBLY TYPE ET 2000	1	EA	\$3,000.00	\$3,000.00
40 GUARDRAIL END ANCHORAGE ASSEMBLY TYPE SRT-350	1	EA	\$2,500.00	\$2,500.00
41 GUARDRAIL END ANCHORAGE ASSEMBLY TYPE II	1	EA	\$1,400.00	\$1,400.00
42 SAFETY PIPE RAIL (2")	20	LF	\$80.00	\$1,600.00
43 GUARDRAIL REMOVAL AND DISPOSAL	25	LF	\$10.00	\$250.00
44 RESET GUARDRAIL	25	LF	\$15.00	\$375.00
45 6' CHAIN LINK FENCE TYPE B	20	LF	\$30.00	\$600.00
46 SODDING (TO MATCH EXISTING) (SEE NOTES)	100	SY	\$4.00	\$400.00
47 SEEDING AND MULCHING	50	SY	\$1.50	\$75.00
48 THERMOPLASTIC PAVEMENT MARKING (ALL WIDTHS & COLORS) (SEE NOTES)	500	SF	\$3.00	\$1,500.00
49 TRAFFIC PAINT (ALL WIDTHS & COLORS) (SEE NOTES)	70	SF	\$1.00	\$70.00

**PROJECT NAME: ANNUAL CONCRETE BUS STOP PAD CONSTRUCTION CONTRACT**  
**PROJECT NUMBER: 2007053**  
**BID OPENING DATE: DECEMBER 5, 2006**  
**CONTRACT DAYS: 365 CALENDAR DAYS**

**FLORIDA BLACKTOP, INC.**

<b>ITEM</b>	<b>QTY</b>	<b>UNITS</b>	<b>UNIT PRICE</b>	<b>AMOUNT</b>
50 BIO-BARRIER (12" WIDE) (FURNISHED AND INSTALLED)	15	LF	\$25.00	\$375.00
51 BIO-BARRIER (19.5" WIDE) (FURNISHED AND INSTALLED)	15	LF	\$30.00	\$450.00
52 PAVER BRICK	10	SY	\$80.00	\$800.00
53 REMOVE PAVER BRICK	10	SY	\$30.00	\$300.00
54 RESET PAVER BRICK	10	SY	\$40.00	\$400.00
55 REPLACE SPRINKLER SYSTEM (COMPLETE)	400	LF	\$30.00	\$12,000.00
<b>TOTAL BASE BID:</b>	<b>*****</b>	<b>*****</b>	<b>*****</b>	<b>\$200,285.00</b>

**BIDS RECEIVED BY: MARK A. SINKHORN, P.E.**  
**BIDS RECORDED BY: JAYNE CANALE**