







**Palm Beach County  
Water Utilities  
Department  
Service Area (SA) and  
Major Facilities**


**Attachment 1**

**Legend**

- P.B.C.W.U.D. SA
- Mandatory Reclaimed SA
- - - - - Palm Beach County Limits
- ★ Administration
- Water Reclamation Facility
- ▲ Water Treatment Facility
- ⊞ Wetlands



NOT TO SCALE



PROJECT WUD 06-036(A)

**WORK AUTHORIZATION NO. 5  
WATER UTILITIES DEPARTMENT  
CONTINUING CONSTRUCTION CONTRACT**

Project No. WUD 06-036A

District: 5

Budget Line Item No. Fund 4013 Dept 721 Unit W021 Object 6543

Project Title: Ferndale Drive Emergency Interconnect with City of Delray Beach

**THIS AUTHORIZATION # 5** to the Contract for Construction Services dated March 13, 2007 (R2007-0357), by and between Palm Beach County and the Contractor identified herein, is for the Construction Services described in Item 3 of this Authorization. The Contract provides for 15% SBE participation overall. This Authorization includes 16.03% overall participation. The cumulative proposed SBE participation, including this authorization is 23.95% overall.

1. CONTRACTOR: AKA Services, Inc.
2. ADDRESS: 13676 Hamlin Blvd, West Palm Beach, FL 33412
3. Description of Services to be provided by the Contractor:

See EXHIBIT "A".

4. Services completed by the Contractor to date:

See EXHIBIT "B" and "C".

5. Contractor shall begin work promptly with the following work commencing from the notice to proceed date:  
Substantial Completion 90 Calendar Days,  
Final Completion 120 Calendar Days  
Liquidated damages will apply in accordance with Paragraph 1.6.1 of the Contract Bid Form
6. The compensation to be paid to the Contractor for providing the requested services in accordance with the Contract Bid Prices is **\$386,531.00**
7. EXCEPT AS HEREBY AMENDED, CHANGED OR MODIFIED, all other terms, conditions and obligations of the Contract dated March 13, 2007 remain in full force and effect.

**WORK AUTHORIZATION NO. 5  
WATER UTILITIES DEPARTMENT  
CONTINUING CONSTRUCTION CONTRACT**

**Project No. WUD 06-036A**

**Project Title: Ferndale Drive Emergency Interconnect w/The City of Delray Beach**

IN WITNESS WHEREOF, this Authorization is accepted, subject to the terms, conditions and obligations of the aforementioned Contract.

PALM BEACH COUNTY, A POLITICAL SUBDIVISION OF THE STATE OF FLORIDA

ATTEST:

Sharon R. Bock  
Clerk and Comptroller

BOARD OF COUNTY COMMISSIONERS  
PALM BEACH COUNTY

\_\_\_\_\_

Addie L. Green, Chairperson *RAP*

APPROVED AS TO FORM AND  
LEGAL SUFFICIENCY

\_\_\_\_\_  
Date

CONTRACTOR

AKA Services, Inc.

ATTEST:

*[Signature]*  
\_\_\_\_\_  
Witness

*[Signature]*  
\_\_\_\_\_  
(Signature)

*Lou Basile V.P.*  
\_\_\_\_\_  
(Name and Title)

*Tom Richardson*  
\_\_\_\_\_  
Tom Richardson - Project Manager  
(Name and Title)

(CORPORATE SEAL)

*6-21-07*  
\_\_\_\_\_  
Date

**EXHIBIT 'A'**

**WORK AUTHORIZATION NO. 5  
PALM BEACH COUNTY  
WATER UTILITIES DEPARTMENT  
ENGINEERING/PROFESSIONAL SERVICES**

**SCOPE OF WORK  
FOR  
Ferndale Drive Emergency Interconnect w/ City of Delray Beach**

**INTRODUCTION**

Palm Beach County (County) entered into a Contract for Construction Services date March 13, 2007 (Resolution/Document 2007-0357), by and between Palm Beach County and AKA Services, Inc., for the Construction Services of this Authorization.

This Contract for Construction Services encompasses providing services related to furnishing and installing water main, fittings and appurtenances for an emergency interconnect with The City of Delray Beach.

**SCOPE OF SERVICES**

The Contractor shall provide and install 23 lineal feet of 8-inch, 14 lineal feet of 10-inch, 43 lineal feet of 12-inch, and 155 lineal feet of 16-inch ductile iron pipe water main, fittings, valves, and appurtenances on Ferndale Drive at Military Trail. All water mains and water services shall be constructed in accordance with Palm Beach County Water Utilities Department Minimum Engineering and Construction Standards, as indicated in the construction plans and contract documents.

**COMPENSATION**

Compensation shall be based on the Contract for Construction Services dated March 13, 2007 (Resolution/Document 2007-0357) as approved by the Board of County Commissioners.

**SBE- M/WBE PARTICIPATION**

As described in Section 7.5 of the Contract, SBE participation is included in Attachment B and Attachment C under this Authorization. The attached Schedule 1 defines the SBE -M/WBE applied to this Contract.

<b>ATTACHMENT – A</b>	<b>Public Construction Bond</b>
<b>ATTACHMENT – B</b>	<b>Work Authorization Schedule of Bid Items</b>
<b>ATTACHMENT – C</b>	<b>SBE Schedule 1</b>
<b>ATTACHMENT – D</b>	<b>SBE Schedule 2</b>
<b>ATTACHMENT – E</b>	<b>Location Map</b>

**PUBLIC CONSTRUCTION BOND**

BOND NUMBER: \_\_\_\_\_

BOND AMOUNT:                     \$386,531.00                    

CONTRACT AMOUNT:                     \$386,531.00                    

CONTRACTOR'S NAME:                     AKA Services, Inc.                    

CONTRACTOR'S ADDRESS:                     13676 Hamlin Blvd                      
  West Palm Beach, FL 33412                      
\_\_\_\_\_  
\_\_\_\_\_

CONTRACTOR'S PHONE:                     (561) 791-7561                    

SURETY COMPANY: Fidelity and Deposit Company of Maryland

SURETY'S ADDRESS: 863 Creston Dr.  
Maitland, FL 32751

OWNER'S NAME: PALM BEACH COUNTY

OWNER'S ADDRESS: 8100 Forest Hill Boulevard (P. O. Box 16097)  
West Palm Beach, FL 33413

OWNER'S PHONE: (561) 493-6000

DESCRIPTION OF WORK: Furnishing and installing emergency interconnect w/ City of Delray Beach

PROJECT LOCATION: Ferndale Drive, Palm Beach County, FL

LEGAL DESCRIPTION:                     Various locations                      
\_\_\_\_\_  
\_\_\_\_\_



**PUBLIC CONSTRUCTION BOND**

This Bond is issued in favor of the County conditioned on the full and faithful performance of the Contract.

KNOW ALL MEN BY THESE PRESENTS: that Contractor and Surety, are held and firmly bound unto  
Palm Beach County Board of County Commissioners  
301 N. Olive Avenue  
West Palm Beach, Florida 33401

as Obligee, herein called County, for the use and benefit of claimant as herein below defined, in the amount of

Dollars (\$386,531.00 )

(Three Hundred Eighty Six Thousand Five Hundred Thirty One Dollars and 00 cents)

for the payment whereof Principal and Surety bind themselves, their heirs, personal representatives, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS,

Principal has by written agreement dated March 13, 2007, entered into a contract with the County for

Project Name: Ferndale Drive Emergency Interconnect w/ City of Delray Beach Water Main Extension  
Project No.: WUD 06-036A  
Project Description: Furnishing and installing emergency interconnect w/ City of Delray Beach  
Project Location: systemwide

in accordance with Design Criteria Drawings and Specifications prepared by


Name of Design Firm: PBC Water Utilities Department  
Location of Firm: West Palm Beach, FL 33411  
Phone: 561/493-6116  
Fax: 561/493-6113

which contract is by reference made a part hereof in its entirety, and is hereinafter referred to as the Contract.


THE CONDITION OF THIS BOND is that if Principal:


1. Performs the contract dated March 13, 2007, between Principal and County for the design and construction of Ferndale Drive Water Main the contract being made a part of this bond by reference, at the times and in the manner prescribed in the contract; and
2. Promptly makes payments to all claimants, as defined in Section 255.05, Florida Statutes, supplying Principal with labor, materials, or supplies, used directly or indirectly by Principal in the prosecution of the work provided for in the contract; and
3. Pays County all losses, damages (including liquidated damages), expenses, costs, and attorneys' fees, including appellate proceedings, that County sustains because of a default by Principal under the contract; and

4. Performs the guarantee of all work and materials furnished under the contract for the time specified in the contract, then this bond is void; otherwise it remains in full force.
5. Any changes in or under the contract documents and compliance or noncompliance with any formalities connected with the contract or the changes does not affect Surety's obligation under this bond and Surety waives notice of such changes.
6. The amount of this bond shall be reduced by and to the extent of any payment or payments made in good faith hereunder, inclusive of the payment by Surety of construction liens which may be filed of record against said improvement, whether or not claim for the amount of such lien be presented under and against the bond.
7. Principal and Surety expressly acknowledge that any and all provisions relating to consequential, delay and liquidated damages contained in the contract are expressly covered by and made a part of this Performance, Labor and Material Payment Bond. Principal and Surety acknowledge that any such provisions lie within their obligations and within the policy coverage's and limitations of this instrument.
8. Section 255.05, Florida Statutes, as amended, together with all notice and time provisions contained therein, is incorporated herein, by reference, in its entirety. Any action instituted by a claimant under this bond for payment must be in accordance with the notice and time limitation provisions in Section 255.05(2), Florida Statutes. This instrument regardless of its form, shall be construed and deemed a statutory bond issued in accordance with Section 255.05, Florida Statutes.
9. Any action brought under this instrument shall be brought in the state court of competent jurisdiction in Palm Beach County, Florida and not elsewhere.


  
 \_\_\_\_\_  
 Witness

Principal (Seal)  
 AKA Services, Inc.

  
 \_\_\_\_\_  
 Title

  
 \_\_\_\_\_  
 Witness

Surety (Seal)  
 Fidelity & Deposit Company of Maryland

  
 \_\_\_\_\_  
 Title John S. Harris - Attorney-in-Fact &  
 State Resident Agent

**PERFORMANCE & PAYMENT BOND**

**(Public Work)**

In compliance with U.S. Chapter 255.05(1)(a)

**Bond No.** 08805750

**Contractor:** AKA Services, Inc.

**Name:** 13676 Hamlin Blvd.

**Address:** West Palm Beach, FL 33412

**Phone No.** (561) 791-7561

---

**Surety:** Fidelity and Deposit Company of Maryland

**Name:** 863 Creston Dr.

**Address:** Maitland, FL 32751

**Phone No.** (407) 629-1955

---

**Owner:** Palm Beach County

**Name:** 8100 Forest Hill Blvd.

**Address:** West Palm Beach, FL 33413

**Phone No.** (561) 493-6000

---

**Obligee:** (If contracting entity is different from the owner, the contracting public entity)

**Name:** Same

**Address:**

**Phone No.**

---

**Bond Amount:** \$386,531.00

**Contract No. (if applicable):** WUD 06-036A

**Description of Work:** *Ferndale Drive Emergency Interconnect w/The City of Delray Beach.*

**Project Location:** *Ferndale Drive, Palm Beach County, FL*

**Legal Description:** *Various Locations systemwide*

FRONT PAGE

All other page(s) are deemed subsequent to this page regardless of any page number(s) that may be reprinted thereon.

**Power of Attorney  
FIDELITY AND DEPOSIT COMPANY OF MARYLAND**

KNOW ALL MEN BY THESE PRESENTS: That the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, a corporation of the State of Maryland, by PAUL C. ROGERS, Vice President, and T. E. SMITH, Assistant Secretary, in pursuance of authority granted by Article VI, Section 2, of the By-Laws of said Company, which are set forth on the reverse side hereof and are hereby certified to be in full force and effect on the date hereof, does hereby nominate, constitute and appoint **John S. HARRIS, of Wellington, Florida**, its true and lawful agent and Attorney-in-Fact, to make, execute, seal and deliver, for, and on its behalf as surety, and as its act and deed, ~~any and all bonds and undertakings~~ and the execution of such bonds or undertakings in pursuance of these presents, shall be as binding upon said Company, as fully and amply, to all intents and purposes, as if they had been duly executed and acknowledged by the regularly elected officers of the Company at its office in Baltimore, Md., in their own proper persons.

The said Assistant Secretary does hereby certify that the extract set forth on the reverse side hereof is a true copy of Article VI, Section 2, of the By-laws of said Company, and is now in force.

IN WITNESS WHEREOF, the said Vice-President and Assistant Secretary have hereunto subscribed their names and affixed the Corporate Seal of the said FIDELITY AND DEPOSIT COMPANY OF MARYLAND, this 23rd day of February, A.D. 2004.

ATTEST:

**FIDELITY AND DEPOSIT COMPANY OF MARYLAND**



*T. E. Smith*

T. E. Smith Assistant Secretary


By: *Paul C. Rogers*

Paul C. Rogers Vice President

State of Maryland }  
City of Baltimore } ss:

On this 23rd day of February, A.D. 2004, before the subscriber, a Notary Public of the State of Maryland, duly commissioned and qualified, came PAUL C. ROGERS, Vice President, and T. E. SMITH, Assistant Secretary of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, to me personally known to be the individuals and officers described in and who executed the preceding instrument, and they each acknowledged the execution of the same, and being by me duly sworn, severally and each for himself deposed and saith, that they are the said officers of the Company aforesaid, and that the seal affixed to the preceding instrument is the Corporate Seal of said Company, and that the said Corporate Seal and their signatures as such officers were duly affixed and subscribed to the said instrument by the authority and direction of the said Corporation.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed my Official Seal the day and year first above written.



*Dennis R. Hayden*

Dennis R. Hayden Notary Public  
My Commission Expires: February 1, 2005

**Palm Beach County Water Utilities Department  
Continuing Construction Contract WUD 06-144  
AKA Services, Inc.  
Work Authorization No.5, WUD No.06-036A**

NO.	BID ITEM (Furnish and Install with Appurtenances)	QUANTITY	UNIT	UNIT PRICE	TOTAL
11	8" DIP Water Main/Reclaimed Water Main (36" to 60" Cover)	23	L.F.	\$35.00	\$805.00
16	10" DIP Water Main/Reclaimed Water Main (36" to 60" Cover)	14	L.F.	\$45.00	\$630.00
21	12" DIP Water Main/Reclaimed Water Main (36" to 60" Cover)	43	L.F.	\$50.00	\$2,150.00
26	16" DIP Water Main/Reclaimed Water Main (36" to 60" Cover)	155	L.F.	\$80.00	\$12,400.00
41	Ductile Iron Fittings for Water Main/Reclaimed Water Main	1.50	Tons	\$8,000.00	\$12,000.00
52	30" HDPE Directional Drill Casing with 20" HDPE Carrier Pipe for Water Main/Wastewater/Reclaimed Water Main Force Main	137	L.F.	\$750.00	\$102,750.00
64	6" Mechanical Joint Restraint for DIP	4	Each	\$150.00	\$600.00
65	8" Mechanical Joint Restraint for DIP	10	Each	\$180.00	\$1,800.00
66	10" Mechanical Joint Restraint for DIP	3	Each	\$200.00	\$600.00
67	12" Mechanical Joint Restraint for DIP	37	Each	\$240.00	\$8,880.00
68	16" Mechanical Joint Restraint for DIP	11	Each	\$400.00	\$4,400.00
79	12" Joint Restraint Gasket	1	Each	\$245.00	\$245.00
80	16" Joint Restraint Gasket	6	Each	\$500.00	\$3,000.00
95	8" Gate Valve & Valve Box	1	Each	\$1,184.00	\$1,184.00
97	12" Gate Valve & Valve Box	4	Each	\$2,112.00	\$8,448.00
103	12" Butterfly Valve & Valve Box	1	Each	\$1,421.00	\$1,421.00
104	16" Butterfly Valve & Valve Box	1	Each	\$2,163.00	\$2,163.00
125	Fire Hydrant Assembly with 1/8" Gate Valve & 6" DIP (42" burial)	1	Each	\$4,500.00	\$4,500.00
127	Bollards for Fire Hydrant	5	Each	\$395.00	\$1,975.00
128	Sample Points W/Double Strap Saddle & Corp. Stop	1	Each	\$817.00	\$817.00
161	4" to 12" Diameter Connection to Existing Water Main/Reclaimed Water Main or Force Main (Joint Restraint for existing pipe is not included)	1	Each	\$3,500.00	\$3,500.00
162	16" to 20" Diameter Connection to Existing Water Main/Reclaimed Water Main or Force Main	1	Each	\$8,000.00	\$8,000.00
216	Milling of Asphalt (Minimum 220 Sq. Yd. per mobilization)	315	Sq. Yd.	\$8.00	\$2,520.00
217	Asphalt Overlay, Type S-III (20 to 150 tons per work area)	24	Tons	\$195.00	\$4,680.00
218	Asphalt Roadway Removal and Restoration	30	Sq. Yd.	\$34.00	\$1,020.00
219	Asphalt Driveway Removal and Restoration	85	Sq. Yd.	\$30.00	\$2,550.00
222	Concrete Sidewalk Removal & Restoration	47	Sq. Yd.	\$45.00	\$2,115.00
224	Concrete Curb & Gutter Removal & Restoration	20	L.F.	\$26.00	\$520.00
227	Bahia Sod	200	Sq. Yd.	\$3.00	\$600.00
230	Record Drawing	310	L.F.	\$2.00	\$620.00
231	Construction Survey	310	L.F.	\$2.00	\$620.00
232	Preconstruction Video Taping	310	L.F.	\$1.00	\$310.00
236	Maintenance of FDOT Roadway	310	L.F.	\$9.00	\$2,790.00
237	Density Tests	15	Each	\$50.00	\$750.00
238	Proctor Tests	2	Each	\$200.00	\$400.00
240	Additional Pressure Pipe Crew Hours for installation greater than 60" cover	37	Each	\$550.00	\$20,350.00
242	Additional work not included maximum 15% overhead and profit	1	Lump	\$357,000.00	\$143,451.00
244	Mobilization/Demobilization Allowance (Limited to 3% of the furnished and installed items/services plus \$10,000 for each individual construction contract awarded)	1	Lump	\$495,000.00	\$20,967.00

Total Bid Price

\$386,531.00

**Palm Beach County Water Utilities Department  
Continuing Construction Contract WUD 06-144  
AKA Services, Inc.**

**Work Authorization No.5, WUD No.06-036A**

<b>NO.</b>	<b>BID ITEM (Furnish and Install with Appurtenances)</b>	<b>QUANTITY</b>	<b>UNIT</b>	<b>UNIT PRICE</b>	<b>TOTAL</b>
	<u>Additional Man Hours Tie-In to City of Delray</u>	37			
<b><u>Additional Work</u></b>					
	12" DoubleLine Stop			\$ 18,451.00	
	J & Bore (see directional bore)			\$ -	
	Fence & Landscape			\$ 3,500.00	
	Permanent Sample Point			\$ 3,500.00	
	Tie-in to City of Delray Ray (see additional man hours)				
*	10" Senus Turbo Meter/Vault/Hatch/Piping/SP's/Drywells			\$ 53,000.00	
*	8" Senus Turbo Meter/Vault/Hatch/Piping/SP's/Drywells			\$ 65,000.00	
	* Meters by County			\$ 143,451.00	

SCHEDULE 1

**LIST OF PROPOSED SBE-W/MBE SUBCONTRACTORS**

Project Name: Ferndale Drive Emergency Interconnect w/The City of Delray Beach	Project Number: <b>WUD 06-036A</b>
Prime Contractor: AKA Services, Inc.	Address: 13676 Hamlin Blvd. West Palm Beach, Fl. 33412
Contact: Tom Richardson	Phone No. 561-791-7561 Fax No. 561-791-7565
Date: June 21, 2007	

Name, Address, and Phone No.		Minority Business	Small Business	Black	Hispanic	Women	Caucasian	Other
L & L Worldwide, Inc. 6310 Pompano Street Jupiter, FL 33458	561-630-9201	X	X			\$ 56,973.00		
Bill Ruch Utility Contractor I 10152 W Indiantown Road - Suite 191 Jupiter, FL 33478	561-746-6606		X				\$ 5,000.00	

**TOTALS** \$ \_\_\_\_\_ \$ \_\_\_\_\_ \$ **56,973.00** \$ **5,000.00**

**Total Bid Price** **\$386,531.00** **Total Value of SBE Participation** **\$ 61,973.00**

**SCHEDULE #2  
LETTER OF INTENT TO PERFORM AS AN SBE OR MWBE SUBCONTRACTOR**

PROJECT NO.: WUD 06-036A  
Interconnect w/The City of Delray Beach

PROJECT NAME: Ferndale Drive Emergency

TO: AKA Services, Inc.  
(Name of Prime Bidder)

The undersigned is certified by Palm Beach County as a(n) - (check one or more, as applicable):

Small Business Enterprise  Minority Business Enterprise

Black  Hispanic  Women  Caucasian  Other (Please Specify)

Date of Palm Beach County Certification: 3/10/05 - 3/10/08

The undersigned is prepared to perform the following described work in connection with the above project: Specify in detail particular work items or parts thereof to be performed:

Line Item No.	Item Description	Qty./Units	Unit Price	Total Price
<u>1 lot</u>	<u>Pipe, VUS, 1/2" x 5</u>	<u>1 LOT</u>	<u>94,955.</u>	<u>94,955.</u>
	<u>Plus</u>		<u>Tax</u>	

At the following price: 94,955.  
(Subcontractor's quote)

And will enter into a formal agreement for work with you conditioned upon your execution of a contract with Palm Beach County.

If undersigned intends to sub-subcontract any portion of this subcontract to a non-certified SBE subcontractor, the amount of any such subcontract must be stated: 0

The undersigned subcontractor understands that the provision of this form to prime bidder does not prevent subcontractor from providing quotations to other bidders.

L&L Worldwide INC  
(Print name of SBE-M/WBE Subcontractor)

By: [Signature]  
(Signature)

Lula Stock Pres  
(Print name/title of person executing on behalf of SBE-M/WBE Subcontractor)

Date: 06/21/07

L&L Worldwide is a material supplier. As such, 60% of the total amount of this letter of intent is the amount of SBE participation.



**SCHEDULE #2**  
**LETTER OF INTENT TO PERFORM AS AN SBE OR MWBE SUBCONTRACTOR**

PROJECT NO.: WUD 06-036A  
Interconnect w/The City of Delray Beach

PROJECT NAME: Ferndale Drive Emergency

TO: AKA Services, Inc.  
(Name of Prime Bidder)

The undersigned is certified by Palm Beach County as a(n) – (check one or more, as applicable):

Small Business Enterprise  Minority Business Enterprise

Black  Hispanic  Women  Caucasian  Other (Please Specify)

Date of Palm Beach County Certification: 6-20-06

The undersigned is prepared to perform the following described work in connection with the above project: **Specify in detail particular work items or parts thereof to be performed:**

Line Item No.	Item Description	Qty./Units	Unit Price	Total Price
<u>1</u>	<u>Grading</u>	<u>LS</u>	<u>5,000.00</u>	<u>5,000.00</u>

At the following price: \$ 5,000.00  
(Subcontractor's quote)

And will enter into a formal agreement for work with you conditioned upon your execution of a contract with Palm Beach County.

If undersigned intends to sub-subcontract any portion of this subcontract to a non-certified SBE subcontractor, the amount of any such subcontract must be stated: \_\_\_\_\_

The undersigned subcontractor understands that the provision of this form to prime bidder does not prevent subcontractor from providing quotations to other bidders.

Bill Ruch Utility Contractor, Inc.  
(Print name of SBE-M/WBE Subcontractor)

By: Bill Ruch  
(Signature)

Bill Ruch U.P.  
(Print name/title of person executing on behalf Of SBE-M/WBE Subcontractor)


Date: 6/20/06



**Palm Beach County  
Water Utilities  
Department  
Service Area (SA) and  
Major Facilities**

**Legend**

- P.B.C.W.U.D. SA
- - - - Mandatory Reclaimed SA
- - - - Palm Beach County Limits
- ★ Administration
- Water Reclamation Facility
- ▲ Water Treatment Facility
- ⊕ Wetlands



PROJECT WUD 06-036(A)



## Exhibit C

### CONTINUING CONSTRUCTION CONTRACT SUMMARY OF SMALL BUSINESS ENTERPRISE TRACKING SYSTEM

Work Authorization No. 5

	TOTAL	SBE
<b>Current Proposal</b>		
Value of Authorization No.5	\$386,531.00	
Value of M/WBE Letters of Intent	\$61,973.00	\$61,973.00
Actual Percentage	16.03%	16.03%
<b>Signed Authorizations (Not Applicable)</b>		
Total Value of Authorizations	\$857,789.60	
Total Value of M/WBE Signed Subcontracts	\$236,130.45	\$236,130.45
Actual Percentage	27.52%	27.52%
<b>Signed Authorizations plus Current Proposal</b>		
Total Value of Authorizations	\$1,244,320.60	
Total Value of Subcontracts & Letters of Intent	\$298,103.45	\$298,103.45
Actual Percentage	23.95%	23.95%
<b>GOAL</b>	<b>15.00%</b>	<b>0.00%</b>