

PALM BEACH COUNTY  
BOARD OF COUNTY COMMISSIONERS  
AGENDA ITEM SUMMARY

Meeting Date: July 20, 2010 (X) Consent ( ) Regular  
( ) Workshop ( ) Public Hearing

Department

Submitted By: Environmental Resources Management

Submitted For: Environmental Resources Management

I. EXECUTIVE BRIEF

**Motion and Title:** Staff recommends motion to:

A) **approve** Contract with The Murphy Construction Co. in the amount of \$1,757,848.54 for the construction of the Base Bid work of Dubois Park Redevelopment, Project No. 2009ERM10; and,

B) **authorize** the Chair to sign a future Change Order not to exceed \$345,447.86 for the construction of the Alternate Bid work known as Zeke's Parcel Waterfront Development (Zeke's) upon the County's receipt of an approved permit for the work.

**Summary:** The Project includes demolition of existing structures, installation of bulkheads and a seawall, dredging, and construction of an artificial reef and docking facilities at a County Parks' facility. Eight (8) eligible bids were received for this Project. The bid evaluation was based on the lowest responsive, responsible bidder for the Base Bid combined with the Alternate Bid. A Bid Protest delayed this construction procurement over three (3) months. The Murphy Construction Co., a Palm Beach County contractor and the lowest responsive, responsible bidder, has 17.34% Small Business Enterprise (SBE) participation for the cumulative Base and Alternate Bid work, which exceeds the established 15% goal. The Contract time is 270 calendar days. The Alternate Bid work will be awarded as a Change Order upon receipt of the required permit and submerged land lease. Staff seeks the Board's approval for the Chair to execute the future Change Order due to time constraints with the Metropolitan Planning Organization (MPO) grant funding of Zeke's Parcel. The Change Order will also add federal requirements imposed by the MPO grant. The Contract is funded from a combination of local, State and Federal grants, and boater access bond funds, all non-ad valorem sources. District 1 (JM)

**Background and Justification:** The Parks & Recreation Department has one (1) pending permit application for the Zeke's portion of this Project. The Department of Environmental Resources Management (ERM) advertised the Project construction prior to receiving one (1) of the permits in order to preserve Parks' grant funding and advised bidders of its intent to authorize, and, therefore, perform cost evaluations on both portions. As a result, the permitted portion of the Project - Dubois Park Base Bid - is authorized under the Contract at this time. The County anticipates authorizing Zeke's Alternate Bid work upon receipt of the permit mid-  
(continued on Page 3)

**Attachments:**

1. Location Map
2. Contract
3. Bid Tabulation Sheet
4. SBE Compliance Review
5. Budget Availability Statement

Recommended by:

Richard E. W. W. W.  
Department Director

7/6/10  
Date

Approved by:

[Signature]  
County Administrator

7/15/10  
Date

## II. FISCAL IMPACT ANALYSIS

### A. Five Year Summary of Fiscal Impact:

Fiscal Years	2010	2011	2012	2013	2014
Capital Expenditures	\$ <u>2,340,724</u>	_____	_____	_____	_____
Operating Costs	_____	_____	_____	_____	_____
External Revenues	<u>(1,637,000)</u>	_____	_____	_____	_____
Program Income (County)	_____	_____	_____	_____	_____
In-Kind Match (County)	_____	_____	_____	_____	_____
<b>NET FISCAL IMPACT</b>	\$ <u>703,724</u>	_____	_____	_____	_____
<b># ADDITIONAL FTE POSITIONS (Cumulative)</b>	_____	_____	_____	_____	_____

Is Item Included in Current Budget? Yes X No \_\_\_\_\_  
 Budget Account No.: Fund \_\_\_\_\_ Department \_\_\_\_\_ Unit \_\_\_\_\_ Object \_\_\_\_\_  
 Program \_\_\_\_\_

### B. Recommended Sources of Funds/Summary of Fiscal Impact:

Waterfront Access Bond Fund, \$ 703,724 3038-581-P605-6520  
 Parks & Recreation Department, \$1,637,000 3600-581-P605-6520  
 (Fl Fish & Wildlife R2009-2232, FIND R2009-2079, MPO R2010-921&R2010-0528, NOAA R2009-1798)

### C. Department Fiscal Review:

## III. REVIEW COMMENTS

### A. OFMB Fiscal and/or Contract Dev. and Control Comments:

OFMB

Contract Development and Control

### B. Legal Sufficiency:

Assistant County Attorney

### C. Other Department Review:

Department Director

Construction Staff Cost 2,103,296.40  
 Fiscal Impact 231,427.14  
2,340,723.54



This Contract complies with our contract review requirements.

**Background and Justification (continued):** summer to fall, as allowed in the Contract Documents. Staff will submit a Receive and File board item if and when the Chair approves the Change Order authorizing Zeke's Alternate Bid work.

Grant funds from the Florida Inland Navigation District (FIND) must be expended by September 1, 2011. Grant funds from the Florida Fish and Wildlife Conservation Commission (FWC) for the Dubois dock must be expended by June 15, 2011. U.S. Department of Transportation grant funds for the Zeke's floating dock and gangway, which are passed through the Florida Department of Transportation and MPO to the County's Parks & Recreation Department, must be expended by March 31, 2011.

Bids were received through the Department of Environmental Resources Management by the Board of County Commissioners on January 26, 2010. A Bid Protest was received on March 11, 2010. A Special Master hearing was held on May 12, 2010. The protest was denied on June 25, 2010.

# DUBOIS PARK JUPITER INLET PALM BEACH COUNTY, FL



Location Map

PALM BEACH COUNTY  
DEPARTMENT OF ENVIRONMENTAL RESOURCES MANAGEMENT  
2300 NORTH JOG ROAD, 4<sup>TH</sup> FLOOR  
WEST PALM BEACH, FL 33411



## CONTRACT

THIS CONTRACT, made and entered into this \_\_\_\_\_ day of \_\_\_\_\_, 20\_\_\_\_, between PALM BEACH COUNTY, a political subdivision of the State of Florida, hereinafter referred to as the "County" and The Murphy Construction Co., hereinafter referred to as the "CONTRACTOR".

WITNESSETH:

That the said Contractor having been awarded the Contract for the:

Dubois Park Redevelopment  
Project No. 2009ERM10

in accordance with the Bid therefore and for and in consideration of the promises and of the covenants and agreements, and of the payments herein specified, to be made and performed by the Contractor and the County, the Contractor hereby covenants and agrees to and with the County to undertake and execute all of the said named work, in a good, substantial and workmanlike manner, and to furnish and pay for all materials, labor, supervision, equipment, supplies, fees, expertise, and services necessary to fully complete all work in accordance with all requirements of the Contract Documents and in accordance with all applicable codes and governing regulations, within the time limit specified in the Bid Form. The Contract Documents consist of the following documents which are incorporated herein by reference.

- A - Invitation for Bid, Instructions to Bidders, Bid Form and Attachments 1 through 8
- B - Completed Bonds and Insurance Forms
- C - General Conditions, Supplemental General Conditions and Appendices A, B
- D - Technical Specifications, including Figures, Attachments and Appendices
- E - Addenda
- F - Permits
- G - Drawings/Plans

Contractor agrees to accept as full compensation for the satisfactory performance of this Contract the sum of \$1,757,848.54. (one million, seven hundred fifty-seven thousand, eight hundred forty-eight dollars and fifty-four cents). The prices named in the Bid are for the completed work and all expenses, direct or indirect, connected with the proper execution of the work and of maintaining the same until it is accepted by the Board of County Commissioners. It is understood that the Contractor holds and will maintain current appropriate certification(s) and/or license(s) for performing the specified work pursuant to this Contract. The time limit for the Substantial Completion of all work under this Contract shall be as stated in the Bid Form. The date fixing the beginning of this period upon the calendar shall be established and stated in the Notice to Proceed.

IN WITNESS WHEREOF, the Board of County Commissioners of Palm Beach County, Florida, has made and executed this Contract on behalf of the said County and caused the seal of the said County to be affixed hereto, and the Contractor has hereunto set its hand and seal the day and year written. The Contractor represents that it is authorized to execute this contract on behalf of itself and its Surety.

ATTEST:  
SHARON R. BOCK  
CLERK & COMPTROLLER

PALM BEACH COUNTY, FLORIDA, A  
Political Subdivision of the State of Florida  
BOARD OF COUNTY COMMISSIONERS

By: \_\_\_\_\_  
Burt Aaronson, Chair

APPROVED AS TO FORM AND  
LEGAL SUFFICIENCY:

\_\_\_\_\_  
Assistant County Attorney

APPROVED AS TO TERMS AND  
CONDITIONS:

Richard E. Walesky  
Richard E. Walesky, Director  
Department of Environmental Resources Management

CONTRACTOR:

The Murphy Construction Co.  
(Corporate Name)

a Florida corporation  
(insert state of corporation)

By: John E. Murphy  
(signatory)

John E. Murphy  
(print signatory's name)

Its: President & C.E.O.  
(print title)

June 29, 2010  
(date of execution)

1615 Clare Avenue  
(Contractor's Official Address)  
West Palm Beach, FL 33401  
(Contractor's City, State, Zip Code)  
59-1697495  
(Federal Tax No.)

Elizabeth Scott  
(witness signature)

ELIZABETH SCOTT  
(witness name printed)

(Corporate Seal)

Construction Contract Bid Tabulation

THESE RESULTS ARE UNOFFICIAL UNTIL APPROVED BY THE PALM BEACH COUNTY BOARD OF COUNTY COMMISSIONERS

Project Name: Dubois Park Redevelopment  
Project No. 2009ERM10  
Bid Opening Date: January 26, 2010  
Contract Time: 270 Calendar Days

The Murphy Construction Co.      P.B. Marine Construction      Kelly Brothers, Inc.      Ferreira Construction

BASE BID ITEMS		QTY	UNIT	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1.01	Mobilization & Demobilization	1	LS	\$ 46,127.14	\$ 46,127.14	\$ 20,000.00	\$ 20,000.00	\$ 48,500.00	\$ 48,500.00	\$ 170,000.00	\$ 170,000.00
1.02	Environmental Protection, Testing & Monitoring	1	LS	7,219.91	7,219.91	10,000.00	10,000.00	14,500.00	14,500.00	15,000.00	15,000.00
1.03	Construction Surveying	1	LS	22,562.22	22,562.22	15,000.00	15,000.00	8,500.00	8,500.00	8,000.00	8,000.00
1.04	Pre-construction & Construction Material Testing	1	LS	10,829.86	10,829.86	5,000.00	5,000.00	12,500.00	12,500.00	19,000.00	19,000.00
1.05	Pile Driving Inspection/Observation	1	LS	4,512.44	4,512.44	5,000.00	5,000.00	7,500.00	7,500.00	3,800.00	3,800.00
2.01	Excavation, Sorting, and Replacement of Existing Stone	1	LS	26,265.58	26,265.58	30,000.00	30,000.00	35,000.00	35,000.00	80,000.00	80,000.00
3.01	Demolition & Miscellaneous Earthwork	1	LS	89,351.02	89,351.02	120,000.00	120,000.00	42,500.00	42,500.00	34,000.00	34,000.00
4.01	Docks	1	LS	145,821.98	145,821.98	171,000.00	<b>171,000.00</b>	51,840.00	51,840.00	244,000.00	244,000.00
5.01	Dredging (Mechanical Dredging Only) & Placement in Transf	1,588	CY	41.74	<b>66,283.12</b>	50.00	79,400.00	25.00	39,700.00	31.20	49,545.60
5.02	Dredging Transport from Transfer Area to Landfill	1,588	CY	20.56	<b>32,649.28</b>	63.00	<b>100,044.00</b>	8.50	13,498.00	100.00	158,800.00
6.01	South Bulkhead	1	LS	212,676.72	212,676.72	218,680.00	218,680.00	255,750.00	255,750.00	200,000.00	200,000.00
7.01	North Seawall	1	LS	131,755.30	131,755.30	225,000.00	225,000.00	214,000.00	214,000.00	140,000.00	140,000.00
8.01	Breakwater	1	LS	931,952.73	931,952.73	340,410.00	340,410.00	1,200,000.00	1,200,000.00	775,000.00	775,000.00
9.01	Re-sodding	1	LS	9,847.64	9,847.64	10,000.00	10,000.00	8,500.00	8,500.00	7,000.00	7,000.00
9.02	Removal & Re-planting of Palm Trees	40	EA	499.84	<b>19,993.60</b>	10,000.00	<b>400,000.00</b>	750.00	30,000.00	600.00	24,000.00
BASE BID					\$ 1,757,848.54		\$ 1,749,534.00		\$ 1,982,288.00		\$ 1,928,145.60

ALTERNATE BID ITEMS		QTY	UNIT	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1.01	Mobilization & Demobilization	1	LS	\$ 15,486.56	\$ 15,486.56	\$ 10,000.00	\$ 10,000.00	\$ 2,500.00	\$ 2,500.00	\$ 20,000.00	\$ 20,000.00
1.02	Environmental Protection, Testing & Monitoring	1	LS	2,090.24	2,090.24	2,500.00	2,500.00	4,500.00	4,500.00	3,900.00	3,900.00
1.03	Construction Surveying	1	LS	6,532.01	6,532.01	5,000.00	5,000.00	4,500.00	4,500.00	3,900.00	3,900.00
1.04	Pre-construction & Construction Material Testing	1	LS	3,135.37	3,135.37	1,500.00	1,500.00	5,600.00	5,600.00	3,500.00	3,500.00
1.05	Pile Driving Inspection/Observation	1	LS	1,306.40	1,306.40	2,500.00	2,500.00	4,500.00	4,500.00	2,700.00	2,700.00
2.01	Demolition & Miscellaneous Earthwork	1	LS	22,698.66	22,698.66	10,000.00	10,000.00	22,000.00	22,000.00	22,000.00	22,000.00
3.01	Kayak Launching Area	1	LS	27,064.21	27,064.21	75,000.00	75,000.00	12,560.00	12,560.00	39,000.00	39,000.00
4.01	Fixed Docks	1	LS	69,628.25	69,628.25	54,283.00	54,283.00	78,500.00	78,500.00	200,000.00	200,000.00
5.01	Floating Docks	1	LS	62,914.98	62,914.98	47,000.00	47,000.00	45,000.00	45,000.00	57,000.00	57,000.00
6.01	Gangway	1	LS	20,971.66	20,971.66	25,000.00	25,000.00	8,500.00	8,500.00	8,000.00	8,000.00
5.01	Dredging (Mechanical Dredging Only) & Placement in Transf	431	CY	44.69	<b>19,261.39</b>	50.00	21,550.00	25.00	10,775.00	16.50	7,111.50
5.02	Dredging Transport from Transfer Area to Landfill	431	CY	22.01	<b>9,486.31</b>	63.00	27,153.00	8.50	3,663.50	100.00	43,100.00
6.01	South Bulkhead	1	LS	84,871.82	84,871.82	108,000.00	108,000.00	89,040.00	89,040.00	83,000.00	83,000.00
ALTERNATE BID					\$ 345,447.86		\$ 389,486.00		\$ 291,638.50		\$ 493,211.50
BID (BASE + ALTERNATE)					\$ 2,103,296.40		\$ 2,139,020.00		\$ 2,273,926.50		\$ 2,421,357.10

Note: numbers in **bold italic** indicate a calculation correction.

Bids Opened by: Julie Aden  
Bids Tabulated by: Debbie Wilson  
Bids Checked and Approved by: Julie Aden

Attachment 3

Construction Contract Bid Tabulation  
**THESE RESULTS ARE UNOFFICIAL UNTIL APPROVED BY THE PALM BEACH COUNTY BOARD OF COUNTY COMMISSIONERS**

Project Name: Dubois Park Redevelopment  
 Project No. 2009ERM10  
 Bid Opening Date: January 26, 2010  
 Contract Time: 270 Calendar Days

Coston Marine

Shoreline Foundation

Sunshine Land Design, Inc.

Murray Logan Construction, Inc.

BASE BID ITEMS		QTY	UNIT	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST	UNIT COST	TOTAL COST
1.01	Mobilization & Demobilization	1	LS	\$ 30,000.00	\$ 30,000.00	\$ 102,640.00	\$ 102,640.00	\$ 71,485.00	\$ 71,485.00	\$ 21,852.00	\$ 21,852.00
1.02	Environmental Protection, Testing & Monitoring	1	LS	13,000.00	13,000.00	4,700.00	4,700.00	41,600.00	41,600.00	4,560.00	4,560.00
1.03	Construction Surveying	1	LS	23,000.00	23,000.00	14,500.00	14,500.00	18,872.00	18,872.00	7,200.00	7,200.00
1.04	Pre-construction & Construction Material Testing	1	LS	13,000.00	13,000.00	7,500.00	7,500.00	12,000.00	12,000.00	12,500.00	12,500.00
1.05	Pile Driving Inspection/Observation	1	LS	7,500.00	7,500.00	7,300.00	7,300.00	22,725.00	22,725.00	6,000.00	6,000.00
2.01	Excavation, Sorting, and Replacement of Existing Stone	1	LS	106,000.00	106,000.00	21,000.00	21,000.00	149,730.00	149,730.00	51,864.00	51,864.00
3.01	Demolition & Miscellaneous Earthwork	1	LS	100,000.00	100,000.00	141,689.00	141,689.00	171,186.00	171,186.00	186,240.00	186,240.00
4.01	Docks	1	LS	180,112.00	180,112.00	164,439.00	164,439.00	215,799.00	215,799.00	235,612.44	235,612.44
5.01	Dredging (Mechanical Dredging Only) & Placement in Transf	1,588	CY	25.00	39,700.00	103.00	163,564.00	24.00	38,112.00	16.55	26,281.40
5.02	Dredging Transport from Transfer Area to Landfill	1,588	CY	110.20	<b>174,997.60</b>	55.00	87,340.00	79.36	<b>126,023.68</b>	8.46	13,434.48
6.01	South Bulkhead	1	LS	191,999.00	191,999.00	139,651.00	139,651.00	196,907.00	196,907.00	222,409.92	222,409.92
7.01	North Seawall	1	LS	109,701.00	109,701.00	136,136.00	136,136.00	142,635.00	142,635.00	169,651.90	169,651.90
8.01	Breakwater	1	LS	1,127,791.00	1,127,791.00	1,057,463.04	1,057,463.04	1,427,550.00	1,427,550.00	1,281,549.30	1,281,549.30
9.01	Re-sodding	1	LS	5,200.00	5,200.00	36,757.00	36,757.00	25,000.00	25,000.00	3,600.00	3,600.00
9.02	Removal & Re-planting of Palm Trees	40	EA	650.00	26,000.00	1,150.00	46,000.00	640.00	25,600.00	24,960.00	<b>998,400.00</b>
BASE BID					<b>\$ 2,148,000.60</b>		<b>\$ 2,130,679.04</b>		<b>\$ 2,685,224.68</b>		<b>\$ 3,241,155.44</b>

**ALTERNATE BID ITEMS**

1.01	Mobilization & Demobilization	1	LS	\$ 4,000.00	\$ 4,000.00	\$ 16,246.00	\$ 16,246.00	\$ 7,000.00	\$ 7,000.00	\$ 6,888.00	\$ 6,888.00
1.02	Environmental Protection, Testing & Monitoring	1	LS	4,000.00	4,000.00	3,800.00	3,800.00	8,900.00	8,900.00	3,480.00	3,480.00
1.03	Construction Surveying	1	LS	4,000.00	4,000.00	4,200.00	4,200.00	2,500.00	2,500.00	7,200.00	7,200.00
1.04	Pre-construction & Construction Material Testing	1	LS	4,000.00	4,000.00	3,800.00	3,800.00	500.00	500.00	4,800.00	4,800.00
1.05	Pile Driving Inspection/Observation	1	LS	2,500.00	2,500.00	2,732.00	2,732.00	3,500.00	3,500.00	6,000.00	6,000.00
2.01	Demolition & Miscellaneous Earthwork	1	LS	29,000.00	29,000.00	68,823.00	68,823.00	21,500.00	21,500.00	50,496.00	50,496.00
3.01	Kayak Launching Area	1	LS	17,000.00	17,000.00	19,582.00	19,582.00	36,820.00	36,820.00	29,765.48	29,765.48
4.01	Fixed Docks	1	LS	54,995.00	54,995.00	85,324.00	85,324.00	79,580.00	79,580.00	97,570.44	97,570.44
5.01	Floating Docks	1	LS	61,945.00	61,945.00	32,412.00	32,412.00	18,500.00	18,500.00	65,607.53	65,607.53
6.01	Gangway	1	LS	20,917.00	20,917.00	12,067.00	12,067.00	14,000.00	14,000.00	15,087.10	15,087.10
5.01	Dredging (Mechanical Dredging Only) & Placement in Transf	431	CY	25.00	10,775.00	106.00	45,686.00	30.00	12,930.00	19.49	8,400.19
5.02	Dredging Transport from Transfer Area to Landfill	431	CY	110.20	<b>47,496.20</b>	57.00	24,567.00	79.36	<b>34,204.16</b>	5.01	2,159.31
6.01	South Bulkhead	1	LS	88,903.00	88,903.00	86,045.00	86,045.00	93,387.00	93,387.00	161,910.22	161,910.22
ALTERNATE BID					<b>\$ 349,531.20</b>		<b>\$ 405,284.00</b>		<b>\$ 333,321.16</b>		<b>\$ 459,364.27</b>
BID (BASE + ALTERNATE)					<b>\$ 2,497,531.80</b>		<b>\$ 2,535,963.04</b>		<b>\$ 3,018,545.84</b>		<b>\$ 3,700,519.71</b>

Note: numbers in **bold italic** indicate a calculation correction.

Bids Opened by: Julie Aden  
 Bids Tabulated by: Debbie Wilson  
 Bids Checked and Approved by: Julie Aden





**Office of  
Small Business Assistance**

50 South Military Trail,  
Suite 209

West Palm Beach, FL 33415

(561) 616-6840

FAX: (561) 616-6850

[www.pbcgov.com/osba](http://www.pbcgov.com/osba)

**Palm Beach County  
Board of County  
Commissioners**

Burt Aaronson, Chair

Karen T. Marcus, Vice Chair

Jeff Koons

Shelley Vana

Steven L. Abrams

Jess R. Santamaria

Priscilla Taylor

**County Administrator**

Robert Weisman, P.E.



An Equal Opportunity  
Affirmative Action Employer

MT  
Enh. & Restoration ☒ JA  
Natural Resources Stewardship ☐  
Resources Protection ☐  
Mosquito Control ☐  
Finance & Support Services ☐  
Director ☐  
Deputy Director ☐  
Other ☐

**DATE:** February 18, 2010  
**TO:** Daniel Bates, Environmental Director  
Environmental Resources Management  
**FROM:** Hazel Oxendine, Director  
Office of Small Business Assistance  
**SUBJECT:** Compliance Review on Project No. 2009ERM10  
DUBOIS PARK REDEVELOPMENT

The following is Compliance Review of SBE participation on the above mentioned project.

**Low Bidder:** The Murphy Construction Company  
1615 Clare Avenue  
West Palm Beach, FL 33401  
Phone: (561) 655-3674  
Bid Opening: February 22, 2005  
Bid Amount: \$2,103,298.40  
Goal: 15% Overall  
Goal Achieved: 17.34% Overall

**SBE Participation:**

(SB) O.C. Unlimited, LTD \$364,718.49 17.34%

**2<sup>nd</sup> Low Bidder:** Palm Beach Marine Construction, Inc.  
1410 Forsyth Road  
West Palm Beach, FL 33405  
Phone: (561) 697-3238  
Bid Amount: \$2,139,020.00  
Goal: 15% Overall  
Goal Achieved: 100% Overall<sup>1</sup>

**3<sup>rd</sup> Low Bidder:** Kelly Brothers, Inc.  
15775 Pine Ridge Rd.  
Fort Myers, FL 33908  
Phone: (239) 482-7300  
Bid Amount: \$2,273,926.50  
Goal Achieved: 4.31%

RECEIVED  
FEB 21 2010  
9  
ENVIRONMENTAL RESOURCES MANAGEMENT



Page 2

File:2009ERM10-Duboise Park Redevelopment

**SBE Participation:**

(SH)Tru Trucking, Inc.	\$50,800		2.23%
(SB)Tree Movers, Inc.	<u>20,800</u>	\$ 71,600.00	<u>0.92%</u> 3.15%
(SB)Coral Steel Company	\$44,242		
	<u>X.60</u>	\$26,545.20	1.16%

**EVALUATION:**

The Low Bidder, **The Murphy Construction Company**, has achieved the SBE goal for this project.

10

**PALM BEACH COUNTY  
PARKS & RECREATION DEPARTMENT  
BUDGET AVAILABILITY STATEMENT**

**REQUEST DATE:** 02/19/2010    **REQUESTED BY:** Kimberly Miranda    **PHONE#:** 233-2465  
**FAX #:** 233-2414

**PROJECT TITLE:** Dubois Park

**WORK ORDER #:**  
**SUPPLEMENT #:**

**CONTRACT AMOUNT:**    \$1,757,850.54 (base bid)  
                                  + 345,447.86 (alternate bid)  
                                  \$2,103,298.40

**BCC RESOLUTION#:**  
**BCC RESOLUTION DATE:**

**CONTRACTOR/CONSULTANT:** Murphy Construction

**PROVIDE A BRIEF STATEMENT OF THE SCOPE OF SERVICES TO BE PROVIDED  
BY THE CONSULTANT/CONTRACTOR:**

Construction contract including alternate bid for Zeke's portion

**AMOUNT REQUESTED ON THIS BAS:**

CONSTRUCTION	\$2,103,298.40
ARCHITECTURE/ENGINEER	
*STAFF COSTS	\$237,427.14
OTHER	
<b>TOTAL</b>	<b>\$2,340,725.54</b>

**BUDGET ACCOUNT NUMBER (IF KNOWN)**

<b>FUND:</b> 3038	<b>DEPT:</b> 581	<b>UNIT:</b> P605	<b>OBJECT:</b> 6520	\$703,725.54
3600	581	P605	6520	<u>\$1,637,000.00</u>
				\$2,340,725.54

**BAS APPROVED BY:** [Signature]    **DATE:** \_\_\_\_\_

**ENCUMBRANCE :** \_\_\_\_\_

<b>BAS APPROVAL</b>	
<input checked="" type="checkbox"/> FULLY FUNDED WITHIN CURRENT BUDGET	_____
<input type="checkbox"/> FULLY FUNDED PENDING BUDGET TRANSFER	_____

//