






PROJECT LOCATION  
LYONS ROAD  
N. OF SR-806/ATLANTIC AVE TO S. OF SR-804/BOYNTON BEACH BLVD  
PALM BEACH COUNTY PROJECT #2005503



LOCATION SKETCH

C O N T R A C T

STATE OF FLORIDA )

) SS

COUNTY OF PALM BEACH )

This Contract, made this \_\_\_\_\_ day of \_\_\_\_\_, A.D. 2011, by and between PALM BEACH COUNTY, a Political Subdivision of the State of Florida, (hereinafter called the party of the first part), and Rosso Paving & Drainage, Inc. of West Palm Beach, Florida, and their heirs, executors, administrators and assigns, (hereinafter called the party of the second part):

WITNESSETH: The party of the second part agrees with the said party of the first part, for the consideration herein mentioned at his, its or their own proper cost and expense to do all the work and furnish all necessary labor, materials, equipment, machinery, tools, apparatus, services, state workmen's compensation and unemployment compensation taxes incurred in the performance of the contract, and means of transportation for the complete construction of:

LYONS ROAD, N. OF WEST ATLANTIC AVENUE TO S. OF BOYNTON BEACH BOULEVARD  
PALM BEACH COUNTY, FLORIDA - PROJECT NO. 2005503

IN THE AMOUNT OF:

FOUR MILLION, EIGHT HUNDRED SIXTY NINE THOUSAND, SIX HUNDRED THIRTY THREE 90/100

(IN WORDS)

\$4,869,633.90

(IN FIGURES)

in Palm Beach County, Florida, in the manner and to the full extent as set forth in the Contract Documents therefore and the Contract Documents relative thereto, are made a part of this Agreement as completely as if set forth herein, to the satisfaction of the party of the first part, or its duly authorized representative.

The said party of the second part further agrees for the consideration herein mentioned to commence the work with adequate forces and equipment within fourteen (14) calendar days of the date set forth in the "Notice to Proceed". The time limit for the completion of all work under this contract shall be seven hundred thirty (730) calendar days (the work includes Phasing, as referenced in the Special Provisions). The date fixing this period upon the calendar shall be established and stated in the "Notice to Proceed". After commencement of the work, it shall be properly dispatched toward completion, to the satisfaction of the Engineer, and shall be fully completed within the time limit. It is understood and agreed that the time limit for completion of said work is the essence of the contract and should the contractor fail to complete the work within the time limit, it is agreed that for such calendar day that any work provided for in these Contract Documents shall remain incomplete after the time limit has expired, including any official extension of the time limit; the sum per day given in the contained schedules shall be deducted from monies due the Contractor, not as a penalty, but as liquidated (in accordance with Section 8-10.2 of the General Provisions) damages and added expense for supervision.

The Contractor shall take into account all contingent work which has to be done by other parties arising from any cause whatsoever, and shall not plead his want of knowledge of such contingent work as an excuse for delay in his work, or for its non-performance.

IN WITNESS WHEREOF, the parties have caused this Contract to be executed and sealed the day and year first written above.

ATTEST:

SHARON R. BOCK,  
Clerk & Comptroller

PALM BEACH COUNTY, FLORIDA, a  
Political Subdivision of the  
State of Florida

BOARD OF COUNTY COMMISSIONERS

By: \_\_\_\_\_  
Deputy Clerk

By: \_\_\_\_\_  
Karen T. Marcus, Chair

APPROVED AS TO FORM  
AND LEGAL SUFFICIENCY

*[Signature]*  
APPROVED AS TO TERMS  
AND CONDITIONS

*[Signature]*  
(witness signature)

Rosso Paving & Drainage, Inc.  
(Corporate Name)

Theresa Page  
(witness name printed)

a Florida corporation  
(insert state of incorporation)

*[Signature]*  
(witness signature)

By: *[Signature]*  
(signature)

Blair R. Simpson  
(witness name printed)

Nancy G. Rosso  
(print signatory's name)

Its President  
(print title)

\_\_\_\_\_  
(date of execution)

(Corporate Seal)





Office of  
Small Business Assistance  
50 South Military Trail, Suite 2N-172  
West Palm Beach, FL 33415  
(561) 616-6840  
Fax: (561) 616-6850  
www.pbcgov.com/osba

Palm Beach County  
Board of County  
Commissioners

Karen T. Marcus, Chair  
Shelley Vana, Vice Chair

Paulette Burdick

Steven L. Abrams

Burt Aaronson

Jess R. Santamaria

Priscilla A. Taylor

County Administrator

Robert Weisman

(WB)


**DATE:** January 10, 2011  
**TO:** David Young, PE, Special Projects Manager  
Roadway Production Division  
**THROUGH:** Allen Gray - Manger, Palm Beach County Office of  
Small Business Assistance  
**FROM:** Tanoy Williams, Compliance Specialist II  
**SUBJECT:** Compliance Review on Project No. 2005503  
Lyons Road, N. of West Atlantic Avenue to S. of  
Boynton Beach Boulevard

The following is a Compliance Review of SBE participation  
on the above-mentioned project.

**LOW BIDDER:** **ROSSO PAVING & DRAINAGE, INC.**  
350 Martin Lane  
West Palm Beach, FL 33413  
Phone: 561-688-0288  
Bid Opening: December 7, 2010  
Bid Amount: \$4,869,633.90  
Goal: 15% Overall  
Goal Achieved: 45.03%

**SBE Participation:**  
Rosso Paving \$2,192,891.08 45.03%

"An Equal Opportunity  
Affirmative Action Employer"



**2ND LOW BIDDER:**      **PALM BEACH GRADING, INC.**  
1250 Gateway Road  
Lake Park, FL 33403  
Phone:                    561-842-9551  
Bid Amount:            \$5,000,793.80  
Goal:                     **15% Overall**  
Goal Achieved:        **17.06%%**

**SBE Participation:**  
(SB) Drawdy                    \$563,581.75                    11.27%  
(SB) Agricultural Land        \$290,041.60                    5.79%  
                                      \$853,623.35                    17.06%

**3RD LOW BIDDER:**      **COMMUNITY ASPHALT, CORP.**  
7795 Hooper Road  
West Palm Beach, FL 33411  
Phone:                    561-790-6467  
Bid Amount:            \$5,247,996.85  
Goal:                     **15% Overall**  
Goal Achieved:        **15.19%**

**SBE Participation:**  
(SB) Drawdy                    \$570,764.00                    10.87%  
(SB) Ocean Breeze            \$226,929.00                    4.32%  
                                      \$795,693.00                    15.19%

**EVALUATION**

The low bidder, **ROSSO PAVING & DRAINAGE, INC.**, has met the SBE goal for this project.

c: Tammy Fields, Assistant County Attorney  
File

**LYONS ROAD  
N. OF WEST ATLANTIC AVE.  
TO  
S. OF BOYNTON BEACH BLVD.  
P.B.C. PROJECT # 2005503**

**ROSSO PAVING & DRAINAGE,  
INC.**

**PALM BEACH GRADING, INC.**

**COMMUNITY ASPHALT CORP.**

**AVERAGE OF  
BID ITEMS**

**ENGINEERS  
ESTIMATE**

	ITEM DESCRIPTION	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT		
<b>REGULAR ROADWAY PAY ITEMS</b>											
1	MOBILIZATION	1	LS	\$123,974.50	\$123,974.50	\$185,000.00	\$185,000.00	\$284,000.00	\$284,000.00	\$445,077.55	\$318,741.24
2	MAINTENANCE OF TRAFFIC ( INCLUDES PEDESTRIAN M.O.T. )	1	LS	\$5,480.00	\$5,480.00	\$49,000.00	\$49,000.00	\$106,000.00	\$106,000.00	\$68,953.00	\$127,496.49
3	TEMPORARY TRAFFIC CONTROL PLANS (T.T.C.) (SEE GP's)	1	LS	\$131.25	\$131.25	\$1,800.00	\$1,800.00	\$201.00	\$201.00	\$3,481.73	\$4,202.00
4	CLEARING AND GRUBBING (SEE SP's)	1	LS	\$67,500.00	\$67,500.00	\$112,175.00	\$112,175.00	\$160,000.00	\$160,000.00	\$219,043.90	\$312,666.72
5	NPDES COMPLIANCE (SEE SP's)	1	LS	\$6,680.00	\$6,680.00	\$32,500.00	\$32,500.00	\$24,000.00	\$24,000.00	\$41,239.00	\$7,687.00
6	FLOATING TURBIDITY BARRIER	490	LF	\$4.20	\$2,058.00	\$10.00	\$4,900.00	\$9.05	\$4,434.50	\$9.16	\$10.00
7	REGULAR EXCAVATION (ROADWAY)	77,346	CY	\$0.85	\$65,744.10	\$1.00	\$77,346.00	\$1.55	\$119,886.30	\$2.51	\$4.00
8	CHANNEL EXCAVATION	6,056	CY	\$0.85	\$5,147.60	\$4.00	\$24,224.00	\$12.10	\$73,277.60	\$5.12	\$7.51
9	LATERAL DITCH EXCAVATION (SEE SP's)	1,400	CY	\$6.00	\$8,400.00	\$4.00	\$5,600.00	\$10.60	\$14,840.00	\$5.76	\$3.20
10	SUBSOIL EXCAVATION (SEE SP's)	1,500	CY	\$10.15	\$15,225.00	\$8.00	\$12,000.00	\$11.00	\$16,500.00	\$7.67	\$7.50
11	EMBANKMENT ( COMPACTED IN PLACE ) (SEE SP's)	102,143	CY	\$2.50	\$255,357.50	\$2.25	\$229,821.75	\$3.05	\$311,536.15	\$4.17	\$6.78
12	STABILIZATION (TYPE B ) (LBR 40) (12")	92,610	SY	\$3.00	\$277,830.00	\$2.50	\$231,525.00	\$1.60	\$148,176.00	\$2.88	\$2.73
13	BASEROCK (4")	23,583	SY	\$4.45	\$104,944.35	\$4.60	\$108,481.80	\$6.15	\$145,035.45	\$6.15	\$7.65
14	BASEROCK (8") (2 LIFTS)	66,811	SY	\$7.45	\$497,741.95	\$6.90	\$460,995.90	\$7.45	\$497,741.95	\$8.37	\$7.66
15	BASEROCK (10") (2 LIFTS)	2,909	SY	\$9.25	\$26,908.25	\$8.75	\$25,453.75	\$8.50	\$24,726.50	\$10.39	
16	TYPE S-III ASPHALT CONCRETE (1.0")	64,593	SY	\$3.95	\$255,142.35	\$3.90	\$251,912.70	\$3.75	\$242,223.75	\$3.99	\$4.65
17	TYPE S-III ASPHALT CONCRETE (1.25")	20,963	SY	\$6.75	\$141,500.25	\$6.45	\$135,211.35	\$6.45	\$135,211.35	\$6.50	\$9.05
18	TYPE S-I ASPHALT CONCRETE (1.50")	64,593	SY	\$5.40	\$348,802.20	\$5.40	\$348,802.20	\$5.15	\$332,653.95	\$5.83	\$6.75
19	MISCELLANEOUS ASPHALT PAVEMENT	1,626	SY	\$15.30	\$24,877.80	\$15.00	\$24,390.00	\$13.60	\$22,113.60	\$16.97	\$50.00
20	CONCRETE CLASS I , ENDWALLS	53.5	CY	\$700.00	\$37,450.00	\$668.00	\$35,738.00	\$403.00	\$21,560.50	\$577.20	\$655.00
21	CONCRETE CLASS II, HEADWALLS	94.7	CY	\$1,380.00	\$130,686.00	\$1,320.00	\$125,004.00	\$1,390.00	\$131,633.00	\$1,382.20	\$901.65
22	CONCRETE CLASS IV, BOX CULVERTS	813.0	CY	\$416.50	\$338,614.50	\$397.00	\$322,761.00	\$409.00	\$332,517.00	\$411.85	
23	REINFORCING STEEL	140,219	LB	\$0.90	\$126,197.10	\$0.90	\$126,197.10	\$0.70	\$98,153.30	\$0.73	\$1.30
24	CONCRETE CLASS I , MISCELLANEOUS	25	CY	\$775.00	\$19,375.00	\$750.00	\$18,750.00	\$373.00	\$9,325.00	\$613.11	\$255.50
25	CONTROL STRUCTURES	8	EA	\$3,265.00	\$26,120.00	\$3,110.00	\$24,880.00	\$4,109.00	\$32,872.00	\$4,305.63	\$5,850.00
26	INLETS ( CURB ) TYPE P-6 (PARTIAL)	2	EA	\$1,820.00	\$3,640.00	\$1,735.00	\$3,470.00	\$3,371.00	\$6,742.00	\$3,142.71	\$2,381.20
27	INLETS ( DITCH BOTTOM ) ( TYPE C )	3	EA	\$1,285.00	\$3,855.00	\$1,225.00	\$3,675.00	\$1,736.00	\$5,208.00	\$1,793.89	\$2,000.00
28	INLETS ( DITCH BOTTOM ) ( TYPE D )	3	EA	\$2,047.50	\$6,142.50	\$1,950.00	\$5,850.00	\$2,292.00	\$6,876.00	\$2,477.67	\$2,980.00
29	MANHOLE ( TYPE P-7 )	2	EA	\$1,800.00	\$3,600.00	\$1,710.00	\$3,420.00	\$1,942.00	\$3,884.00	\$2,202.73	\$2,327.00
30	MANHOLE ( TYPE J-7 )	2	EA	\$4,385.00	\$8,770.00	\$4,175.00	\$8,350.00	\$4,660.00	\$9,320.00	\$7,873.91	\$3,700.00



**LYONS ROAD  
N. OF WEST ATLANTIC AVE.  
TO  
S. OF BOYNTON BEACH BLVD.  
P.B.C. PROJECT # 2005503**

**ROSSO PAVING & DRAINAGE,  
INC.**

**PALM BEACH GRADING, INC.**

**COMMUNITY ASPHALT CORP.**

**AVERAGE OF  
BID ITEMS**

**ENGINEERS  
ESTIMATE**

	ITEM DESCRIPTION	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT		
31	MANHOLE ( TYPE P-8 )	1	EA	\$1,610.00	\$1,610.00	\$1,535.00	\$1,535.00	\$1,879.00	\$1,879.00	\$2,228.05	\$2,100.00
32	CONCRETE PIPE CULVERT ( 18" )	1,146	LF	\$29.45	\$33,749.70	\$31.00	\$35,526.00	\$30.40	\$34,838.40	\$36.60	\$37.47
33	CONCRETE PIPE CULVERT ( 24" )	1,255	LF	\$40.40	\$50,702.00	\$41.00	\$51,455.00	\$39.10	\$49,070.50	\$46.44	\$40.00
34	CONCRETE PIPE CULVERT ( 30" )	646	LF	\$47.85	\$30,911.10	\$48.80	\$31,524.80	\$48.90	\$31,589.40	\$55.63	\$54.50
35	CONCRETE PIPE CULVERT ( 36" )	106	LF	\$61.80	\$6,550.80	\$62.00	\$6,572.00	\$62.90	\$6,667.40	\$71.97	\$70.10
36	CONCRETE PIPE CULVERT ( 48" )	633	LF	\$90.00	\$56,970.00	\$89.00	\$56,337.00	\$89.60	\$56,716.80	\$99.99	\$107.00
37	CONCRETE PIPE CULVERT ( 60" )	157	LF	\$154.00	\$24,178.00	\$150.00	\$23,550.00	\$127.00	\$19,939.00	\$147.05	\$185.00
38	CONCRETE PIPE CULVERT ( 72" )	156	LF	\$200.00	\$31,200.00	\$193.00	\$30,108.00	\$177.00	\$27,612.00	\$203.44	\$225.00
39	CORRUGATED ALUMINUM PIPE CULVERT ( 24 " )	271	LF	\$47.40	\$12,845.40	\$48.30	\$13,089.30	\$40.90	\$11,083.90	\$50.04	\$43.82
40	CORRUGATED ALUMINUM PIPE CULVERT ( 36 " )	167	LF	\$79.40	\$13,259.80	\$78.80	\$13,159.60	\$63.10	\$10,537.70	\$76.68	\$68.41
41	CORRUGATED ALUMINUM PIPE CULVERT ( 42 " )	39	LF	\$113.75	\$4,436.25	\$111.50	\$4,348.50	\$74.50	\$2,905.50	\$98.17	\$442.20
42	CORRUGATED ALUMINUM PIPE CULVERT ( 48 " )	134	LF	\$136.40	\$18,277.60	\$133.00	\$17,822.00	\$87.30	\$11,698.20	\$112.29	\$120.00
43	CORRUGATED ALUMINUM PIPE CULVERT ( 60 " )	64	LF	\$326.30	\$20,883.20	\$314.00	\$20,096.00	\$139.00	\$8,896.00	\$200.04	\$150.00
44	ELLIPTICAL CONCRETE PIPE ( 19" X 30" )	163	LF	\$63.40	\$10,334.20	\$63.55	\$10,358.65	\$65.40	\$10,660.20	\$70.20	\$69.20
45	STORM SEWER PUMPING (EXISTING) (24" OR LESS)	100	LF	\$1.05	\$105.00	\$2.75	\$275.00	\$8.05	\$805.00	\$4.33	
46	STORM SEWER PUMPING (EXISTING) (>24" TO 48")	50	LF	\$0.80	\$40.00	\$3.75	\$187.50	\$10.10	\$505.00	\$5.98	
47	STORM SEWER PUMPING (EXISTING) (> 48")	25	LF	\$1.60	\$40.00	\$7.50	\$187.50	\$20.10	\$502.50	\$8.85	
48	MITERED END SECTION (ROUND) (18")	14	EA	\$750.75	\$10,510.50	\$715.00	\$10,010.00	\$767.00	\$10,738.00	\$804.57	\$860.00
49	MITERED END SECTION (ROUND) (24")	4	EA	\$955.50	\$3,822.00	\$910.00	\$3,640.00	\$892.00	\$3,568.00	\$954.17	\$950.00
50	MITERED END SECTION (ROUND) (30")	2	EA	\$1,600.00	\$3,200.00	\$1,525.00	\$3,050.00	\$1,386.00	\$2,772.00	\$1,525.59	\$1,750.00
51	MITERED END SECTION (ROUND) (36")	1	EA	\$1,650.00	\$1,650.00	\$1,575.00	\$1,575.00	\$1,750.00	\$1,750.00	\$1,837.37	\$2,411.50
52	MITERED END SECTION (ROUND) (48")	5	EA	\$2,390.00	\$11,950.00	\$2,275.00	\$11,375.00	\$2,474.00	\$12,370.00	\$2,568.94	\$3,785.09
53	MITERED END SECTION (OVAL) (19" X 30")	10	EA	\$1,123.50	\$11,235.00	\$1,070.00	\$10,700.00	\$1,146.00	\$11,460.00	\$1,196.14	\$1,491.88
54	CONCRETE CURB & GUTTER ( TYPE F )	2,517	LF	\$11.70	\$29,448.90	\$10.00	\$25,170.00	\$12.60	\$31,714.20	\$11.21	\$10.85
55	ENGRAVING CURB FACE (SEE SP's)	6	EA	\$236.25	\$1,417.50	\$225.00	\$1,350.00	\$249.00	\$1,494.00	\$304.84	
56	CONC SIDEWALK ( 6"THICK ) (DRIVEWAYS)	535	SY	\$32.00	\$17,120.00	\$28.00	\$14,980.00	\$26.70	\$14,284.50	\$31.77	\$30.30
57	GUARDRAIL ( ROADWAY )	4,188	LF	\$14.45	\$60,516.60	\$14.00	\$58,632.00	\$13.90	\$58,213.20	\$14.79	\$21.15
58	GUARDRAIL ( THRIE BEAM )	175	LF	\$40.45	\$7,078.75	\$40.00	\$7,000.00	\$38.80	\$6,790.00	\$41.15	
59	GUARDRAIL (DOUBLE FACED)	75	LF	\$17.85	\$1,338.75	\$17.00	\$1,275.00	\$17.10	\$1,282.50	\$20.56	
60	END ANCHORAGE ASSEMBLIES ( FLARED )	4	EA	\$1,417.50	\$5,670.00	\$1,415.00	\$5,660.00	\$1,359.00	\$5,436.00	\$1,430.05	\$1,700.00
61	END ANCHORAGE ASSEMBLIES ( TYPE PARALLEL )	10	EA	\$1,732.50	\$17,325.00	\$1,735.00	\$17,350.00	\$1,661.00	\$16,610.00	\$1,747.99	

**LYONS ROAD  
N. OF WEST ATLANTIC AVE.  
TO  
S. OF BOYNTON BEACH BLVD.  
P.B.C. PROJECT # 2005503**

**ROSSO PAVING & DRAINAGE,  
INC.**

**PALM BEACH GRADING, INC.**

**COMMUNITY ASPHALT CORP.**

**AVERAGE OF  
BID ITEMS**

**ENGINEERS  
ESTIMATE**

	ITEM DESCRIPTION	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT		
62	END ANCHORAGE ASSEMBLIES (TYPE II BUFFER)	2	EA	\$420.00	\$840.00	\$420.00	\$840.00	\$403.00	\$806.00	\$559.95	
63	INTERLOCKING BLOCK REVETMENT	31,808	SF	\$6.85	\$217,884.80	\$7.35	\$233,788.80	\$8.70	\$276,729.60	\$7.72	
64	RIP-RAP (SAND-CEMENT)	169.2	CY	\$367.50	\$62,181.00	\$426.00	\$72,079.20	\$336.00	\$56,851.20	\$433.57	
65	PIPE HANDRAIL - GUIDERAIL, STEEL	298	LF	\$23.65	\$7,047.70	\$35.00	\$10,430.00	\$33.70	\$10,042.60	\$32.53	\$43.30
66	2-2" PVC CONDUITS (SCH 40) (TRAFFIC) (F/O CABLE)	33,228	LF	\$3.10	\$103,006.80	\$3.10	\$103,006.80	\$1.50	\$49,842.00	\$3.23	\$2.10
67	PULL BOXES (17" x 30" x 24") COMMUNICATIONS	30	EA	\$640.50	\$19,215.00	\$640.00	\$19,200.00	\$424.00	\$12,720.00	\$618.63	\$603.75
68	PULL BOXES (30" x 48" x 24") COMMUNICATIONS	9	EA	\$1,338.75	\$12,048.75	\$1,345.00	\$12,105.00	\$898.00	\$8,082.00	\$1,261.25	\$1,322.00
69	SODDING	232,276	SY	\$1.40	\$325,186.40	\$1.75	\$406,483.00	\$1.75	\$406,483.00	\$1.60	\$1.65
70	ADJUST VALVE BOX TO FINAL GRADE ( INCLUDES CONCRETE COLLAR )	3	EA	\$183.75	\$551.25	\$175.00	\$525.00	\$321.00	\$963.00	\$337.80	\$240.00
71	ADJUST MANHOLE TO FINAL GRADE	1	EA	\$420.00	\$420.00	\$4,000.00	\$4,000.00	\$729.00	\$729.00	\$1,016.68	\$600.00
72	FIRE HYDRANT TO BE ADJUSTED	1	EA	\$2,000.00	\$2,000.00	\$1,900.00	\$1,900.00	\$1,280.00	\$1,280.00	\$1,834.96	\$500.00
73	16" WATER MAIN VERTICAL DEFLECTION WITH DIP PIPE AND 4-BENDS. RESTRAIN EXISTING AND NEW PIPE	1	EA	\$22,970.00	\$22,970.00	\$21,875.00	\$21,875.00	\$12,677.00	\$12,677.00	\$13,894.66	\$3,000.00
74	VALVE & MANHOLE SURVEY	1	LS	\$630.00	\$630.00	\$2,200.00	\$2,200.00	\$1,007.00	\$1,007.00	\$3,510.42	\$1,500.00
75	TRACTOR CROSSING TYPE A	6	EA	\$4,042.50	\$24,255.00	\$4,500.00	\$27,000.00	\$4,685.00	\$28,110.00	\$4,858.55	\$6,000.00
76	FWMD COMPLETION CERTIFICATION (SEE SP's)	1	LS	\$3,150.00	\$3,150.00	\$1,200.00	\$1,200.00	\$1,820.00	\$1,820.00	\$2,320.72	\$2,500.00
77	RECORD DRAWINGS (SEE SP's)	1	LS	\$8,190.00	\$8,190.00	\$12,000.00	\$12,000.00	\$7,550.00	\$7,550.00	\$10,470.00	\$6,549.50
	<b>TOTAL REGULAR ROADWAY PAY ITEMS</b>				\$4,245,847.95		\$4,245,847.95		\$4,660,730.20		
	<b>CONTINGENCY PAY ITEMS</b>										
78	FLOWABLE FILL	10	CY	\$477.75	\$4,777.50	\$125.50	\$1,255.00	\$458.00	\$4,580.00	\$329.07	
79	PREMIUM FOR CONFLICT CONDITION (SEE SP's)	1	EA	\$5,500.00	\$5,500.00	\$6,560.00	\$6,560.00	\$5,275.00	\$5,275.00	\$5,258.02	
80	CHANGEABLE (VARIABLE) MESSAGE SIGN (NON-MOT)	50	ED	\$16.80	\$840.00	\$25.00	\$1,250.00	\$18.10	\$905.00	\$22.07	
81	TRAFFIC CONTROL OFFICERS (NON-MOT)	20	HR	\$52.50	\$1,050.00	\$55.00	\$1,100.00	\$49.30	\$986.00	\$53.81	
82	STRUCTURE BOTTOM TYPE - J	1	EA	\$5,090.00	\$5,090.00	\$3,200.00	\$3,200.00	\$4,878.00	\$4,878.00	\$4,863.25	
83	REMOVE & STOCKPILE ON SITE (PUMP HOUSE & PIPE) (STA.	1	LS	\$4,880.00	\$4,880.00	\$1,500.00	\$1,500.00	\$16,762.00	\$16,762.00	\$6,297.20	
	<b>TOTAL CONTINGENCY PAY ITEMS</b>				\$22,137.50		\$14,865.00		\$33,386.00		
	<b>BRIDGE PAY ITEMS</b>										
84	CONC CLASS II (SUPERSTRUCTURE)	134.1	CY	\$615.00	\$82,471.50	\$500.00	\$67,050.00	\$473.00	\$63,429.30	\$597.65	\$1,123.97
85	CONC CLASS II (SUBSTRUCTURE)	94.6	CY	\$709.00	\$67,071.40	\$430.00	\$40,678.00	\$408.00	\$38,596.80	\$595.87	\$937.34
86	CONC CLASS II (APPROACH SLABS)	152.3	CY	\$285.00	\$43,405.50	\$289.00	\$44,014.70	\$298.00	\$45,385.40	\$293.05	\$585.20

**LYONS ROAD  
N. OF WEST ATLANTIC AVE.  
TO  
S. OF BOYNTON BEACH BLVD.  
P.B.C. PROJECT # 2005503**

**ROSSO PAVING & DRAINAGE,  
INC.**

**PALM BEACH GRADING, INC.**

**COMMUNITY ASPHALT CORP.**

**AVERAGE OF  
BID ITEMS**

**ENGINEERS  
ESTIMATE**

ITEM NO	ITEM DESCRIPTION	QTY	UNITS	ROSSO PAVING & DRAINAGE, INC.		PALM BEACH GRADING, INC.		COMMUNITY ASPHALT CORP.		AVERAGE OF BID ITEMS	ENGINEERS ESTIMATE
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT		
87	BRIDGE DECK GROOVING AND PLANING-DECK THICKNESS 8.5" OR GREATER	362	SY	\$11.00	\$3,982.00	\$33.60	\$12,163.20	\$31.90	\$11,547.80	\$21.51	\$4.95
88	COMPOSITE NEOPRENE PADS	6.6	CF	\$1,080.00	\$7,128.00	\$1,050.00	\$6,930.00	\$995.00	\$6,567.00	\$1,023.45	\$1,090.00
89	REINF STEEL (SUPERSTRUCTURE)	26665	LB	\$0.95	\$25,331.75	\$1.30	\$34,664.50	\$1.25	\$33,331.25	\$1.17	\$1.48
90	REINF STEEL (SUBSTRUCTURE)	16674	LB	\$0.95	\$15,840.30	\$1.30	\$21,676.20	\$1.25	\$20,842.50	\$1.17	\$1.64
91	REINF STEEL (APPROACH SLABS)	28728	LB	\$0.95	\$27,291.60	\$1.00	\$28,728.00	\$1.25	\$35,910.00	\$1.11	\$1.61
92	PREST BEAMS (TYPE II)	691	LF	\$98.40	\$67,994.40	\$125.00	\$86,375.00	\$119.00	\$82,229.00	\$113.73	\$184.43
93	CONCRETE SHEET PILES (SPECIAL)	360	LF	\$180.00	\$64,800.00	\$105.00	\$37,800.00	\$99.50	\$35,820.00	\$133.21	\$94.85
94	CONCRETE PILING PRESTRESSED (18" SQ.)	1800	LF	\$58.30	\$104,940.00	\$57.75	\$103,950.00	\$54.70	\$98,460.00	\$51.41	\$65.60
95	TEST PILES (PRESTRESSED CONCRETE) (18" SQ.)	150	LF	\$203.70	\$30,555.00	\$130.00	\$19,500.00	\$124.00	\$18,600.00	\$183.71	\$293.13
96	EMBEDDED DATA COLLECTOR	2	EA	\$3,292.00	\$6,584.00	\$6,300.00	\$12,600.00	\$5,971.00	\$11,942.00	\$4,742.18	\$2,836.00
97	BRIDGE DECK EXPANSION JOINT (NEW CONSTRUCTION-F&I) (POURED JOINT WITH BACKER ROD)	128	LF	\$46.75	\$5,984.00	\$10.50	\$1,344.00	\$9.95	\$1,273.60	\$25.34	\$37.60
98	ALUMINUM BULLET RAILINGS (TRIPLE RAIL)	260	LF	\$38.85	\$10,101.00	\$50.40	\$13,104.00	\$47.80	\$12,428.00	\$42.99	\$49.34
99	CONCRETE TRAFFIC RAILING BARRIER BRIDGE (32" F)	260	LF	\$90.90	\$23,634.00	\$105.00	\$27,300.00	\$99.50	\$25,870.00	\$97.13	\$102.78
100	CONCRETE PARAPET (PEDESTRIAN/BICYCLE)	260	LF	\$55.90	\$14,534.00	\$47.25	\$12,285.00	\$44.80	\$11,648.00	\$60.63	\$55.96
<b>TOTAL BRIDGE PAY ITEMS</b>					\$601,648.45		\$570,162.60		\$553,880.65		
<b>TOTAL BID</b>					\$4,869,633.90		\$5,000,000.00		\$5,247,996.85		

**LYONS ROAD  
N. OF WEST ATLANTIC AVE.  
TO  
S. OF BOYNTON BEACH BLVD.  
P.B.C. PROJECT # 2005503**

**J.W. CHEATHAM**

**RANGER CONSTRUCTION  
INDUSTRIES, INC.**

**HARDRIVES, INC.**

**AMERICAN ENGINEERING &  
DEVELOPMENT CORP.**

	ITEM DESCRIPTION	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT			UNIT PRICE	AMOUNT
<b>REGULAR ROADWAY PAY ITEMS</b>											
1	MOBILIZATION	1	LS	\$510,376.00	\$510,376.00	\$327,325.00	\$327,325.00	\$550,000.00	\$550,000.00	\$595,300.00	\$595,300.00
2	MAINTENANCE OF TRAFFIC ( INCLUDES PEDESTRIAN M.O.T. )	1	LS	\$26,300.00	\$26,300.00	\$12,000.00	\$12,000.00	\$23,000.00	\$23,000.00	\$19,050.00	\$19,050.00
3	TEMPORARY TRAFFIC CONTROL PLANS (T.T.C.) (SEE GP's)	1	LS	\$500.00	\$500.00	\$1,000.00	\$1,000.00	\$500.00	\$500.00	\$1,085.00	\$1,085.00
4	CLEARING AND GRUBBING (SEE SP's)	1	LS	\$141,224.00	\$141,224.00	\$100,000.00	\$100,000.00	\$140,000.00	\$140,000.00	\$249,540.00	\$249,540.00
5	NPDES COMPLIANCE (SEE SP's)	1	LS	\$32,000.00	\$32,000.00	\$45,000.00	\$45,000.00	\$24,000.00	\$24,000.00	\$3,810.00	\$3,810.00
6	FLOATING TURBIDITY BARRIER	490	LF	\$10.00	\$4,900.00	\$4.10	\$2,009.00	\$4.20	\$2,058.00	\$23.00	\$11,270.00
7	REGULAR EXCAVATION (ROADWAY)	77,346	CY	\$3.00	\$232,038.00	\$1.40	\$108,284.40	\$2.00	\$154,692.00	\$3.40	\$262,976.40
8	CHANNEL EXCAVATION	6,056	CY	\$5.00	\$30,280.00	\$5.10	\$30,885.60	\$5.30	\$32,096.80	\$2.05	\$12,414.80
9	LATERAL DITCH EXCAVATION (SEE SP's)	1,400	CY	\$3.00	\$4,200.00	\$6.20	\$8,680.00	\$5.30	\$7,420.00	\$8.90	\$12,460.00
10	SUBSOIL EXCAVATION (SEE SP's)	1,500	CY	\$10.00	\$15,000.00	\$5.20	\$7,800.00	\$12.00	\$18,000.00	\$2.60	\$3,900.00
11	EMBANKMENT ( COMPACTED IN PLACE ) (SEE SP's)	102,143	CY	\$2.60	\$265,571.80	\$2.15	\$219,607.45	\$2.90	\$296,214.70	\$2.70	\$275,786.10
12	STABILIZATION (TYPE B ) (LBR 40) (12")	92,610	SY	\$1.40	\$129,654.00	\$3.30	\$305,613.00	\$3.50	\$324,135.00	\$3.35	\$310,243.50
13	BASEROCK (4")	23,583	SY	\$6.05	\$142,677.15	\$8.60	\$202,813.80	\$4.00	\$94,332.00	\$5.20	\$122,631.60
14	BASEROCK (8") (2 LIFTS)	66,811	SY	\$7.15	\$477,698.65	\$6.30	\$420,909.30	\$7.95	\$531,147.45	\$6.65	\$444,293.15
15	BASEROCK (10") (2 LIFTS)	2,909	SY	\$9.15	\$26,617.35	\$8.50	\$24,726.50	\$10.00	\$29,090.00	\$10.65	\$30,980.85
16	TYPE S-III ASPHALT CONCRETE (1.0")	64,593	SY	\$4.00	\$258,372.00	\$3.65	\$235,764.45	\$4.00	\$258,372.00	\$4.00	\$258,372.00
17	TYPE S-III ASPHALT CONCRETE (1.25")	20,963	SY	\$4.65	\$97,477.95	\$7.15	\$149,885.45	\$4.00	\$83,852.00	\$7.80	\$163,511.40
18	TYPE S-I ASPHALT CONCRETE (1.50")	64,593	SY	\$5.65	\$364,950.45	\$5.75	\$371,409.75	\$5.50	\$355,261.50	\$6.25	\$403,706.25
19	MISCELLANEOUS ASPHALT PAVEMENT	1,626	SY	\$17.00	\$27,642.00	\$20.00	\$32,520.00	\$10.00	\$16,260.00	\$21.80	\$35,446.80
20	CONCRETE CLASS I , ENDWALLS	53.5	CY	\$437.00	\$23,379.50	\$816.00	\$43,656.00	\$445.00	\$23,807.50	\$747.00	\$39,964.50
21	CONCRETE CLASS II, HEADWALLS	94.7	CY	\$1,508.00	\$142,807.60	\$1,360.00	\$128,792.00	\$1,537.00	\$145,553.90	\$1,439.00	\$136,273.30
22	CONCRETE CLASS IV, BOX CULVERTS	813.0	CY	\$422.00	\$343,086.00	\$414.00	\$336,582.00	\$430.00	\$349,590.00	\$442.00	\$359,346.00
23	REINFORCING STEEL	140,219	LB	\$0.75	\$105,164.25	\$0.75	\$105,164.25	\$0.75	\$105,164.25	\$1.00	\$140,219.00
24	CONCRETE CLASS I , MISCELLANEOUS	25	CY	\$770.00	\$19,250.00	\$755.00	\$18,875.00	\$300.00	\$7,500.00	\$430.00	\$10,750.00
25	CONTROL STRUCTURES	8	EA	\$4,456.00	\$35,648.00	\$4,590.00	\$36,720.00	\$4,542.00	\$36,336.00	\$4,831.00	\$38,648.00
26	INLETS ( CURB ) TYPE P-6 (PARTIAL)	2	EA	\$3,656.00	\$7,312.00	\$2,550.00	\$5,100.00	\$3,725.00	\$7,450.00	\$3,906.00	\$7,812.00
27	INLETS ( DITCH BOTTOM ) ( TYPE C )	3	EA	\$1,882.00	\$5,646.00	\$1,840.00	\$5,520.00	\$1,918.00	\$5,754.00	\$2,222.00	\$6,666.00
28	INLETS ( DITCH BOTTOM ) ( TYPE D )	3	EA	\$2,486.00	\$7,458.00	\$2,760.00	\$8,280.00	\$2,533.00	\$7,599.00	\$2,816.00	\$8,448.00
29	MANHOLE ( TYPE P-7 )	2	EA	\$2,106.00	\$4,212.00	\$2,550.00	\$5,100.00	\$2,146.00	\$4,292.00	\$3,050.00	\$6,100.00
30	MANHOLE ( TYPE J-7 )	2	EA	\$5,054.00	\$10,108.00	\$6,630.00	\$13,260.00	\$5,152.00	\$10,304.00	\$30,641.00	\$61,282.00
31	MANHOLE ( TYPE P-8 )	1	EA	\$2,038.00	\$2,038.00	\$2,550.00	\$2,550.00	\$2,060.00	\$2,060.00	\$4,214.00	\$4,214.00

**LYONS ROAD  
N. OF WEST ATLANTIC AVE.  
TO  
S. OF BOYNTON BEACH BLVD.  
P.B.C. PROJECT # 2005503**

**J.W. CHEATHAM**

**RANGER CONSTRUCTION  
INDUSTRIES, INC.**

**HARDRIVES, INC.**

**AMERICAN ENGINEERING &  
DEVELOPMENT CORP.**

	ITEM DESCRIPTION	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
32	CONCRETE PIPE CULVERT ( 18" )	1,146	LF	\$33.00	\$37,818.00	\$35.70	\$40,912.20	\$33.25	\$38,104.50	\$46.00	\$52,716.00
33	CONCRETE PIPE CULVERT ( 24" )	1,255	LF	\$42.50	\$53,337.50	\$43.90	\$55,094.50	\$42.90	\$53,839.50	\$60.00	\$75,300.00
34	CONCRETE PIPE CULVERT ( 30" )	646	LF	\$53.00	\$34,238.00	\$49.00	\$31,654.00	\$53.50	\$34,561.00	\$66.00	\$42,636.00
35	CONCRETE PIPE CULVERT ( 36" )	106	LF	\$68.00	\$7,208.00	\$71.40	\$7,568.40	\$69.00	\$7,314.00	\$88.00	\$9,328.00
36	CONCRETE PIPE CULVERT ( 48" )	633	LF	\$97.00	\$61,401.00	\$96.90	\$61,337.70	\$98.00	\$62,034.00	\$108.00	\$68,364.00
37	CONCRETE PIPE CULVERT ( 60" )	157	LF	\$138.00	\$21,666.00	\$163.00	\$25,591.00	\$140.00	\$21,980.00	\$147.00	\$23,079.00
38	CONCRETE PIPE CULVERT ( 72" )	156	LF	\$192.00	\$29,952.00	\$225.00	\$35,100.00	\$193.50	\$30,186.00	\$221.00	\$34,476.00
39	CORRUGATED ALUMINUM PIPE CULVERT ( 24 " )	271	LF	\$44.50	\$12,059.50	\$45.90	\$12,438.90	\$45.00	\$12,195.00	\$68.00	\$18,428.00
40	CORRUGATED ALUMINUM PIPE CULVERT ( 36 " )	167	LF	\$68.50	\$11,439.50	\$71.40	\$11,923.80	\$69.00	\$11,523.00	\$101.00	\$16,867.00
41	CORRUGATED ALUMINUM PIPE CULVERT ( 42 " )	39	LF	\$81.00	\$3,159.00	\$91.80	\$3,580.20	\$82.00	\$3,198.00	\$139.00	\$5,421.00
42	CORRUGATED ALUMINUM PIPE CULVERT ( 48 " )	134	LF	\$95.00	\$12,730.00	\$96.90	\$12,984.60	\$95.00	\$12,730.00	\$148.00	\$19,832.00
43	CORRUGATED ALUMINUM PIPE CULVERT ( 60 " )	64	LF	\$151.00	\$9,664.00	\$163.00	\$10,432.00	\$152.00	\$9,728.00	\$236.00	\$15,104.00
44	ELLIPTICAL CONCRETE PIPE ( 19" X 30" )	163	LF	\$71.00	\$11,573.00	\$76.50	\$12,469.50	\$71.70	\$11,687.10	\$66.00	\$10,758.00
45	STORM SEWER PUMPING (EXISTING) (24" OR LESS)	100	LF	\$2.30	\$230.00	\$2.30	\$230.00	\$2.30	\$230.00	\$14.00	\$1,400.00
46	STORM SEWER PUMPING (EXISTING) (>24" TO 48")	50	LF	\$3.50	\$175.00	\$3.40	\$170.00	\$3.50	\$175.00	\$22.00	\$1,100.00
47	STORM SEWER PUMPING (EXISTING) (> 48")	25	LF	\$3.50	\$87.50	\$3.40	\$85.00	\$3.50	\$87.50	\$36.00	\$900.00
48	MITERED END SECTION (ROUND) (18")	14	EA	\$832.00	\$11,648.00	\$969.00	\$13,566.00	\$840.00	\$11,760.00	\$1,014.00	\$14,196.00
49	MITERED END SECTION (ROUND) (24")	4	EA	\$968.00	\$3,872.00	\$1,120.00	\$4,480.00	\$980.00	\$3,920.00	\$1,240.00	\$4,960.00
50	MITERED END SECTION (ROUND) (30")	2	EA	\$1,503.00	\$3,006.00	\$1,840.00	\$3,680.00	\$1,530.00	\$3,060.00	\$1,910.00	\$3,820.00
51	MITERED END SECTION (ROUND) (36")	1	EA	\$1,898.00	\$1,898.00	\$2,550.00	\$2,550.00	\$1,920.00	\$1,920.00	\$2,085.00	\$2,085.00
52	MITERED END SECTION (ROUND) (48")	5	EA	\$2,683.00	\$13,415.00	\$3,570.00	\$17,850.00	\$2,700.00	\$13,500.00	\$2,676.00	\$13,380.00
53	MITERED END SECTION (OVAL) (19" X 30")	10	EA	\$1,243.00	\$12,430.00	\$1,530.00	\$15,300.00	\$1,260.00	\$12,600.00	\$1,338.00	\$13,380.00
54	CONCRETE CURB & GUTTER ( TYPE F )	2,517	LF	\$9.30	\$23,408.10	\$10.90	\$27,435.30	\$11.00	\$27,687.00	\$9.75	\$24,540.75
55	ENGRAVING CURB FACE (SEE SP's)	6	EA	\$500.00	\$3,000.00	\$230.00	\$1,380.00	\$350.00	\$2,100.00	\$245.00	\$1,470.00
56	CONC SIDEWALK ( 6"THICK ) (DRIVEWAYS)	535	SY	\$33.00	\$17,655.00	\$35.30	\$18,885.50	\$29.00	\$15,515.00	\$29.35	\$15,702.25
57	GUARDRAIL ( ROADWAY )	4,188	LF	\$14.60	\$61,144.80	\$16.60	\$69,520.80	\$14.60	\$61,144.80	\$15.00	\$62,820.00
58	GUARDRAIL ( THRIE BEAM )	175	LF	\$41.00	\$7,175.00	\$42.00	\$7,350.00	\$41.00	\$7,175.00	\$42.00	\$7,350.00
59	GUARDRAIL (DOUBLE FACED)	75	LF	\$18.00	\$1,350.00	\$19.90	\$1,492.50	\$18.00	\$1,350.00	\$42.00	\$3,150.00
60	END ANCHORAGE ASSEMBLIES ( FLARED )	4	EA	\$1,431.00	\$5,724.00	\$1,380.00	\$5,520.00	\$1,430.00	\$5,720.00	\$1,470.00	\$5,880.00
61	END ANCHORAGE ASSEMBLIES ( TYPE PARALLEL )	10	EA	\$1,750.00	\$17,500.00	\$1,680.00	\$16,800.00	\$1,750.00	\$17,500.00	\$1,795.00	\$17,950.00
62	END ANCHORAGE ASSEMBLIES (TYPE II BUFFER)	2	EA	\$424.00	\$848.00	\$408.00	\$816.00	\$425.00	\$850.00	\$1,795.00	\$3,590.00
63	INTERLOCKING BLOCK REVETMENT	31,808	SF	\$8.25	\$262,416.00	\$7.10	\$225,836.80	\$8.00	\$254,464.00	\$9.40	\$298,995.20

**LYONS ROAD  
N. OF WEST ATLANTIC AVE.  
TO  
S. OF BOYNTON BEACH BLVD.  
P.B.C. PROJECT # 2005503**

**J.W. CHEATHAM**

**RANGER CONSTRUCTION  
INDUSTRIES, INC.**

**HARDRIVES, INC.**

**AMERICAN ENGINEERING &  
DEVELOPMENT CORP.**

	ITEM DESCRIPTION	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT			UNIT PRICE	AMOUNT
64	RIP-RAP (SAND-CEMENT)	169.2	CY	\$364.00	\$61,588.80	\$505.00	\$85,446.00	\$425.00	\$71,910.00	\$570.00	\$96,444.00
65	PIPE HANDRAIL - GUIDERAIL, STEEL	298	LF	\$35.50	\$10,579.00	\$34.20	\$10,191.60	\$36.00	\$10,728.00	\$36.55	\$10,891.90
66	2-2" PVC CONDUITS (SCH 40) (TRAFFIC) (F/O CABLE)	33,228	LF	\$1.60	\$53,164.80	\$1.50	\$49,842.00	\$2.50	\$83,070.00	\$3.20	\$106,329.60
67	PULL BOXES (17" x 30" x 24") COMMUNICATIONS	30	EA	\$446.00	\$13,380.00	\$430.00	\$12,900.00	\$750.00	\$22,500.00	\$665.00	\$19,950.00
68	PULL BOXES (30" x 48" x 24") COMMUNICATIONS	9	EA	\$946.00	\$8,514.00	\$910.00	\$8,190.00	\$1,200.00	\$10,800.00	\$1,385.00	\$12,465.00
69	SODDING	232,276	SY	\$1.50	\$348,414.00	\$1.80	\$418,096.80	\$1.05	\$243,889.80	\$1.57	\$364,673.32
70	ADJUST VALVE BOX TO FINAL GRADE ( INCLUDES CONCRETE COLLAR )	3	EA	\$350.00	\$1,050.00	\$281.00	\$843.00	\$350.00	\$1,050.00	\$650.00	\$1,950.00
71	ADJUST MANHOLE TO FINAL GRADE	1	EA	\$800.00	\$800.00	\$408.00	\$408.00	\$800.00	\$800.00	\$1,250.00	\$1,250.00
72	FIRE HYDRANT TO BE ADJUSTED	1	EA	\$1,400.00	\$1,400.00	\$1,220.00	\$1,220.00	\$1,400.00	\$1,400.00	\$3,600.00	\$3,600.00
73	16" WATER MAIN VERTICAL DEFLECTION WITH DIP PIPE AND 4-BENDS. RESTRAIN EXISTING AND NEW PIPE	1	EA	\$14,000.00	\$14,000.00	\$8,160.00	\$8,160.00	\$13,900.00	\$13,900.00	\$14,800.00	\$14,800.00
74	VALVE & MANHOLE SURVEY	1	LS	\$500.00	\$500.00	\$5,100.00	\$5,100.00	\$1,000.00	\$1,000.00	\$3,800.00	\$3,800.00
75	TRACTOR CROSSING TYPE A	6	EA	\$4,000.00	\$24,000.00	\$4,950.00	\$29,700.00	\$4,085.00	\$24,510.00	\$4,190.00	\$25,140.00
76	SFWM COMPLETION CERTIFICATION (SEE SP's)	1	LS	\$500.00	\$500.00	\$2,040.00	\$2,040.00	\$550.00	\$550.00	\$5,440.00	\$5,440.00
77	RECORD DRAWINGS (SEE SP's)	1	LS	\$1,000.00	\$1,000.00	\$13,700.00	\$13,700.00	\$5,000.00	\$5,000.00	\$37,290.00	\$37,290.00
<b>TOTAL REGULAR ROADWAY PAY ITEMS</b>					<b>\$4,785,707.20</b>		<b>\$4,715,705.05</b>		<b>\$4,886,788.30</b>		<b>\$5,629,502.67</b>
<b>CONTINGENCY PAY ITEMS</b>											
78	FLOWABLE FILL	10	CY	\$100.00	\$1,000.00	\$464.00	\$4,640.00	\$150.00	\$1,500.00	\$160.00	\$1,600.00
79	PREMIUM FOR CONFLICT CONDITION (SEE SP's)	1	EA	\$5,500.00	\$5,500.00	\$2,550.00	\$2,550.00	\$5,500.00	\$5,500.00	\$4,900.00	\$4,900.00
80	CHANGEABLE (VARIABLE) MESSAGE SIGN (NON-MOT)	50	ED	\$10.00	\$500.00	\$16.30	\$815.00	\$13.00	\$650.00	\$54.45	\$2,722.50
81	TRAFFIC CONTROL OFFICERS (NON-MOT)	20	HR	\$10.00	\$200.00	\$62.30	\$1,246.00	\$25.00	\$500.00	\$92.00	\$1,840.00
82	STRUCTURE BOTTOM TYPE - J	1	EA	\$5,040.00	\$5,040.00	\$4,590.00	\$4,590.00	\$5,100.00	\$5,100.00	\$2,600.00	\$2,600.00
83	REMOVE & STOCKPILE ON SITE (PUMP HOUSE & PIPE) (STA.	1	LS	\$5,000.00	\$5,000.00	\$4,730.00	\$4,730.00	\$4,870.00	\$4,870.00	\$5,500.00	\$5,500.00
<b>TOTAL CONTINGENCY PAY ITEMS</b>					<b>\$17,240.00</b>		<b>\$18,571.00</b>		<b>\$18,120.00</b>		<b>\$19,162.50</b>
<b>BRIDGE PAY ITEMS</b>											
84	CONC CLASS II (SUPERSTRUCTURE)	134.1	CY	\$728.00	\$97,624.80	\$485.00	\$65,038.50	\$742.00	\$99,502.20	\$515.00	\$69,061.50
85	CONC CLASS II (SUBSTRUCTURE)	94.6	CY	\$728.00	\$68,868.80	\$418.00	\$39,542.80	\$742.00	\$70,193.20	\$445.00	\$42,097.00
86	CONC CLASS II (APPROACH SLABS)	152.3	CY	\$312.00	\$47,517.60	\$293.00	\$44,623.90	\$318.00	\$48,431.40	\$330.00	\$50,259.00
87	BRIDGE DECK GROOVING AND PLANING-DECK THICKNESS 8.5" OR GREATER	362	SY	\$8.00	\$2,896.00	\$32.70	\$11,837.40	\$7.42	\$2,686.04	\$34.85	\$12,615.70
88	COMPOSITE NEOPRENE PADS	6.6	CF	\$832.00	\$5,491.20	\$1,020.00	\$6,732.00	\$848.00	\$5,596.80	\$1,085.00	\$7,161.00

**LYONS ROAD  
N. OF WEST ATLANTIC AVE.  
TO  
S. OF BOYNTON BEACH BLVD.  
P.B.C. PROJECT # 2005503**

**J.W. CHEATHAM**

**RANGER CONSTRUCTION  
INDUSTRIES, INC.**

**HARDRIVES, INC.**

**AMERICAN ENGINEERING &  
DEVELOPMENT CORP.**

	ITEM DESCRIPTION	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT			UNIT PRICE	AMOUNT
89	REINF STEEL (SUPERSTRUCTURE)	26665	LB	\$1.04	\$27,731.60	\$1.30	\$34,664.50	\$1.06	\$28,264.90	\$1.35	\$35,997.75
90	REINF STEEL (SUBSTRUCTURE)	16674	LB	\$1.04	\$17,340.96	\$1.30	\$21,676.20	\$1.06	\$17,674.44	\$1.35	\$22,509.90
91	REINF STEEL (APPROACH SLABS)	28728	LB	\$1.04	\$29,877.12	\$1.00	\$28,728.00	\$1.06	\$30,451.68	\$1.35	\$38,782.80
92	PREST BEAMS (TYPE II)	691	LF	\$104.00	\$71,864.00	\$122.00	\$84,302.00	\$106.00	\$73,246.00	\$141.50	\$97,776.50
93	CONCRETE SHEET PILES (SPECIAL)	360	LF	\$104.00	\$37,440.00	\$102.00	\$36,720.00	\$106.00	\$38,160.00	\$109.00	\$39,240.00
94	CONCRETE PILING PRESTRESSED (18" SQ.)	1800	LF	\$1.04	\$1,872.00	\$56.10	\$100,980.00	\$1.06	\$1,908.00	\$59.90	\$107,820.00
95	TEST PILES (PRESTRESSED CONCRETE) (18" SQ.)	150	LF	\$198.00	\$29,700.00	\$128.00	\$19,200.00	\$201.00	\$30,150.00	\$165.00	\$24,750.00
96	EMBEDDED DATA COLLECTOR	2	EA	\$2.00	\$4.00	\$6,120.00	\$12,240.00	\$1.06	\$2.12	\$6,530.00	\$13,060.00
97	BRIDGE DECK EXPANSION JOINT (NEW CONSTRUCTION-F&I) (POURED JOINT WITH BACKER ROD)	128	LF	\$26.00	\$3,328.00	\$10.20	\$1,305.60	\$27.00	\$3,456.00	\$10.90	\$1,395.20
98	ALUMINUM BULLET RAILINGS (TRIPLE RAIL)	260	LF	\$25.00	\$6,500.00	\$49.00	\$12,740.00	\$38.00	\$9,880.00	\$52.25	\$13,585.00
99	CONCRETE TRAFFIC RAILING BARRIER BRIDGE (32" F)	260	LF	\$63.00	\$16,380.00	\$102.00	\$26,520.00	\$64.00	\$16,640.00	\$109.00	\$28,340.00
100	CONCRETE PARAPET (PEDESTRIAN/BICYCLE)	260	LF	\$63.00	\$16,380.00	\$45.90	\$11,934.00	\$64.00	\$16,640.00	\$48.50	\$12,610.00
	<b>TOTAL BRIDGE PAY ITEMS</b>				<b>\$480,816.08</b>		<b>\$558,784.90</b>		<b>\$492,882.78</b>		<b>\$617,061.35</b>
			<b>TOTAL BID</b>		<b>\$5,283,763.28</b>		<b>\$5,293,060.95</b>		<b>\$5,397,791.08</b>		<b>\$6,265,726.52</b>

**LYONS ROAD  
N. OF WEST ATLANTIC AVE.  
TO  
S. OF BOYNTON BEACH BLVD.  
P.B.C. PROJECT # 2005503**

**HUBBARD CONSTRUCTION  
COMPANY**

**BERGERON LAND  
DEVELOPMENT, INC.**

**WILLIAMS PAVING CO., INC.**

	ITEM DESCRIPTION	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
REGULAR ROADWAY PAY ITEMS									
1	MOBILIZATION	1	LS	\$670,000.00	\$670,000.00	\$754,800.00	\$754,800.00	\$450,000.00	\$450,000.00
2	MAINTENANCE OF TRAFFIC ( INCLUDES PEDESTRIAN M.O.T. )	1	LS	\$80,000.00	\$80,000.00	\$330,700.00	\$330,700.00	\$38,000.00	\$38,000.00
3	TEMPORARY TRAFFIC CONTROL PLANS (T.T.C.) (SEE GP's)	1	LS	\$3,000.00	\$3,000.00	\$15,000.00	\$15,000.00	\$11,600.00	\$11,600.00
4	CLEARING AND GRUBBING (SEE SP's)	1	LS	\$520,000.00	\$520,000.00	\$350,000.00	\$350,000.00	\$350,000.00	\$350,000.00
5	NPDES COMPLIANCE (SEE SP's)	1	LS	\$195,500.00	\$195,500.00	\$5,900.00	\$5,900.00	\$43,000.00	\$43,000.00
6	FLOATING TURBIDITY BARRIER	490	LF	\$7.00	\$3,430.00	\$12.50	\$6,125.00	\$7.50	\$3,675.00
7	REGULAR EXCAVATION (ROADWAY)	77,346	CY	\$1.56	\$120,659.76	\$3.50	\$270,711.00	\$6.80	\$525,952.80
8	CHANNEL EXCAVATION	6,056	CY	\$2.89	\$17,501.84	\$6.20	\$37,547.20	\$7.70	\$46,631.20
9	LATERAL DITCH EXCAVATION (SEE SP's)	1,400	CY	\$2.86	\$4,004.00	\$3.00	\$4,200.00	\$7.70	\$10,780.00
10	SUBSOIL EXCAVATION (SEE SP's)	1,500	CY	\$3.09	\$4,635.00	\$11.00	\$16,500.00	\$3.70	\$5,550.00
11	EMBANKMENT ( COMPACTED IN PLACE ) (SEE SP's)	102,143	CY	\$9.56	\$976,487.08	\$4.00	\$408,572.00	\$10.00	\$1,021,430.00
12	STABILIZATION (TYPE B ) (LBR 40) (12")	92,610	SY	\$1.59	\$147,249.90	\$4.00	\$370,440.00	\$4.60	\$426,006.00
13	BASEROCK (4")	23,583	SY	\$5.37	\$126,640.71	\$6.50	\$153,289.50	\$10.60	\$249,979.80
14	BASEROCK (8") (2 LIFTS)	66,811	SY	\$7.05	\$471,017.55	\$12.60	\$841,818.60	\$14.20	\$948,716.20
15	BASEROCK (10") (2 LIFTS)	2,909	SY	\$10.44	\$30,369.96	\$13.00	\$37,817.00	\$15.70	\$45,671.30
16	TYPE S-III ASPHALT CONCRETE (1.0")	64,593	SY	\$4.25	\$274,520.25	\$4.10	\$264,831.30	\$4.30	\$277,749.90
17	TYPE S-III ASPHALT CONCRETE (1.25")	20,963	SY	\$5.40	\$113,200.20	\$8.00	\$167,704.00	\$8.30	\$173,992.90
18	TYPE S-I ASPHALT CONCRETE (1.50")	64,593	SY	\$5.95	\$384,328.35	\$6.50	\$419,854.50	\$6.70	\$432,773.10
19	MISCELLANEOUS ASPHALT PAVEMENT	1,626	SY	\$11.82	\$19,219.32	\$22.00	\$35,772.00	\$23.20	\$37,723.20
20	CONCRETE CLASS I , ENDWALLS	53.5	CY	\$420.00	\$22,470.00	\$461.00	\$24,663.50	\$675.00	\$36,112.50
21	CONCRETE CLASS II, HEADWALLS	94.7	CY	\$1,450.00	\$137,315.00	\$1,600.00	\$151,520.00	\$838.00	\$79,358.60
22	CONCRETE CLASS IV, BOX CULVERTS	813.0	CY	\$450.00	\$365,850.00	\$450.00	\$365,850.00	\$288.00	\$234,144.00
23	REINFORCING STEEL	140,219	LB	\$0.50	\$70,109.50	\$0.90	\$126,197.10	\$0.10	\$14,021.90
24	CONCRETE CLASS I , MISCELLANEOUS	25	CY	\$740.00	\$18,500.00	\$820.00	\$20,500.00	\$418.10	\$10,452.50
25	CONTROL STRUCTURES	8	EA	\$4,285.00	\$34,280.00	\$4,800.00	\$38,400.00	\$5,068.30	\$40,546.40
26	INLETS ( CURB ) TYPE P-6 (PARTIAL)	2	EA	\$3,515.00	\$7,030.00	\$3,900.00	\$7,800.00	\$3,249.10	\$6,498.20
27	INLETS ( DITCH BOTTOM ) ( TYPE C )	3	EA	\$1,810.00	\$5,430.00	\$2,000.00	\$6,000.00	\$2,020.90	\$6,062.70
28	INLETS ( DITCH BOTTOM ) ( TYPE D )	3	EA	\$2,390.00	\$7,170.00	\$2,630.00	\$7,890.00	\$2,872.20	\$8,616.60
29	MANHOLE ( TYPE P-7 )	2	EA	\$2,025.00	\$4,050.00	\$2,230.00	\$4,460.00	\$2,468.30	\$4,936.60
30	MANHOLE ( TYPE J-7 )	2	EA	\$4,860.00	\$9,720.00	\$5,335.00	\$10,670.00	\$7,847.10	\$15,694.20
31	MANHOLE ( TYPE P-8 )	1	EA	\$1,960.00	\$1,960.00	\$2,160.00	\$2,160.00	\$2,274.50	\$2,274.50



**LYONS ROAD  
N. OF WEST ATLANTIC AVE.  
TO  
S. OF BOYNTON BEACH BLVD.  
P.B.C. PROJECT # 2005503**

**HUBBARD CONSTRUCTION  
COMPANY**

**BERGERON LAND  
DEVELOPMENT, INC.**

**WILLIAMS PAVING CO., INC.**

	ITEM DESCRIPTION	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
32	CONCRETE PIPE CULVERT ( 18" )	1,146	LF	\$31.65	\$36,270.90	\$35.00	\$40,110.00	\$60.50	\$69,333.00
33	CONCRETE PIPE CULVERT ( 24" )	1,255	LF	\$42.00	\$52,710.00	\$45.00	\$56,475.00	\$67.60	\$84,838.00
34	CONCRETE PIPE CULVERT ( 30" )	646	LF	\$52.00	\$33,592.00	\$60.00	\$38,760.00	\$77.20	\$49,871.20
35	CONCRETE PIPE CULVERT ( 36" )	106	LF	\$65.00	\$6,890.00	\$80.00	\$8,480.00	\$91.60	\$9,709.60
36	CONCRETE PIPE CULVERT ( 48" )	633	LF	\$95.00	\$60,135.00	\$105.00	\$66,465.00	\$131.40	\$83,176.20
37	CONCRETE PIPE CULVERT ( 60" )	157	LF	\$130.00	\$20,410.00	\$150.00	\$23,550.00	\$171.50	\$26,925.50
38	CONCRETE PIPE CULVERT ( 72" )	156	LF	\$185.00	\$28,860.00	\$203.00	\$31,668.00	\$244.90	\$38,204.40
39	CORRUGATED ALUMINUM PIPE CULVERT ( 24 " )	271	LF	\$44.00	\$11,924.00	\$48.00	\$13,008.00	\$68.40	\$18,536.40
40	CORRUGATED ALUMINUM PIPE CULVERT ( 36 " )	167	LF	\$65.75	\$10,980.25	\$75.00	\$12,525.00	\$94.80	\$15,831.60
41	CORRUGATED ALUMINUM PIPE CULVERT ( 42 " )	39	LF	\$77.65	\$3,028.35	\$86.00	\$3,354.00	\$124.50	\$4,855.50
42	CORRUGATED ALUMINUM PIPE CULVERT ( 48 " )	134	LF	\$91.00	\$12,194.00	\$100.00	\$13,400.00	\$140.30	\$18,800.20
43	CORRUGATED ALUMINUM PIPE CULVERT ( 60 " )	64	LF	\$144.70	\$9,260.80	\$160.00	\$10,240.00	\$214.40	\$13,721.60
44	ELLIPTICAL CONCRETE PIPE ( 19" X 30" )	163	LF	\$70.00	\$11,410.00	\$75.00	\$12,225.00	\$79.40	\$12,942.20
45	STORM SEWER PUMPING (EXISTING) (24" OR LESS)	100	LF	\$2.20	\$220.00	\$2.50	\$250.00	\$5.80	\$580.00
46	STORM SEWER PUMPING (EXISTING) (>24" TO 48")	50	LF	\$3.30	\$165.00	\$3.62	\$181.00	\$5.80	\$290.00
47	STORM SEWER PUMPING (EXISTING) (> 48")	25	LF	\$3.30	\$82.50	\$3.80	\$95.00	\$5.80	\$145.00
48	MITERED END SECTION (ROUND) (18")	14	EA	\$800.00	\$11,200.00	\$900.00	\$12,600.00	\$457.90	\$6,410.60
49	MITERED END SECTION (ROUND) (24")	4	EA	\$930.00	\$3,720.00	\$1,030.00	\$4,120.00	\$516.20	\$2,064.80
50	MITERED END SECTION (ROUND) (30")	2	EA	\$1,445.00	\$2,890.00	\$1,600.00	\$3,200.00	\$916.90	\$1,833.80
51	MITERED END SECTION (ROUND) (36")	1	EA	\$1,825.00	\$1,825.00	\$2,010.00	\$2,010.00	\$1,110.70	\$1,110.70
52	MITERED END SECTION (ROUND) (48")	5	EA	\$2,580.00	\$12,900.00	\$2,830.00	\$14,150.00	\$1,511.40	\$7,557.00
53	MITERED END SECTION (OVAL) (19" X 30")	10	EA	\$1,195.00	\$11,950.00	\$1,320.00	\$13,200.00	\$735.90	\$7,359.00
54	CONCRETE CURB & GUTTER ( TYPE F )	2,517	LF	\$10.00	\$25,170.00	\$13.70	\$34,482.90	\$13.10	\$32,972.70
55	ENGRAVING CURB FACE (SEE SP's)	6	EA	\$250.00	\$1,500.00	\$550.00	\$3,300.00	\$213.10	\$1,278.60
56	CONC SIDEWALK ( 6"THICK ) (DRIVEWAYS)	535	SY	\$25.00	\$13,375.00	\$36.00	\$19,260.00	\$43.30	\$23,165.50
57	GUARDRAIL ( ROADWAY )	4,188	LF	\$13.76	\$57,626.88	\$15.10	\$63,238.80	\$15.90	\$66,589.20
58	GUARDRAIL ( THRIE BEAM )	175	LF	\$38.52	\$6,741.00	\$43.00	\$7,525.00	\$44.70	\$7,822.50
59	GUARDRAIL (DOUBLE FACED)	75	LF	\$17.00	\$1,275.00	\$19.00	\$1,425.00	\$19.70	\$1,477.50
60	END ANCHORAGE ASSEMBLIES ( FLARED )	4	EA	\$1,350.00	\$5,400.00	\$1,480.00	\$5,920.00	\$1,568.00	\$6,272.00
61	END ANCHORAGE ASSEMBLIES ( TYPE PARALLEL )	10	EA	\$1,650.00	\$16,500.00	\$1,810.00	\$18,100.00	\$1,916.40	\$19,164.00
62	END ANCHORAGE ASSEMBLIES (TYPE II BUFFER)	2	EA	\$400.00	\$800.00	\$440.00	\$880.00	\$464.50	\$929.00
63	INTERLOCKING BLOCK REVETMENT	31,808	SF	\$6.80	\$216,294.40	\$8.00	\$254,464.00	\$8.70	\$276,735.60

**LYONS ROAD  
N. OF WEST ATLANTIC AVE.  
TO  
S. OF BOYNTON BEACH BLVD.  
P.B.C. PROJECT # 2005503**

**HUBBARD CONSTRUCTION  
COMPANY**

**BERGERON LAND  
DEVELOPMENT, INC.**

**WILLIAMS PAVING CO., INC.**

	ITEM DESCRIPTION	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
64	RIP-RAP (SAND-CEMENT)	169.2	CY	\$355.66	\$60,177.67	\$580.00	\$98,136.00	\$406.50	\$68,779.80
65	PIPE HANDRAIL - GUIDERAIL, STEEL	298	LF	\$22.52	\$6,710.96	\$42.00	\$12,516.00	\$26.20	\$7,807.60
66	2-2" PVC CONDUITS (SCH 40) (TRAFFIC) (F/O CABLE)	33,228	LF	\$2.95	\$98,022.60	\$3.50	\$116,298.00	\$9.30	\$309,020.40
67	PULL BOXES (17" x 30" x 24") COMMUNICATIONS	30	EA	\$610.00	\$18,300.00	\$675.00	\$20,250.00	\$905.80	\$27,174.00
68	PULL BOXES (30" x 48" x 24") COMMUNICATIONS	9	EA	\$1,275.00	\$11,475.00	\$1,410.00	\$12,690.00	\$1,904.70	\$17,142.30
69	SODDING	232,276	SY	\$1.42	\$329,831.92	\$2.28	\$529,589.28	\$1.50	\$348,414.00
70	ADJUST VALVE BOX TO FINAL GRADE ( INCLUDES CONCRETE COLLAR )	3	EA	\$335.00	\$1,005.00	\$370.00	\$1,110.00	\$362.20	\$1,086.60
71	ADJUST MANHOLE TO FINAL GRADE	1	EA	\$760.00	\$760.00	\$840.00	\$840.00	\$159.80	\$159.80
72	FIRE HYDRANT TO BE ADJUSTED	1	EA	\$1,335.00	\$1,335.00	\$1,470.00	\$1,470.00	\$2,744.60	\$2,744.60
73	16" WATER MAIN VERTICAL DEFLECTION WITH DIP PIPE AND 4-BENDS. RESTRAIN EXISTING AND NEW PIPE	1	EA	\$13,220.00	\$13,220.00	\$14,600.00	\$14,600.00	\$2,744.60	\$2,744.60
74	VALVE & MANHOLE SURVEY	1	LS	\$5,000.00	\$5,000.00	\$10,060.00	\$10,060.00	\$5,807.20	\$5,807.20
75	TRACTOR CROSSING TYPE A	6	EA	\$3,703.00	\$22,218.00	\$4,430.00	\$26,580.00	\$10,000.00	\$60,000.00
76	SFWMD COMPLETION CERTIFICATION (SEE SP's)	1	LS	\$500.00	\$500.00	\$2,200.00	\$2,200.00	\$5,807.20	\$5,807.20
77	RECORD DRAWINGS (SEE SP's)	1	LS	\$2,500.00	\$2,500.00	\$2,470.00	\$2,470.00	\$15,000.00	\$15,000.00
<b>TOTAL REGULAR ROADWAY PAY ITEMS</b>					\$6,104,004.65		\$6,895,163.68		\$7,276,519.10
<b>CONTINGENCY PAY ITEMS</b>									
78	FLOWABLE FILL	10	CY	\$455.00	\$4,550.00	\$500.00	\$5,000.00	\$400.40	\$4,004.00
79	PREMIUM FOR CONFLICT CONDITION (SEE SP's)	1	EA	\$5,240.00	\$5,240.00	\$5,748.00	\$5,748.00	\$5,807.20	\$5,807.20
80	CHANGEABLE (VARIABLE) MESSAGE SIGN (NON-MOT)	50	ED	\$16.00	\$800.00	\$21.95	\$1,097.50	\$29.10	\$1,455.00
81	TRAFFIC CONTROL OFFICERS (NON-MOT)	20	HR	\$50.00	\$1,000.00	\$54.80	\$1,096.00	\$87.20	\$1,744.00
82	STRUCTURE BOTTOM TYPE - J	1	EA	\$4,845.00	\$4,845.00	\$5,315.00	\$5,315.00	\$7,974.50	\$7,974.50
83	REMOVE & STOCKPILE ON SITE (PUMP HOUSE & PIPE) (STA.	1	LS	\$4,640.00	\$4,640.00	\$5,090.00	\$5,090.00	\$10,000.00	\$10,000.00
<b>TOTAL CONTINGENCY PAY ITEMS</b>					\$21,075.00		\$23,346.50		\$30,984.70
<b>BRIDGE PAY ITEMS</b>									
84	CONC CLASS II (SUPERSTRUCTURE)	134.1	CY	\$701.06	\$94,012.15	\$538.00	\$72,145.80	\$679.40	\$91,107.54
85	CONC CLASS II (SUBSTRUCTURE)	94.6	CY	\$830.29	\$78,545.43	\$464.50	\$43,941.70	\$783.90	\$74,156.94
86	CONC CLASS II (APPROACH SLABS)	152.3	CY	\$176.88	\$26,938.82	\$315.00	\$47,974.50	\$313.60	\$47,761.28
87	BRIDGE DECK GROOVING AND PLANING-DECK THICKNESS 8.5" OR GREATER	362	SY	\$7.00	\$2,534.00	\$36.50	\$13,213.00	\$12.10	\$4,380.20
88	COMPOSITE NEOPRENE PADS	6.6	CF	\$995.21	\$6,568.39	\$1,133.00	\$7,477.80	\$1,196.30	\$7,895.58

**LYONS ROAD  
N. OF WEST ATLANTIC AVE.  
TO  
S. OF BOYNTON BEACH BLVD.  
P.B.C. PROJECT # 2005503**

**HUBBARD CONSTRUCTION  
COMPANY**

**BERGERON LAND  
DEVELOPMENT, INC.**

**WILLIAMS PAVING CO., INC.**

	ITEM DESCRIPTION	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
89	REINF STEEL (SUPERSTRUCTURE)	26665	LB	\$1.00	\$26,665.00	\$1.44	\$38,397.60	\$1.00	\$26,665.00
90	REINF STEEL (SUBSTRUCTURE)	16674	LB	\$1.00	\$16,674.00	\$1.44	\$24,010.56	\$1.00	\$16,674.00
91	REINF STEEL (APPROACH SLABS)	28728	LB	\$1.00	\$28,728.00	\$1.44	\$41,368.32	\$1.00	\$28,728.00
92	PREST BEAMS (TYPE II)	691	LF	\$76.46	\$52,833.86	\$136.00	\$93,976.00	\$108.90	\$75,249.90
93	CONCRETE SHEET PILES (SPECIAL)	360	LF	\$212.04	\$76,334.40	\$114.00	\$41,040.00	\$200.60	\$72,216.00
94	CONCRETE PILING PRESTRESSED (18" SQ.)	1800	LF	\$97.73	\$175,914.00	\$63.00	\$113,400.00	\$64.50	\$116,100.00
95	TEST PILES (PRESTRESSED CONCRETE) (18" SQ.)	150	LF	\$320.14	\$48,021.00	\$142.00	\$21,300.00	\$225.30	\$33,795.00
96	EMBEDDED DATA COLLECTOR	2	EA	\$1,800.00	\$3,600.00	\$6,796.00	\$13,592.00	\$10,609.70	\$21,219.40
97	BRIDGE DECK EXPANSION JOINT (NEW CONSTRUCTION-F&I) (POURED JOINT WITH BACKER ROD)	128	LF	\$49.19	\$6,296.32	\$11.35	\$1,452.80	\$51.60	\$6,604.80
98	ALUMINUM BULLET RAILINGS (TRIPLE RAIL)	260	LF	\$32.24	\$8,382.40	\$53.50	\$13,910.00	\$42.90	\$11,154.00
99	CONCRETE TRAFFIC RAILING BARRIER BRIDGE (32" F)	260	LF	\$123.82	\$32,193.20	\$113.50	\$29,510.00	\$100.60	\$26,156.00
100	CONCRETE PARAPET (PEDESTRIAN/BICYCLE)	260	LF	\$124.05	\$32,253.00	\$51.00	\$13,260.00	\$61.90	\$16,094.00
	<b>TOTAL BRIDGE PAY ITEMS</b>				\$716,493.97		\$629,970.08		\$675,957.64
	<b>TOTAL BID</b>				\$6,841,573.62		\$7,548,480.26		\$7,983,461.44

**LYONS ROAD  
N. OF WEST ATLANTIC AVE.  
TO  
S. OF BOYNTON BEACH BLVD.  
P.B.C. PROJECT # 2005503**

<b>THE ITEMS AND QUANTITIES ABOVE, SHALL GOVERN OVER THE PLANS.</b>
<b>PAY ITEM FOOTNOTES IN CONSTRUCTION PLANS SHALL ALSO BE INCLUDED IN ITEM UNIT</b>
MOT SHALL INCLUDE THE COST OF ANY TEMPORARY PAVEMENT, TEMPORARY CONC. BARRIERS, TEMPORARY WIRE FACED WALL, ETC. AS REQUIRED.
GUARDRAIL REMOVAL AND DISPOSAL (AS REQUIRED) IS INCLUDED IN THE WORK FOR "CLEARING & GRUBBING", LS.
BASEROCK & ASPHALTIC CONCRETE ITEMS INCLUDE BITUMINOUS MATERIAL & TACK COAT AS REQUIRED.
12" COMPACTED SUBGRADE SHALL BE INCIDENTAL TO THE COST OF BASEROCK WHEN STABILIZATION IS NOT PROVIDED.
ALL STRUCTURE BOXES ARE 10 FEET OR LESS IN DEPTH, UNLESS OTHERWISE NOTED.
THE COST OF BREAKING INTO EXISTING STRUCTURES IS INCIDENTAL TO COST OF PIPE.
CURB PAD CONSTRUCTION SHALL BE INCIDENTAL TO THE COST OF "CURB & GUTTER".
"SAW CUT & BUTT JOINT", AS REQUIRED. THE COST SHALL BE INCIDENTAL TO THE RELATED ASPHALT ITEM.
CONTRACTOR IS RESPONSIBLE FOR "TRENCH SAFETY COMPLIANCE" IN ACCORDANCE WITH THE SPECIAL PROVISIONS.
SODDING SHALL BE IN ACCORDANCE WITH THE GENERAL PROVISIONS OF THESE SPECIFICATIONS.
CHANGEABLE (VARIABLE) MESSAGE SIGN (NON-MOT) AND TRAFFIC CONTROL OFFICERS (NON-MOT) IN PREMIUM FOR CONFLICT CONDITION INCLUDES COSTS OF REQUIRED STEEL CASING, AS DIRECTED BY THE ENGINEER.
MISCELLANEOUS ASPHALT PAVEMENT - INCLUDES A CONTINGENCY OF 134 SY.
CONCRETE CLASS I, MISCELLANEOUS - INCLUDES A CONTINGENCY OF 10 CY.
GUARDRAIL (ROADWAY) - INCLUDES A CONTINGENCY OF 200 LF.
END ANCHORAGE ASSEMBLIES (TYPE PARALLEL) - INCLUDES A CONTINGENCY OF 4 EA.
REGULAR EXCAVATION (ROADWAY) - INCLUDES A CONTINGENCY OF 500 CY.
EMBANKMENT (COMPACTED IN PLACE) (SEE SP's) - INCLUDES A CONTINGENCY OF 4,700 CY.
BASEROCK (4") - INCLUDES A CONTINGENCY OF 6,000 SY.
TYPE S-III ASPHALT CONCRETE (1.25") - INCLUDES A CONTINGENCY OF 5,400 SY.
SODDING - INCLUDES A CONTINGENCY OF 6,100 SY.

" + " Indicates a discrepancy/error in the item.

Working days to complete (730) calender days.

Bids as read at opening dated December 7, 2010; Tuesday, 2:00PM

All bids subject to OSBA SBE compliance and Board Approval.

Prepared by: Joseph M. Totino, Project Coordinator II / Roadway Production

Checked by: David Young, P.E., Special Projects Program Manager