Agenda Item <u>#3K-6</u>

# PALM BEACH COUNTY BOARD OF COUNTY COMMISSIONERS AGENDA ITEM SUMMARY

Meeting Date: October 16, 2012

Consent [X] Public Hearing[] Regular [ ]

Department: Water Utilities Department

# I. EXECUTIVE BRIEF

**Motion and Title:** Staff recommends motion to approve: a Contract with Rio-Bak Corporation for the Northern Region Operations Center (NROC) Site Civil and Landscape Improvements in an amount of \$1,598,226.70 (Base Bid only);

**Summary:** On August 8, 2012, four (4) bids were received for the NROC Site Civil and Landscape Improvements with Rio-Bak Corporation being the lowest responsible, responsive bidder in the amount of \$1,598,226.70. The Small Business Enterprise (SBE) participation goal established by the SBE Ordinance (R2002-0064) is 15% overall. This contract with Rio-Bak Corporation provides for SBE participation of 27.88% overall. Rio-Bak Corporation is a Palm Beach County company. (WUD Project No. 11-012) <u>District 6</u> (JM).

**Background and Justification:** In order to better serve the northwestern service area, an Operation & Maintenance Complex facility is required at the NROC Plant Site which is being improved in accordance with the Village of Royal Palm Beach Purchase Agreement (R-2006-0410). On January 5, 2011, Contract Review Committee approved Consultant Services Authorization No. 38 with Mathews Consulting, Inc. for the design of NROC Site Planning, Surveying, Grading and Drainage. Design was completed on August 14, 2012. The Department submitted a site plan modification and architectural approval to the Village of Royal Palm Beach (VRPB) which was approved on April 12, 2012, (Application No. 06-03) - VRPB Resolution No. 12-06. The site civil and landscape improvements in this contract consist of improved drainage collection and construction of the perimeter landscape berm to comply with the Site Specific Conditions specified in the Resolution with the VRPB. There were a number of minor irregularities identified in all bid documents which are detailed in Attachment 4. Staff waived these irregularities as they did not provide the low bidder with any competitive or monetary advantage. There is no bid protest associated with this item.

# Attachments:

- 1. Two (2) Original Contracts
- 2. Location Map
- 3. Engineer's Recommendation & Bid Tabulation Sheet
- 4. List of Minor Irregularities

end Bean Recommended By: **Department Director** Approved By: **Qounty Administrator** 

# II. FISCAL IMPACT ANALYSIS

# A. Five Year Summary of Fiscal Impact:

Fiscal Years	2013	2014	2015	2016	2017
Capital Expenditures External Revenues Program Income (County) In-Kind Match County	<u>\$1,598,226.70</u> 0 <u>0</u> <b>\$0</b>	\$0 <u>0</u> 0 0	\$0 0 0 0	0 0 0 0	00000
NET FISCAL IMPACT	<u>\$1,598,226.70</u>	\$0	\$0	<u>0</u>	<u>0</u>
# ADDITIONAL FTE POSITIONS (Cumulative)	<u>0</u>	<u>0</u>	<u>0</u>	<u>0</u>	<u>0</u>
Budget Account No.: Fu	nd <u>4011</u> Dept <u>7</u>	7 <u>21</u> Unit	W000 Object	<u>6502</u>	,
Is Item Included in Current I	Budget? Yes	s <u>X</u> No	>		
	Repor	ting Categor	y <u>N/A</u>		

# B. Recommended Sources of Funds/Summary of Fiscal Impact:

One (1) time operating expenditure from the user fees and balance brought forward

C. Department Fiscal Review: \_

lelira movest

# III. REVIEW COMMENTS

# A. OFMB Fiscal and/or Contract Development and Control Comments:

OFMB 10/3 Legal Sufficiency: Β. Attornes Assistant County

10/12 Contract Development and trol

C. Other Department Review:


Department Director

This summary is not to be used as a basis for payment.



**Palm Beach County** Water Utilities Department Service Area (SA) and Major Facilities

Legend



# **Inter-Office Memorandum**

Palm Beach County



Water Utilities Department

DATE: August 31, 2012

TO: Bevin A. Beaudet, P.E. Director

FROM: Maurice Tobon, P.E. Director of Engineering


RE: Northern Region Operations Center Site Civil and Landscaping Project No. WUD 11-012

The bid opening for the above referenced project was held on Wednesday August 8, 2012. Proposals were received from four (4) Contractors. The complete Bid Tabulation is attached. The engineer's opinion of probable construction cost was \$1,700,000 for Bid Item Numbers 1 thru 71. An evaluation of the recommended low bid from Rio-Bak Corporation is as follows:

- 1. The Bid Form provided in the Contract Documents was properly executed.
- 2. Bid security equal to 5% of the total base bid was enclosed with the bid.
- 3. The lowest responsive bidder acknowledged the three (3) addendums.
- 4. The bidder holds a valid state contractor's license. A copy of the license information is included.
- 5. Rio-Bak Corporation has Local Preference and has submitted the required documentation.. (see attached Palm Beach County Tax Collector receipt).
- SBE-M/WBE Schedules #1 and #2 were provided. All bids submitted met the 15% SBE goal established under the SBE Ordinance, (see attached SBE-M/WBE compliance review stating Rio-Bak Corporation has 27.88% SBE participation).
- 7. The County Attorney has reviewed the bid from Rio-Bak Corporation and determined that the bid is responsive (see attached email).

As a result of this evaluation we recommend Rio-Bak Corporation as the successful, responsive, low bidder. Contract award is recommended to the lowest responsive bidder in the amount not to exceed \$1,598,226.70 for the base bid, subject to formal approval by the Board of County Commissioners. A copy of this notice has been emailed to all bidders and posted at the bid opening location and will be left there for a minimum of five (5) business days.

cc: Brian Shields, P.E. Deputy Director Maurice Tobon, P.E. Director of Engineering Stephen McGrew, P.E. Plant Design Manager Craig C. Williams, Assistant Director of Finance & Administration





ANNE M. GANNON P.O. Box 3353, West Palm Beach, FL 33402-3363 CRAINITHUTHERAL TAX COLLECTOR www.laxcollectorpbc.com Tel: (581) 355-2272 Strateg Palm Eventh Coraty

\*\*LOCATED AT\*\* 12773 FOREST HILL BLVD #210 WELLINGTON, FL 33414-0000

.

Type of Business	CWNER	CERTIFICATION #	RECEIPT #DATE PAID	ANT PAID	₽Ц.₽
23-0102 CW GENERAL CONTRACTOR	RIONDA ENRIQUE R	CGC1520266	1312,295202 - 02/15/12	\$25.00	64015500
RIO BAK CORPORATIO RIO BAK CORPORATIO RIO BAK CORPORATIO 12773 W FOREST HILL WELLINGTON, FL 3344 MELLINGTON, FL 3344	9N 9N BLVD STE 2 4-4767			199214831 TEMBER 3 Istilities a franchik of authority to per vasiness describ- ment or other co- eral permission	X RECEIP 3 0, 2012 se, from the ed herein unty of authority
			,		
ANNE M. GANN	ON P.O. Box 3353, West Paim 6	each FT 33402-3353	**LOCATED A	<del></del>	
ORGETTURIONAL TAX COLLE Serving Paten Rutch Sop	CTOR WWW.taxcollectorobc.com Te	1: (561) 355-2272	12773 FORE	ST HILL BL\ N, FL 33414	
TYPE OF BUSINESS	Chreven	CERTIFICATIONS	RECEIPT MOATE PAID	HAT PAID	B∎LL#
22-0051 GENERAL CONTRACTOR	RIONDA ENRIQUE R	QDC1320268	U12.225202-02/15/12	\$102.90	849166001
s document is valid only when receipted by	the Tex Collector's Office,	20		F FLORIDA CH COUNTY SINESS TA)	

RIO BAK CORPORATION RIO BAK CORPORATION 12773 W FOREST HILL BLVD STE 2 WELLINGTON, FL 33414-4767 ulbolludululabelahdbaddalab LBTR Number: 199510145 EXPIRES: SEPTEMBER 30, 2012 This receipt does not constitute a franchise, agreement, permission of authority to perform the services or operate the business described herein when a franchise, agreement or other county commission, state or federal permission of authority is required by county, state of federal law.

·· •

ltem			Estimated								
No.	Description	Unit	Quantity	Charles \	Nhiteside	Rio-	Bak	Triple R	Paving	White	ng-Turner
				Unit Price	Extended Cost	Unit Price	Extended Cost	Unit Price	Extended Cost	Unit Price	Extended Cost
1	Mobilization, Demobilization (max 2% of total)	ឋ	1	\$25,000.00	\$25,000.00	\$23,100.00	\$23,100.00	\$33,000.00	\$33,000.00	\$30,000.00	\$30,000.00
	Clear & Grub (3 heavily vegetated areas)	AC	2.30	\$15,000.00	\$34,500.00	\$3,665.00	\$8,429.50	\$15,200.00	\$34,960.00	\$17,600.00	\$40,480.00
	Strip Existing 5ite (top 3*)	AC	10.46	\$3,500.00	\$36,610.00	\$1,555.00	\$16,265.30	\$7,000.00	\$73,220.00	• •	\$31,380.00
	NPDES/Erosion Control, Turbidity Barrier	LS	1	\$25,000.00	\$25,000.00	\$10,575.00	\$10,575.00	\$146,650.00	\$146,650.00	\$25,850.00	\$25,850.00
	Remove & Salvage Existing Chainlink Fence	LF	1410	\$2.00	\$2,820.00	\$5.50	\$7,755.00	\$4.95	\$6,979.50	\$5.75	\$8,107.50
	Remove & Dispose of Exist Buried Pipe Along So Property Line	IF	1050	\$12.00	\$12,600.00	\$17.80	\$18,690.00	\$16.50	\$17,325.00	\$11.50	\$12,075.00
	Lake Excavation (bottom @ elev 2.0' NAVD 88)	CY	22261	\$2.95	\$65,669.95	\$3,65	\$81,252.65	\$4.70	\$104,626.70	\$3.45	\$76,800.45
8	Regular Excavation	CY	7227	\$2.95	\$21,319.65	\$3.50	\$25,294.50	\$2.85	\$20,596.95	\$2.30	\$16,622.10
	Berm Embankment (5' tall, 30' & 35' wide base).				<b>.</b>	•	-				\$0.00
9	Material from on-site, Placed & Compacted	cr	9382	\$3.25	\$30,491.50	\$2.90	\$27,207.80	\$1.10	\$10,320.20	\$3.00	\$28,146.00
10	Material from on-site (strippings & exist berms), Placed & Compacted	CY	5298	\$2.00	\$10,596.00	\$3.45	\$18,278.10	\$1.10	\$5,827.80	\$3.00	\$15,894.00
11	Site Embankment & Grading - Bidg Pads, Roadways				à	4	d	<b>.</b>		<b>.</b>	\$0.00
10	Material from on-site, Placed & Compacted	CY	5172	\$3.10	\$16,033.20	\$5.00	\$31,032.00	\$1.10	\$5,689.20	\$3.50	\$15,102.00
12	Asphalt Pavement - 1-1/4" Type S-1 w/Prime Coat	SY	2120	\$30.00	\$63,600.00	\$27.45	\$58,194.00	\$29.20	\$61,904.00	\$37.00	\$78,440.00
13	10" Compacted Shelirock, 12" Compacted Subgrade	SY	2890	\$38.00	\$109,820,00	\$48.75	6140 007 50	*30.CO	A134 444 00	6an 40	\$0.00
15	Concrete Pavement, 5.5" thick, Reinforced, 4,000 psi w/ 12* Compacted Subgrade	21	2030	230.00	2102,850,00	\$48.75	\$140,887.50	\$39.60	\$114,444.00	\$35.10	\$101,439.00
14	4" thick concrete sidewalk	SY	173	\$34.00	\$5,882,00	\$65.75	\$11,374.75	\$36.45	\$6,305.85	\$30.00	\$0.00
	Signs and pavement markings	LS	1	\$3,000,00	\$3,000,00	\$2,735.00	\$2,735.00	\$4,180.00	\$4,180.00	\$30.00	\$5,190.00 \$2,875.00
	Type D Curb	ᄕ	1360	\$12.00	\$16,320.00	\$10.35	\$14,076.00	\$9.75	\$13,260.00	\$12.55	\$17,204.00
	Wheel Stops	EA	24	\$30,00	\$720.00	\$27.00	\$648.00	\$38.00	\$13,200.00 \$912.00	\$31.00	\$744.00
	18" RCP Drainage Pipe	LF	717	\$39,30	\$28,178.10	\$36.30	\$26,027.10	\$36.00	\$25,812.00	\$58.00	\$41,586.00
	18" Epoxy-fined & Coated DIP Drainage Pipe	ម	208	\$142.00	\$29,536.00	\$158.30	\$35,006.40	\$168.00	\$34,944.00	\$172.50	\$35,880.00
	24" Epoxy-lined & Coated DIP Drainage Pipe	LF	123	\$185.00	\$22,755.00	\$206.80	\$25,436.40	\$207.00	\$25,461.00	\$201.00	\$24,723.00
	Type C Iniet w/Grate	EA	-5	\$2,000.00	\$12,000.00	\$1,903.00	\$11,418.00	\$1,900.00	\$11,400.00	\$3,450.00	\$20,700.00
	Type E Inlet w/Grate	EA	2	\$3,125.00	\$6,250.00	\$3,300.00	\$6,600.00	\$3,300.00	\$5,600.00	\$4,025.00	\$8,050.00
23	4' Diam Drainage Manhole	EA	1	\$2,300.00	\$2,300.00	\$2,387.00	\$2,387.00	\$2,390.00	\$2,390.00	\$3,400.00	\$3,400.00
24	6' Diam Drainage Manhole	EA	1	\$3,900.00	\$3,500.00	\$3,520.00	\$3,520.00	\$3,520.00	\$3,520.00	\$4,545.00	\$4,545,00
25	Raise Existing Inlet Grate	LS	1	\$600,00	\$600.00	\$330.00	\$330.00	\$330.00	\$330.00	\$575.00	\$575.00
26	Control Structure, Outfall Pipe, M-1 Canal Bank Regrading & Sodding	15	1	\$40,000.00	\$40,000.00	\$23,045.00	\$23,045.00	\$19,800.00	\$19,800.00	\$40,000.00	\$40,000.00
27	Dry detention area bank geogrid erosion protection	SF	4900	\$7.50	\$36,750.00	\$1.15	\$5,635.00	\$0.58	\$3,332.00	\$2.50	\$12,250.00
28	Vinyl Coated, Perimeter Chainlink Fence, 8' ht, w/4 swing gates	£F	2470	\$35.00	\$86,450.00	\$28.75	\$71,012.50	\$32.80	\$81,016.00	\$31.00	\$76,570.00
29	Extend 6" DIP WM, 1-1/2" Service, BFPs, FHs, Valves, Meter Box etc.	LS	1	\$53,750.00	\$53,750.00	\$44,000.00	\$44,000.00	\$44,000.00	\$44,000.00	\$49,105.00	\$49,105.00
30	Extend 2 - 3" PVC Power Conduit w/Pull Wire & Boxes from PS to O&M	LS	1	\$10,000.00	\$10,000.00	\$4,840.00	\$4,840.00	\$4,840.00	\$4,840.00	\$12,650.00	\$12,650.00
31	Extend Communication & Security Systems Conduits (4-2" Bundled) w/Pull Wire & Boxes from PS to O&M Complex	15	1	\$20,000.00	\$20,000.00	\$5,060.00	\$5,060.00	\$5,060.00	\$5,060.00	\$11,500.00	\$11,500.00 \$0.00
32	Sanitary Manhole (6' - 8' Deep)	EA	1	\$4,695.00	\$4,695.00	\$3,740.00	\$3,740.00	\$3,740.00	\$3,740.00	\$4,341,25	\$4,341.25
	Sanitary Manhole (8' - 10' Deep) Includes Restoration	EA	1	\$6,000.00	\$6,000.00	\$4.840.00	\$4,840.00	\$4,840.00	\$4,840.00		\$5,232.50
	8" C900 PVC Sanitary Sewer (6' - 8' Deep)	LF	47	\$50.00	\$2,350.00	\$50.60	\$2,378.20	\$51.00	\$2,397.00	\$40.25	\$1,891.75
	8" C900 PVC Sanitary Sewer (8' - 10' Deep)	LF	121	\$37.00	\$4,477.00	\$77.00	\$9,317.00	\$77.00	\$9,317.00	\$57.50	\$6,957.50
	Dumpster Enclosure w/Gates & Concrete Slab	15	1	\$11,500,00	\$11,500.00	\$10,417.00	\$10,417.00	\$6,450.00	• •	\$15,000.00	\$15,000.00
	Bulk Storage Bins & Concrete Slab	LS	1	\$36,000.00	\$36,000.00	\$27,335.00	\$27,335.00	\$22,800.00	\$22,800.00	\$3,500.00	\$3,500,00
	Flagpole	LS	1	\$5,000.00	\$5,000.00	\$6,355.00	\$5,355.00	\$5,025.00		\$10,000.00	\$10,000.00

•.

ftem			Estimated								
No.	Description	Unit	Quantity	Charles	Nhiteside	Rio	-Bak	Triple R	Paving	Whiti	ng-Turner
				Unit Price	Extended Cost	Unit Price	Extended Cost	Unit Price	Extended Cost	Unit Price	Extended Cost
	Landscaping								· · · · · · · · · · · · · · · · · · ·		\$0.00
39	Florida Red Mapie	EA	20	\$205.00	\$4,100.00	\$242.00	\$4,840.00	\$278.00	\$5,560.00	\$198.00	\$3,960.00
40	Dahoon Holly	EA	97	\$315.00	\$30,555.00	\$275.00	\$26,675.00	\$255.00	\$24,735.00	\$242.40	\$23,512.80
41	S. Fla. Slash Pine (Densa)	EA	248	\$346.00	\$85,808.00	\$313.50	\$77,748.00	\$250.00	\$62,000.00	\$312.00	\$77,376.00
42	Laurel Oak	EA	27	\$469.00	\$12,663.00	\$495.00	\$13,365.00	\$745.00	\$20,115.00	\$420.00	\$11,340.00
43	Live Oak (Ranch Oak)	EA	30	\$4,475.00	\$134,250.00	\$3,850.00	\$115,500.00	\$3,440.00	\$103,200.00	\$3,240.00	\$97,200.00
44	Live Oak	EA	108	\$610.00	\$65,880.00	\$660.00	\$71,280.00	\$635.00	\$68,580,00	\$414.00	\$44,712.00
45	Sabel Palm	EA	142	\$154.00	\$23,288.00	\$203.50	\$28,897.00	\$191.00	\$27,122.00	\$144.00	\$20,448.00
46	Sabai Palm ( S & C Trunks)	EA	60	\$164.00	\$9,840.00	\$275.00	\$16,500.00	\$271.00	\$16,260.00	\$241.20	\$14,472.00
47	Baid Cypress	EA	45	\$315.00	\$14,175.00	\$220.00	\$9,900.00	\$304.00	\$13,680.00	\$342.00	\$15,390.00
48	Redtip Cocopium	EA	2000	\$6.10	\$12,200.00	\$6.60	\$13,200.00	\$9.80	\$19,600.00	\$7.20	\$14,400.00
49	Horizontal Cocopium	EA	700	\$13.20	\$9,240.00	\$12.10	\$8,470.00	\$14.75	\$10,325.00	\$13.02	\$9,114.00
50	Dwarf Fire Bush	EA	735	\$7.10	\$5,218.50	\$6.60	\$4,851.00	\$9.80	\$7,203.00	\$7.20	\$5,292.00
51	White African Iris	EA	675	\$6.10	\$4,117.50	\$7.70	\$5,197.50	\$9.80	\$6,515.00	\$7.50	\$5,062.50
52	Liriope Super Blue	EA	900	\$3.00	\$2,700.00	\$3.30	\$2,970.00	\$5.40	\$4,860.00	\$3.00	\$2,700.00
53	Wild Coffee	Ea	525	\$7.10	\$3,727.50	\$6.60	\$3,465.00	\$10.30	\$5,407.50	\$7.20	\$3,780.00
54	Indian Hawthorn	EA	350	\$6.60	\$2,310.00	\$6.60	\$2,310.00	\$9,80	\$3,430.00	\$7.50	\$2,625.00
55	Cord Grass	EA	635	\$6.10	\$3,873,50	\$6,60	\$4,191.00	\$9,80	\$6,223.00	\$7.20	\$4,572.00
56	Saw Palmetto	EA	755	\$51.00	\$38,505.00	\$137.50	\$103,812.50	\$117.00	\$88,335.00	\$114.00	\$85,070.00
57	Fakahatchee Grass	EA	805	\$6.10	\$4,910.50	\$6,60	\$5,313.00	\$9.80	\$7,889.00	\$7.20	\$5,796.00
58	Dwarf Fakahatchee Grass	EA	2235	\$6.10	\$13,633.50	\$6.60	\$14,751.00	\$9,80	\$21,903.00	\$7.20	\$16,092,00
59	Yellow Canna	EA	250	\$2.75	\$687.50	\$5.50	\$1,375.00	\$1,60	\$400.00	\$0.90	\$225.00
60	Spike Rush	EA	850	\$0.90	\$765.00	\$2.20	\$1,870.00	\$1.50	\$1,275.00	\$0.90	\$765.00
61	Blue Flag Iris	EA	150	\$4.00	\$600.00	\$5.50	\$825.00	\$1.70	\$255.00	\$0.90	\$135.00
62	Pickeral Weed	EA	555	\$1.75	\$971.25	\$2,20	\$1,221.00	\$1.50	\$832.50	\$0.90	\$499.50
63	Duck Potato	Ea	300	\$0.75	\$225.00	\$1.10	\$330.00	\$1.50	\$450.00	\$0.90	\$270.00
64	Lance Leaf Arrowhead	Ea	259	\$0.75	\$187.50	\$1.10	\$275.00	\$1.80	\$450.00	\$0.90	\$225.00
65	Soft Stem Bullrush	EA	225	\$1.50	\$337.50	\$6.60	\$1,485.00	\$1.80	\$405.00	\$0.90	\$202.50
66	Cypress Blend Mulch	CY	650	\$41.00	\$26,650.00	\$30.80	\$20,020.00	\$37.00	\$24,050.00	\$41.76	\$27,144.00
67	Floratam sod	SF	175000	\$0.38	\$66,500.00	\$0.33	\$57,750.00	\$0,36		\$0,37	\$64,750.00
68	Bahla Seed & Muich	SF	210000	\$0.15	\$31,500.00	\$0.09	\$18,500.00	\$0.08		\$0.08	\$15,800.00
69	Topsoli	CY	650	\$45.00	\$29,250.00	\$25.30	\$16,445.00	\$27.00		\$18,36	\$11,934.00
70	Irrigation	LS	1	\$95,000.00	\$95,000.00	\$95,000.00	\$95,000.00	\$53,600.00		•	\$90,000.00
71	Contingencies Allowance	LS	1	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	• •	, , ,	\$25,000.00
	TOTAL ESTIMATED				\$1,661,142.15		\$1,598,226.70	$\overline{}$	\$1,710,385.20		\$1,599,770.35
					6	cai Preference	\$1,518,315.37	$\sim$			



Office of Small Business Assistance 50 South Military Trail, Suite 202 West Palm Beach, FL 53415 (561) 616-6840 Fac: (561) 616-6850 www.pbcgov.com/osba

Palm Beach County Board of County Commissioners Shelley Vana, Chair Steven L. Abrams, Vice, Chairman Karen T. Marcus Faulette Burdick Burt Aaronson Jess R. Santamaria Priscilia A. Taylor

				<u></u> [29]	
DATE: Aug	nust 24, 2012	, <b></b> ,		······	- -
1	h Fox, Plant Desig ) <b>Engineering Divis</b>		5		
	en Gray, Manager /		) ()/ second	nce	
	picia Wilhelm, Sma cialist II	11	Business	Dev	elopment
SUBJECT : Con	pliance Review on	Pro	ject No.	WUD	11-012
	is a Compliance R mentioned project. Rio-Bak, Co 12773 W. Fo Wellington, 561-791-972 August 8, 2 \$1,598,226. 15% Overall : 27.88%	rp. res FL 1 012	t Hill B		
(HI)Industrial (SB)Clipco, In	Contracting, Inc. Const Sol, Inc	50 50 FC	206,841 149,069 65,615 24,200	.00	12.948 9.328 4.118 1.518
	ar fa fan fan fan fan de om sen fan de	<b>n, - 1</b> , <b>e</b> , e , e , e , e , e , e , e , e , e ,	\$445,725	.20	27.88%

"An Equal Opportunity Affirmation Action Englayer"

County Administrator Robert Weisman

B printed on recycled paper

Ŷ



Page 2.

2nd Low Bidder:	The Whiting Turner Cont Co. 1901 W. Cypress Creek Rd. Ste 101 Ft Lauderdale, FL. 33409
Phone:	954-776-0800
Bid Amount:	\$1,632,170.35
Goal:	15% Overall
Goal Achieved:	18.38
SBE Participation:	
(SE) DP Development	; \$ 233,674.00 14.3 <del>8</del>
(SB) Clipco, Inc.	\$ 65,615.20 4.0%

## \$ 299,289.20 18.3%

3rd Low Bidder:	Charles S. Whiteside, Inc. 250 Truck & Trailer way
	West Palm Beach, Fl. 33413
Phone:	561-471-7696
Bid Amount:	\$1,661,142.15
Goal:	15% Overall
Goal Achieved:	22.51%

### SBE Participation:

(SB)Charles	S. Whiteside, Inc.	\$105,350.00	6.34%
(WB) Pathway	Enterprises, Inc.	\$116,883.72	7.03%
(SB)Cliff's	Trucking, Inc.	\$151,887.50	9.148

# EVALUATION:

# \$374,121.22 22.51%

The Low Bidder, Rio-Bak Corp, has met the SBE requirement for this project.

c: Allen Gray, Maneger OSBA Tammy Fields, Sr. Assistant County Attorney

### **Tish Fox**

From:	Michael W. Jones [MJones@pbcgov.org]
Sent:	Monday, August 20, 2012 4:29 PM
To:	Tish Fox
Co:	Steve McGrew; Maurice Tobon
Bubject	Project WUD 11-012 NROC Civil and Landscaping Improvements

Tish, in response to your memo dated 8/15, I reviewed the issues identified in the "Bid Review Comments" document for the low bidder, Rio-Bak Corporation. I do not believe that the bid is nonresponsive. Schedule 2 states: "If undersigned intends to subcontract ..., please list the name of the subcontractor and the amount below." I interpret this to mean if the SBE identified in Schedule 2 intends to subcontract, they should list the sub/amount. Based on the plain language, there is no requirement to fill anything in if they are not subcontracting.

Under Florida law, e-mail addresses are public records. If you do not want your e-mail address released in response to a public records request, do not send electronic mail to this entity. Instead, contact this office by phone or in writing.

### WUD 11-012 NROC Site Civil and Landscape

### **Bid Review Comments**

The four (4) bids received for the NROC Site Civil and Landscape project have been reviewed. The errors, omissions or irregularities found have been noted below.

### **Rio-Bak Corporation**

- 1. OSBA Schedule 2 for Clipco, Inc. regarding subcontracting any portion of the job was left blank
- OSBA Schedule 2 for Caulfield & Wheeler, Inc. regarding subcontracting any portion of the job was left blank

### Triple R Paving, Inc.

- 1. Attachment No. 5 does not state the total amount
- 2. Triple R Paving, Inc. PZ&B License has expired U-15830

### Whiting-Turner Contracting Company

- Error on Bid Form-7 line 37. Total Base Bid amount incorrect. Amount on bid form should be \$1,599,770.35
- 2. Bid Bond form not filled out completely
- OSBA Schedule 2 for Cilipco, Inc. regarding subcontracting any portion of the job was left blank
- OSBA Schedule 2 for DP Development of the Treasure Coast regarding subcontracting any portion of the job was left blank
- 5. Subcontractor JMS license with PZ&B has expired

### Charles S. Whiteside, Inc.

- 1. Wrong Bond Form used
- 2. OSBA Schedule 1 not signed

# Inter-Office Memorandum

Palm Beach County



Water Utilities Department

DATE: August 30, 2012

FROM:

TO: Maurice Tobon, P.E. Director of Engineering

Stephen McGrew, P.E. Z


RE: Northern Region Operations Center Site Civil and Landscaping Project No. WUD 11-012

The bid opening for the above referenced project was held on Wednesday August 8, 2012. Proposals were received from four (4) Contractors. The complete Bid Tabulation is attached. The engineer's opinion of probable construction cost was \$1,700,000 for Bid Item Numbers 1 thru 71. An evaluation of the recommended low bid from Rio-Bak Corporation is as follows:

- 1. The Bid Form provided in the Contract Documents was properly executed.
- 2. Bid security equal to 5% of the total base bid was enclosed with the bid.
- 3. The lowest responsive bidder acknowledged the three (3) addendums.
- 4. The bidder holds a valid state contractor's license. A copy of the license information is included.
- 5. Rio-Bak Corporation has Local Preference and has submitted the required documentation.. (see attached Palm Beach County Tax Collector receipt).
- SBE-M/WBE Schedules #1 and #2 were provided. All bids submitted met the 15% SBE goal established under the SBE Ordinance, (see attached SBE-M/WBE compliance review stating Rio-Bak Corporation has 27.88% SBE participation).
- The County Attorney has reviewed the bid from Rio-Bak Corporation and determined that the bid is responsive (see attached email).

As a result of this evaluation we recommend Rio-Bak Corporation as the successful, responsive, low bidder. Contract award is recommended to the lowest responsive bidder in the amount not to exceed \$1,598,226.70 for the base bid, subject to formal approval by the Board of County Commissioners. A copy of this notice has been emailed to all bidders and posted at the bid opening location and will be left there for a minimum of five (5) business days.

cc: Brian Shields, P.E. Deputy Director Maurice Tobon, P.E. Director of Engineering Stephen McGrew, P.E. Plant Design Manager Craig C. Williams, Assistant Director of Finance & Administration



「「「「「「」」 1. 1. 1. KEN LAWSON SECRETARY

ANNE M. GANKON P.O. Box 3353, Wast Palm Beach, FL 33402-3353 COMMITMUMBRAL TAX COLLECTOR www.laxcollectorptc.com Tel: (561) 355-2272 Synchron Tel: (561) 355-2272

\*\*LOCATED AT\*\* 12773 FOREST HILL BLVD #210 WELLINGTON, FL 33414-0000

TYPE OF AUSINEES	CERTIFICATION #	RECEIPT W/DATE PAID	AMT PAID	BLL#	
21/0102 CW GENERAL CONTRACTOR	RIONCA ENRIQUE R	CGC1520268	112.295202-02/15/12	\$25.00	8401\$50DZ
hts document is valid only when receipted by	the Tax Collector's Office.	20		F FLORIDA CH COUNTY ISINESS TAI	
RIO BAK CORPORATIO RIO BAK CORPORATIO	N .		LBTR Number: EXPIRES: SEP	•••	-
12773 W FOREST HILL WELLINGTON, FL 3341			This receipt does not con agreement, permission o		

# LBTR Number: 199214838 EXPIRES: SEPTEMBER 30, 2012

This receipt does not constitute a franchise, agreement, permission of authority to perform the services or operate fire toxiness described herein when a franchise, agreement or offer county commission, state or federal permission of euthority is required by county, state of federal law.

L

ANNIS M. GANNON P.O. Box 3353, West Pairs Beach, FL 33402-3353 CONSTITUTIONAL TAX COLLECTOR WWW.taxcollectorpic.com Tel: (581) 355-2272 Strate: Fele Burch Consty

. . . . . . . . .

"LOCATED AT" 12773 FOREST HILL BLVD #210 WELLINGTON, FL 33414-0000

**.** .

TYPE OF BUSINESS DYANER		CERTIFICATION	RECEIPT #/DATE PAID	AMTPAID	BILL #			
23-0051 GENERAL CONTRACTOR	LODST GENERAL CONTRACTOR RIONDA ENRIQUE R		U12.295202 - 02/15/12	\$102.90	540156001			
dooument is valid only when receipted b	y the Tex Collector's Office.	20		F FLORIDA CH COUNTY JSINESS TA)				
		LBTR Number: 199510145						

•

RIO BAK CORPORATION RIO BAK CORPORATION 12773 W FOREST HILL BLVD STE 2 WELLINGTON, FL 33414-4767 ւս)Iշօր[[թեն]լունքը[երկերել],

nalla in dianaka di an Madan da Iradi anda Tendara d

ς.

-

EXPIRES: SEPTEMBER 30, 2012 This receipt does not constitute a franchise, agreement, permission of authority to perform the services or operate the business described herein when a franchise, agreement or other county commission, state or federal permission of euthority is required by county, state of federal law.

ltem			Estimated								
No.	Description	Unit	Quantity	Charles V	Vhiteside	Rio-	Bak	Triple A	Paving	Whiti	sg-Turner
				Unit Price	Extended Cost	Unit Price	Extended Cost	Unit Price	Future de Cart	It-M Dates	Enternal and Court
1	Mobilization, Demobilization (max 2% of total)	15	1	\$25,000.00	\$25,000.00	\$23,100.00	\$23,100.00	\$33,000.00	Extended Cost	\$30,000.00	\$30,000.00
2	Clear & Grub (3 heavily vegetated areas)	AC	2.30	\$15,000.00	\$34,500.00	\$3,665.00	\$8,429.50	\$15,200.00		\$17,600.00	\$40,480.00
Э	Strip Existing Site (top 3")	AC	10.46	\$3,500.00	\$36,610.00	\$1,555.00	\$16,265.30	\$7,000.00	\$73,220.00		\$31,380.00
4	NPDES/Erosion Control, Turbidity Barrier	LS	1	\$25,000.00	\$25,000.00	\$10,575.00	\$10,575.00	\$146,650.00	\$146,650.00		\$25,850.00
5	Remove & Salvage Existing Chainlink Fence	LF	1410	\$2.00	\$2,820.00	\$5.50	\$7,755.00	\$4,95	\$6,979.50	\$5.75	\$8,107.50
6	Remove & Dispose of Exist Burled Pipe Along So Property Line	LF	1050	\$12.00	\$12,600.00	\$17.80	\$18,690.00	\$16.50	\$17,325.00	\$11.50	\$12,075.00
7	Lake Excavation (bottom @ elev 2.0' NAVD 88)	C۲	22261	\$2.95	\$65,669.95	\$3.65	\$81,252.65	\$4.70	\$104,626.70	\$3.45	\$76,800,45
8	Regular Excavation	CY	7227	\$2.95	\$21,319.65	\$3.50	\$25,294.50	\$2.85	\$20,596,95	\$2.30	\$15,622.10
	Berm Embankment (5' tall, 30' & 35' wide base)							-	• •		\$0.00
9	Material from on-site, Placed & Compacted	CY	9382	\$3.25	\$30,491.50	\$2.90	\$27,207.80	\$1.10	\$10,320.20	\$3.00	\$28,146.00
10	Material from on-site (strippings & exist berms), Placed & Compacted	CY	5298	\$2.00	\$10,596.00	\$3,45	\$18,278.10	\$1.10	\$5,827.80	\$3.00	\$15,894.00
11	Site Embankment & Grading - Bldg Pads, Roadways										\$0.00
	Material from on-site, Placed & Compacted	CY	5172	\$3.10	\$15,033.20	\$6.00	\$31,032.00	\$1.10	\$5,689.20	\$3.50	\$18,102.00
12	Asphalt Pavement - 1-1/4" Type 5-1 w/Prime Coat	SY	2120	\$30.00	\$63,600.00	\$27.45	\$58,194.00	\$29.20	\$61,904.00	\$37.00	\$78,440.00
	10" Compacted Shellrock, 12" Compacted Subgrade										\$0.00
13	Concrete Pavement, 5.5" thick, Reinforced, 4,000 psi w/	sy	2890	\$38.00	\$109,820.00	\$48.75	\$140,887.50	\$39.60	\$114,444.00	\$35.10	\$101,439.00
	12" Compacted Subgrade			_							\$0.00
14	4" thick concrete sidewalk	SY	173	\$34.00	\$5,882.00	\$65.75	\$11,374.75	\$36.45	\$6,305.85	\$30.00	\$5,190.00
15	Signs and pavement markings	LS	1	\$3,000.00	\$3,000.00	\$2,735.00	\$2,735.00	\$4,180.00	\$4,180.00	\$2,875.00	\$2,875.00
16	Type D Curb	۲.	1360	\$12.00	\$16,320.00	\$10.35	\$14,076.00	\$9,75	\$13,260.00	\$12.65	\$17,204.00
17	Wheel Stops	EA	24	\$30.00	\$720.00	\$27.00	\$648.00	\$38.00	\$912.00	\$31.00	\$744.00
18	18" RCP Drainage Pipe	LF	717	\$39.30	\$28,178.10	\$36.30	\$26,027.10	\$36.00	\$25,812.00	\$58.00	\$41,586.00
19	18" Epoxy-lined & Coated DIP Drainage Pipe	LF	208	\$142.00	\$29,536.00	\$168.30	\$35,006.40	\$158.00	\$34,944.00	\$172.50	\$35,880.00
20 21	24" Epoxy-lined & Coated DIP Drainage Pipe Type C Inlet w/Grate	۲۶ ۲	123	\$185.00	\$22,755.00	\$206.80	\$25,436.40	\$207.00	\$25,461.00	\$201.00	\$24,723.00
22	Type Einlet w/Grate	EA. EA	6. 2	\$2,000.00	\$12,000.00	\$1,903.00	\$11,418.00	\$1,900.00	\$11,400.00	\$3,450.00	\$20,700.00
23	4' Diam Drainage Manhole	EA	1	\$3,125.00 \$2,300.00	\$6,250.00	\$3,300.00	\$6,600.00	\$3,300.00	\$5,500.00	\$4,025.00	\$8,050.00
24	6' Diam Drainage Manhole	EA	1	\$2,500.00	\$2,300.00 \$3,900.00	\$2,387.00 \$3,520,00	\$2,387.00	\$2,390.00	\$2,390.00	\$3,400.00	\$3,400.00
25	Raise Existing Inlet Grate	15	1	\$600.00	\$600.00	\$330.00 \$330.00	\$3,520.00 \$330.00	\$3,520.00	\$3,520.00	\$4,545.00	\$4,545.00
26	Control Structure, Outfall Pipe, M-1 Canal Bank Regrading & Sodding	15	1	\$40,000.00	\$40,000.00	\$23,045.00	\$23,045,00	\$330.00 \$19,600.00	\$330.00	\$575,00	\$575,00
27	Dry detention area bank geogrid erosion protection	SF	4900	\$7.50	\$36,750.00	\$1.15	\$5,635.00	\$15,600.00	\$3,332.00	\$40,000.00	\$40,000.00 \$12,250.00
28	Vinyi Coated, Perimeter Chainlink Fence, 8" ht, w/4 swing gates	LF	2470	\$35.00	\$86,450.00	\$28.75	\$71,012.50	\$32.80	\$81,016.00	\$2.50	\$76,570.00
29	Extend 6° DIP WM, 1-1/2" Service, BFPs, FHs, Valves, Meter Box etc.	เร	1	\$53,750.00	\$53,750.00	\$44,000.00	\$44,000.00	\$44,000.00		\$49,105.00	\$49,105.00
30	Extend 2 - 3" PVC Power Conduit w/Pull Wire & Boxes from PS to O&M	LS	1	\$10,000.00	\$10,000.00	\$4,840.00	\$4,840.00	\$4,840.00		\$12,650.00	\$12,650.00
31	Extend Communication & Security Systems Conduits (4-2" Bundled)	LS	1	\$20,000.00	\$20,000.00	\$5,060.00	\$5,060.00	\$5,060.00		\$11,500.00	\$11,500.00
	w/Pull Wire & Boxes from PS to O&M Complex				<i>,</i>	401000100	40,000,000	40,000,00	yala poroc	Arrigonico	\$0.00
32	Sanitary Manhole (6' - 8' Deep)	EA	1	\$4,695.00	\$4,695,00	\$3,740.00	\$3,740.00	\$3,740,00	\$3,740.00	\$4,341,25	\$4,341.25
33	Sanitary Manhole (8' - 10' Deep) Includes Restoration	EA	1	\$6,000.00	\$6,000.00	\$4,840.00	\$4,840.00	\$4,840.00		\$5,232,50	\$5,232.50
34	8" C900 PVC Sanitary Sewer (6' - 8' Deep)	LF	47	\$50.00	\$2,350.00	\$50.60	\$2,378.20	\$51.00	\$2,397.00	\$40.25	\$1,891.75
35	8" C900 PVC Sanitary Sewer (8' - 10' Deep)	١F	121	\$37.00	\$4,477.00	\$77.00	\$9,317.00	\$77.00	\$9,317.00	\$57.50	\$6,957.50
35	Dumpster Enclosure w/Gates & Concrete Slab	LS	1	\$11,500.00	\$11,500.00	\$10,417.00	\$10,417,00	\$6,450,00		\$15,000.00	\$15,000.00
37	Buik Storage Bins & Concrete Slab	LS	1	\$36,000.00	\$35,000.00	\$27,335.00	\$27,335.00	\$22,800.00	\$22,800.00	\$3,600.00	\$3,600.00
38	Flagpole	LS	1	\$5,000,00	\$5,000.00	\$6,355.00	\$6,355.00	\$5,025.00	\$5,025.00	\$10,000.00	\$10,000.00

lo,	Description	Unit	Quantity	Charles '	Whiteside	Rio	Bak	Triple R	Paving	Whitt	ng-Turner
								1110121			
				Unit Price	Extended Cost	Unit Price	Extended Cost	Unit Price	<b>Extended</b> Cost	Unit Price	Extended C
	Landscaping										\$0
	Florida Red Maple	EA	20	\$205.00	\$4,100.00	\$242.00	\$4,840.00	\$278.00	\$5,560.00	\$198.00	\$3,960
40	Dahoon Holly	EA	97	\$315.00	\$30,555.00	\$275.00	\$26,575.00	\$255.00	\$24,735.00	\$242.40	\$23,51
	5. Fla. Slash Pine (Densa)	EA	248	\$346.00	\$85,808.00	\$313.50	\$77,748.00	<b>\$250.00</b>	\$62,000.00	\$312.00	\$77,37
42	Laurel Oak	EA	27	\$469.00	\$12,663.00	\$495.00	\$13,365.00	\$745.00	\$20,115.00	\$420.00	\$11,34
43	Live Oak (Ranch Oak)	EA	30	\$4,475.00	\$134,250.00	\$3,850.00	\$115,500.00	\$3,440.00	\$103,200.00	\$3,240.00	\$97,20
44	Live Oak	EA	108	\$510.00	\$65,880.00	\$560.00	\$71,280.00	\$635.00	\$68,580.00	\$414.00	\$44,71
	Sabal Palm	EA	142	\$164.00	\$23,288.00	\$203.50	\$28,897.00	\$191.00	\$27,122.00	\$144.00	\$20,44
46	Sabal Paim ( S & C Trunks)	EA	60	\$154,00	\$9,840.00	\$275.00	\$16,500.00	\$271.00	\$16,260.00	\$241.20	\$14,47
47	Bald Cypress	EA	45	\$315.00	\$14,175.00	\$220.00	\$9,900.00	\$304.00	\$13,680.00	\$342.00	\$15,39
48	Redtip Cocoplum	EA	2000	\$6.10	\$12,200.00	\$6.60	\$13,200.00	\$9.80	\$19,500.00	\$7.20	\$14,40
49	Horizontal Cocoplum	EA	700	\$13.20	\$9,240.00	\$12.10	\$8,470.00	\$14.75	\$10,325.00	\$13.02	\$9,1
50	Dwarf Fire Bush	EA	735	\$7.10	\$5,218.50	\$6.60	\$4,851.00	\$9.80	\$7.203.00	\$7.20	\$5,2
51	White African Iris	EA	675	\$6.10	\$4,117.50	\$7.70	\$5,197.50	\$9.80	\$6,615.00	\$7.50	\$5,0
52	Liriope Super Blue	EA	900	\$3.00	\$2,700.00	\$3.30	\$2,970.00	\$5.40	\$4,860.00	\$3.00	\$2.70
53	Wild Coffee	Ea	525	\$7.10	\$3,727.50	\$6.60	\$3,465.00	\$10,30	\$5,407,50	\$7.20	\$3,78
54	Indian Hawthorn	EA	350	\$6.60	\$2,310.00	\$6.60	\$2,310.00	\$9.80	\$3,430.00	\$7.50	\$2,6
55	Cord Grass	EA	635	\$6.10	\$3,873.50	\$6.60	\$4,191.00	\$9.80	\$6,223.00	\$7.20	\$4,57
56	Saw Palmetto	EA	755	\$51.00	\$38,505.00	\$137.50	\$103,812.50	\$117.00	\$88,335.00	\$114.00	\$86,07
57	Fakahatchee Grass	EA	805	\$6.10	\$4,910.50	\$6.60	\$5,313.00	\$9.80	\$7,589.00	\$7.20	\$5,79
58	Dwarf Fakahatchee Grass	EA	2235	\$6.10	\$13,633.50	\$6.60	\$14,751.00	\$9.80	\$21,903.00	\$7.20	\$16,09
59	Yellow Canna	EA	250	\$2.75	\$687.50	\$5.50	\$1,375.00	\$1.60	\$400.00	50,90	\$22
50	Spike Rush	EA	850	\$0.90	\$765.00	\$2.20	\$1,870.00	\$1.50	\$1,275.00	\$0.90	\$76
51	Blue Flag Iris	EA	150	\$4.00	\$600.00	\$5.50	\$825,00	\$1.70	\$255.00	\$0.90	\$13
52	Pickeral Weed	EA	555	\$1.75	\$971.25	\$2.20	\$1,221.00	\$1.50	\$832.50	\$0.90	\$49
53	Duck Potato	Ea	300	\$0.75	\$225.00	\$1.10	\$330.00	\$1.50	\$450.00	\$0.90	\$2
54	Lance Leaf Arrowhead	Ea	250	\$0.75	\$187.50	\$1.10	\$275.00	\$1.80	\$450.00	\$0.90	\$22
55	Soft Stem Bullrush	EA	225	\$1.50	\$337.50	\$6.60	\$1,485.00	\$1.80	\$405.00	\$0.90	\$20
56	Cypress Blend Mulch	Cĭ	650	\$41.00	\$26,650.00	\$30.80	\$20,020.00	\$37.00	\$24,050.00	\$41,76	معر \$27,14
67	Floratam sod	SF	175000	\$0.38	\$66,500.00	\$0.33	\$57,750.00	\$0,36	\$63,000.00	\$0.37	\$64,75
58	Bahia Seed & Mulch	SF	210000	\$0.15	\$31,500.00	\$0.09	\$18,900.00	\$0.08	\$16,800.00	\$0.08	\$16,80
<b>59</b>	Topsail	C	650	\$45.00	\$29,250.00	\$25.30	\$15,445.00	\$27.00	\$17,550.00	\$18.36	\$11,93
	Irrigation	LS	1	\$95,000.00	\$95,000,00	\$95,000,00	\$95,000.00	\$53,600.00	\$53,600.00	-	\$90,00
	Contingencies Allowance	15	1	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00		\$90,00 \$25,00
	TOTAL ESTIMATED				\$1,661,142.15		\$1,598,226.70			423,000,00	
							\$1,598,220.70 \$1,518,315.37		\$1,710,385.20		\$1,599,77

. .



Office of Small Business Assistance

50 South Military Trail, Suite 202 West Falm Beach, FL 33415 (56)) 616-6840

> Fax: (561) 616-6850 www.pbcgov.com/osba

Palm Beach County Board of County Commissioners

Shelley Vana, Chair

Steven L. Abrams, Vice Chaimsan Naren T. Marcus

Faulette Burdick

Burt Aaronson

Jess R. Santamaria

Priscilla A. Taylor

County Administrator Robert Weisman

	RECEIVED AUG 2 9 2012
date :	August 24, 2012
TO:	Tish Fox, Flant Design WUD Engineering Division
THROUGH:	Allen Gray, Manager // // Office of Small Business Statestance
FROM:	Pacpicia Wilhelm, Small Business Development Specialist II
SUBJECT :	Compliance Review on Project No. WUD 11-012
	ing is a Compliance Review of SBE participation ve-mentioned project.
Low Bidder	: Rio-Bak, Corp. 12773 W. Forest Hill Blvd, Ste 210
Phone: Bid Openin	Wellington, FL 33414 561-791-9721
Bid Amount Goal:	
Goal Achie	

# SBE Participation:

(SB)Belvedere Contracting, Inc.	\$	206,841.00	12.94%
(HI)Industrial Const Sol, Inc	\$	149,069,00	9.32%
(SB)Clipco, Inc	57	65,615.20	4.11%
(SB)Caulfield & Wheeler, Inc.	Ş	24,200.00	1.51%
		Ŧ	

#### \$445,725.20 27.88%

'An Equal Opportunity Affirmative Action Employee

D printed on recipited papier



Page 2.

2nd Low Bidder:	The Whiting Turner Cont Co. 1901 W. Cypress Creek Rd. Ste 101 Ft Lauderdale, FL. 33409
Phone:	954-776-0800
Bid Amount:	\$1,632,170.35
Goal:	15% Overall
Goal Achieved:	18.3%
SEE Participation:	
(SB) DP Development	\$ 233,674.00 14.3%
(SB) Clipco, Inc.	\$ 65,615.20 4.0%

# \$ 299,289.20 18.3%

3rd Low Bidder:	Charles S. Whiteside, Inc. 250 Truck & Trailer way
	West Palm Beach, Fl. 33413
Phone:	561-471-7696
Bid Amount:	\$1,661,142.15
Goal:	15% Overall
Goal Achieved:	22.51%

## SBE Participation:

(SB)Charles	S. Whiteside, Inc,	\$105,350.00	6.34%
(WB) Pathway	Enterprises, Inc.	\$116,883.72	7.03%
(SB)Cliff's	Trucking, Inc.	\$151,887.50	9.14%

# EVALUATION:

\$374,121.22 22.51%

The Low Bidder, Rio-Bak Corp, has met the SBE requirement for this project.

c: Allen Gray, Manager OSBA Tammy Fields, Sr. Assistant County Attorney

### **Tish Fox**

From: Sent: To: Cc: Subject: Michael W. Jones [MJones@pbcgev.org] Monday, August 20, 2012 4:29 PM Tish Fox Steve McGrew; Maurice Tobon Project WUD 11-012 NROC Civil and Landscaping Improvements

Tish, in response to your memo dated 8/15, I reviewed the issues identified in the "Bid Review Comments" document for the low bidder, Rio-Bak Corporation. I do not believe that the bid is nonresponsive. Schedule 2 states: "if undersigned intends to subcontract ..., please list the name of the subcontractor and the amount below." I interpret this to mean if the SBE identified in Schedule 2 intends to subcontract, they should list the sub/amount. Based on the plain language, there is no requirement to fill anything in if they are not subcontracting.

Under Florida law, e-mail addresses are public records. If you do not want your e-mail address released in response to a public records request, do not send electronic mail to this entity. Instead, contact this office by phone or in writing.

### WUD 11-012 NROC Site Civil and Landscape

### **Bid Review Comments**

The four (4) bids received for the NROC Site Civil and Landscape project have been reviewed. The errors, omissions or irregularities found have been noted below.

### **Rio-Bak Corporation**

- 1. OSBA Schedule 2 for Cliipco, Inc. regarding subcontracting any portion of the job was left blank
- OSBA Schedule 2 for Caulfield & Wheeler, Inc. regarding subcontracting any portion of the job was left blank

### Triple R Paving, Inc.

- 1. Attachment No. 5 does not state the total amount
- 2. Triple R Paving, Inc. PZ&B License has expired U-15830

### Whiting-Turner Contracting Company

- Error on Bid Form-7 line 37. Total Base Bid amount incorrect. Amount on bid form should be \$1,599,770.35
- 2. Bid Bond form not filled out completely
- 3. OSBA Schedule 2 for Cliipco, Inc. regarding subcontracting any portion of the job was left blank
- OSBA Schedule 2 for DP Development of the Treasure Coast regarding subcontracting any portion of the job was left blank
- 5. Subcontractor JMS license with PZ&B has expired

### Charles S. Whiteside, Inc.

- 1. Wrong Bond Form used
- 2. OSBA Schedule 1 not signed

# WUD 11-012 NROC Site Civil and Landscape

### **Bid Review Comments**

The four (4) bids received for the NROC Site Civil and Landscape project have been reviewed. The errors, omissions or irregularities found have been noted below.

### **Rio-Bak Corporation**

- 1. OSBA Schedule 2 for Cliipco, Inc. regarding subcontracting any portion of the job was left blank
- 2. OSBA Schedule 2 for Caulfield & Wheeler, Inc. regarding subcontracting any portion of the job was left blank

### Triple R Paving, Inc.

- 1. Attachment No. 5 does not state the total amount
- 2. Triple R Paving, Inc. PZ&B License has expired U-15830

# Whiting-Turner Contracting Company

- 1. Error on Bid Form-7 line 37. Total Base Bid amount incorrect. Amount on bid form should be \$1,599,770.35
- 2. Bid Bond form not filled out completely
- 3. OSBA Schedule 2 for Cliipco, Inc. regarding subcontracting any portion of the job was left blank
- 4. OSBA Schedule 2 for DP Development of the Treasure Coast regarding subcontracting any portion of the job was left blank
- 5. Subcontractor JMS license with PZ&B has expired

### Charles S. Whiteside, Inc.

- 1. Wrong Bond Form used
- 2. OSBA Schedule 1 not signed