



**II. FISCAL IMPACT ANALYSIS**

**A. Five Year Summary of Fiscal Impact:**

<b>Fiscal Years</b>	<b>2014</b>	<b>2015</b>	<b>2016</b>	<b>2017</b>	<b>2018</b>
Capital Expenditures	<u>\$2,342,688</u>	<u>0</u>	<u>0</u>	<u>0</u>	<u>0</u>
External Revenues	<u>0</u>	<u>0</u>	<u>0</u>	<u>0</u>	<u>0</u>
Operating Expenses	<u>0</u>	<u>0</u>	<u>0</u>	<u>0</u>	<u>0</u>
In-Kind Match County	<u>0</u>	<u>0</u>	<u>0</u>	<u>0</u>	<u>0</u>
<b>NET FISCAL IMPACT</b>	<b><u>\$2,342,688</u></b>				
# ADDITIONAL FTE POSITIONS (Cumulative)	<u>0</u>	<u>0</u>	<u>0</u>	<u>0</u>	<u>0</u>

**Budget Account No.:** Fund 4011 Dept 721 Unit W038 Object 6543

Is Item Included in Current Budget? Yes  No

**B. Recommended Sources of Funds/Summary of Fiscal Impact:**

One (1) time expenditure from user fees, connection fees, and balance brought forward.

**C. Department Fiscal Review:** Delia M West

**III. REVIEW COMMENTS**

**A. OFMB Fiscal and/or Contract Development and Control Comments:**

*Shirley Strabury*  
OFMB *5/16*

*J. J. Jacobson* *5/29/14*  
Contract Development and Control  
*5-29-14 Strabury*

**B. Legal sufficiency:**

*Markon R. Smith for Jim Wang*  
Assistant County Attorney *5/30/14*

**C. Other Department Review:**

\_\_\_\_\_  
Department Director

This summary is not to be used as a basis for payment.






**Palm Beach County  
Water Utilities  
Department  
Service Area (SA) and  
Major Facilities**

Attachment 1

**Legend**

- P.B.C.W.U.D. SA
- Mandatory Reclaimed SA
- Palm Beach County Limits
- Administration
- Water Reclamation Facility
- Water Treatment Facility
- Wetlands



WORK AUTHORIZATION NO. 7

Palm Beach County Water Utilities Department  
Pipeline Continuing Construction Contract R 2013-0551

Project No. WUD 13-091

District: 6

Budget Line Item No. 4011 - 721 - W038 - 6543

Project Title: State Road 715 Water Main Replacement

THIS AUTHORIZATION # 7 to the Contract for Construction Services dated May 7, 2013 (R2013-0551), by and between Palm Beach County and the Contractor identified herein, is for the Construction Services of this Work Authorization. The Contract provides for 15.00% SBE participation overall. This Work Authorization includes 14.80% overall participation. The cumulative proposed SBE participation, including this authorization is 15.26% overall. Additional authorization will be utilized to meet or exceed the stated overall participation goal;

1. CONTRACTOR: Centerline Utilities, Inc.

2. ADDRESS: 2180 SW Poma Drive, Palm City, FL 34990

3. Description of Services (Scope of Work) to be provided by the Contractor:

See **ATTACHMENT A.**

4. Services completed by the Contractor to date:

See **ATTACHMENT G.**

5. Contractor shall begin work promptly or deliver ordered materials within the following calendar days from the issuance of Notice to Proceed (NTP):

Substantial Completion 180 Calendar Days

Final Construction Completion 210 Calendar Days

Liquidated damages will apply as follows:

\$ 1,500.00 per day past substantial completion date.

\$ 1,000.00 per day past final completion date.

(For Liquidated Damages Rates see **ATTACHMENT B**)

6. The compensation to be paid to the Contractor for providing the requested services in accordance with the Contract Bid Prices is \$ 2,342,687.91.

7. EXCEPT AS HEREBY AMENDED, CHANGED OR MODIFIED, all other terms, conditions and obligations of the Contract dated May 7, 2013 remain in full force and effect.

WORK AUTHORIZATION NO. 7

Project No. WUD 13-091

Project Title: State Road 715 Water Main Replacement

IN WITNESS WHEREOF, this Authorization is accepted, subject to the terms, conditions and obligations of the aforementioned Contract.

PALM BEACH COUNTY, A POLITICAL SUBDIVISION OF THE STATE OF FLORIDA

Sharon R. Bock, Clerk & Comptroller,  
Palm Beach County

Palm Beach County,  
Board of County Commissioners

ATTEST:

Signed: \_\_\_\_\_

Signed: \_\_\_\_\_ *Priscilla A. Taylor*  
Priscilla A. Taylor, Mayor

Typed Name: \_\_\_\_\_  
**Deputy Clerk**


\_\_\_\_\_  
Date

Approved as to Form and Legal  
Sufficiency

Signed: \_\_\_\_\_

Typed Name: \_\_\_\_\_  
County Attorney

CONTRACTOR: Centerline Utilities, Inc.

ATTEST  
  
\_\_\_\_\_  
Witness

  
\_\_\_\_\_  
(Signature)

Frederick H. Chesney, Jr., Secretary  
(Name and Title)

Frederick H. Chesney, President  
(Name and Title)

(CORPORATE SEAL)

5/8/14  
Date

**LIST OF ATTACHMENTS**

**WORK AUTHORIZATION NO. 7**

**Palm Beach County Water Utilities Department  
Pipeline Continuing Construction Contract R 2013-0551**

<b>ATTACHMENT – A</b>	Compensation Summary (Scope of Work)
<b>ATTACHMENT – B</b>	Rate for Liquidated Damages
<b>ATTACHMENT – C</b>	Public Construction Bond
<b>ATTACHMENT – D</b>	Form of Guarantee
<b>ATTACHMENT – E</b>	Work Authorization Schedule of Bid Items
<b>ATTACHMENT – F</b>	SBE Schedule 1 and Schedule 2
<b>ATTACHMENT – G</b>	Authorization Status Report - Summary and Status of Authorizations
<b>ATTACHMENT – H</b>	Authorization Status Report - Summary of SBE/Minority Business Tracking
<b>ATTACHMENT – I</b>	Location Map

---

# ATTACHMENT A

WORK AUTHORIZATION NO. 7

Palm Beach County Water Utilities Department  
Pipeline Continuing Construction Contract R 2013-0551

## SCOPE OF WORK FOR

State Road 715 Water Main Replacement

### INTRODUCTION

Palm Beach County (County) entered into an agreement entitled Contract for Pipeline Continuing Construction Services - Palm Beach County Water Utilities Department Project No. WUD 13-020 B (CONTRACT) with Centerline Utilities, Inc. (CONTRACTOR) to provide construction services for various general activities on the Pipeline Continuing Construction Contract dated May 7, 2013, (R 2013-0551). This Work Authorization will be performed under that CONTRACT.

This Work Authorization encompasses providing services related to \_\_\_\_\_  
State Road 715 Water Main Replacement

### SCOPE OF SERVICES

Contractor shall perform the engineering Scope of Services as described herein Replace approximately 2 miles of existing 6" cast iron water main with new 12" PVC water main on Bacom Point Road.

### COMPENSATION

Compensation shall not exceed \$ 2,342,687.91 in accordance with the unit prices established in the Contract for construction services dated May 7, 2013 as approved by the Board of County Commissioners.

### SBE PARTICIPATION

SBE participation is included in **ATTACHMENT F** under this Authorization. The attached Schedule 1 defines the SBE applied to this Authorization/Contract and Schedule 2 establishes the SBE contribution from each subcontractor (Letter of Intent to perform as an SBE).

## ATTACHMENT B

WORK AUTHORIZATION NO. 7

Palm Beach County Water Utilities Department  
Pipeline Continuing Construction Contract R 2013-0551

### Rates for Liquidated Damages

Palm Beach County Water utilities Department shall establish liquidated damages rates for each Work Authorization based on the dollar amount and time sensitivity of the project. The rates shall be as follows according to a criticality rating of 1 through 3 assigned to each Work Authorization by the Department as established below:

- Highly Important Project (Criticality 1):** Liquidated Damages  
\$1,500 per day after Substantial Completion Date  
\$1,000 per day after Final Completion Date
  - Moderately Important Project (Criticality 2):** Liquidated Damages  
\$1,000 per day after Substantial Completion Date  
\$500 per day after Final Completion Date
  - Low Important Project (Criticality 3):** Liquidated Damages  
\$500 per day after Substantial Completion Date  
\$250 per day after Final Completion Date
-



**ATTACHMENT C**

**PUBLIC CONSTRUCTION BOND**

BOND NUMBER: 0181740

BOND AMOUNT: Two Million Three Hundred Forty Two Thousand Six Hundred Eighty Seven 91/100 (\$2,342,687.91)

CONTRACT AMOUNT: Two Million Three Hundred Forty Two Thousand Six Hundred Eighty Seven 91/100 (\$2,342,687.91)

CONTRACTOR'S NAME: Centerline Utilities, Inc.

CONTRACTOR'S ADDRESS: 2180 SW Poma Drive  
Palm City, FL 34990

CONTRACTOR'S PHONE: (561) 689-3917

SURETY COMPANY: Berkley Insurance Company

SURETY'S ADDRESS: 475 Steamboat Road  
Greenwich, CT 06830

OWNER'S NAME: PALM BEACH COUNTY

OWNER'S ADDRESS: 8100 Forest Hill Boulevard  
West Palm Beach, FL 33413

OWNER'S PHONE: (561) 493-6000

DESCRIPTION OF WORK: installing raw water mains, potable water mains, fire hydrants, water services lines, wastewater forcemains, reclaimed water mains and all associated appurtenances

COUNTY'S PROJECT NUMBER: WUD 13-091, Work Authorization Number 7

PROJECT LOCATION: System-Wide

LEGAL DESCRIPTION: Sections 13, 24 & 25, Township 42 South, Range 36 East and  
Section 18, Township 42 South, Range 37

**PUBLIC CONSTRUCTION BOND**

This Bond is issued in favor of the County conditioned on the full and faithful performance of the Contract.

KNOW ALL MEN BY THESE PRESENTS: that Contractor and Surety, are held and firmly bound unto

Palm Beach County Board of County Commissioners  
301 N. Olive Avenue  
West Palm Beach, Florida 33401

as Obligee, herein called County, for the use and benefit of claimant as herein below defined, in the amount of

Dollars (\$2,342,687.91 )

(Here insert a sum equal to the Contract Price)

for the payment whereof Principal and Surety bind themselves, their heirs, personal representatives, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS,

Principal has by written agreement dated May 7, 2013, entered into a contract with the County for

Contract Name: Pipeline Continuing Construction Contract 2013  
Contract No.: WUD 13-020 B  
Project Name: S.R. 715, Pahokee Water Main Replacement  
Project No.: WUD 13-091  
Project Description: installing raw water mains, potable water mains, fire hydrants, water services lines, wastewater forcemains, reclaimed water mains and all associated appurtenances  
Project Location: System-Wide

in accordance with Design Criteria Drawings and Specifications prepared by

Name of Design Firm: Palm Beach County Water Utilities  
Location of Firm: 100 Forest Hill Boulevard, West Palm Beach, FL 33413  
Phone: (561) 493-6118  
Fax: (561) 493-6113

which contract is by reference made a part hereof in its entirety, and is hereinafter referred to as the Contract.

THE CONDITION OF THIS BOND is that if Principal:

1. Performs the contract dated May 7, 2013, between Principal and County for the design and construction of **\*\***, the contract being made a part of this bond by reference, at the times and in the manner prescribed in the contract; and
2. Promptly makes payments to all claimants, as defined in Section 255.05, Florida Statutes, supplying Principal with labor, materials, or supplies, used directly or indirectly by Principal in the prosecution of the work provided for in the contract; and

**\*\*** S.R. 715, Pahokee Water Main Replacement

BOND - 2C

Rev 12-17-13

3. Pays County all losses, damages (including liquidated damages), expenses, costs, and attorneys' fees, including appellate proceedings, that County sustains because of a default by Principal under the contract; and

4. Performs the guarantee of all work and materials furnished under the contract for the time specified in the contract, then this bond is void; otherwise it remains in full force.


5. Any changes in or under the contract documents and compliance or noncompliance with any formalities connected with the contract or the changes does not affect Surety's obligation under this bond and Surety waives notice of such changes.

6. The amount of this bond shall be reduced by and to the extent of any payment or payments made in good faith hereunder, inclusive of the payment by Surety of construction liens which may be filed of record against said improvement, whether or not claim for the amount of such lien be presented under and against the bond.


7. Principal and Surety expressly acknowledge that any and all provisions relating to consequential, delay and liquidated damages contained in the contract are expressly covered by and made a part of this Performance, Labor and Material Payment Bond. Principal and Surety acknowledge that any such provisions lie within their obligations and within the policy coverage's and limitations of this instrument.

8. Section 255.05, Florida Statutes, as amended, together with all notice and time provisions contained therein, is incorporated herein, by reference, in its entirety. Any action instituted by a claimant under this bond for payment must be in accordance with the notice and time limitation provisions in Section 255.05(2), Florida Statutes. This instrument regardless of its form, shall be construed and deemed a statutory bond issued in accordance with Section 255.05, Florida Statutes.


9. Any action brought under this instrument shall be brought in the state court of competent jurisdiction in Palm Beach County, Florida and not elsewhere.

  
\_\_\_\_\_  
Witness

Frederick H. Chesney, Jr.  
Print name

  
\_\_\_\_\_  
Witness


Olga Rodriguez  
Print name

  
\_\_\_\_\_  
Principal (Seal)

Centerline Utilities, Inc.  
Frederick H. Chesney, Sr.  
Print name

President  
Title

Berkley Insurance Company  
Surety (Seal)

  
D. Michael Stevens  
Print name

Attorney-in-fact  
Title

**ATTACHMENT D**  
**FORM OF GUARANTEE**

GUARANTEE FOR (Contractor and Surety Name) \_\_\_\_\_  
Centerline Utilities, Inc. and Berkley Insurance Company

We the undersigned hereby guarantee that the Pipeline Continuing Construction Contract 2013, Project Number WUD 13-020, Work Authorization Number 7, Palm Beach County, Florida, which we have constructed and bonded, has been done in accordance with the plans and specifications; that the work constructed will fulfill the requirements of the guaranties included in the Contract Documents. We agree to repair or replace any or all of our work, together with any work of others which may be damaged in so doing, that may prove to be defective in the workmanship or materials within a period of one year from the date of Substantial Completion of all of the above named work by the County of Palm Beach, State of Florida, without any expense whatsoever to said County of Palm Beach, ordinary wear and tear and unusual abuse or neglect excepted by the County. When correction work is started, it shall be carried through to completion.

In the event of our failure to acknowledge notice, and commence corrections of defective work within five (5) calendar days after being notified in writing by the Board of County Commissioners, Palm Beach County, Florida, we, collectively or separately, do hereby authorize Palm Beach County to proceed to have said defects repaired and made good at our expense and we will honor and pay the costs and charges therefore upon demand.

DATED \_\_\_\_\_  
(notice of completion filing date)

**SEAL AND NOTARIAL ACKNOWLEDGMENT OF SURETY**

Centerline Utilities, Inc. \_\_\_\_\_ (Seal)  
(Contractor)  
By: \_\_\_\_\_  
(Signature)

Frederick H. Chesney, Sr. \_\_\_\_\_  
(Printed Name)

Berkley Insurance Company \_\_\_\_\_ (Seal)  
(Surety)  
By: \_\_\_\_\_  
(Signature)

D. Michael Stevens, Attorney-in-Fact \_\_\_\_\_  
(Printed Name)





## ATTACHMENT E

### SCHEDULE OF BID ITEMS

**Palm Beach County Water Utility Department  
Pipeline Continuing Construction Contract - WUD 13-020 B**

**Work Authorization No.: 7**

**Contractor Name: Centerline Utilities, Inc.**

**Project Name: State Road 715 Water Main Replacement - Pahokee**

**Project No.: WUD 13 - 091**

<b>*See notes / Qualifications in Centerline Utilities, Inc.'s Proposal Format. These notes are to apply to the following proposal.</b>					
<b>NO.</b>	<b>BID ITEM (Furnish and Install with Appurtenances)</b>	<b>QUANTITY</b>	<b>UNIT</b>	<b>UNIT PRICE</b>	<b>TOTAL</b>
1	4" PVC PUSH-ON FM (36 - 60" Cover)	79	LF	\$10.68	\$843.72
5	6" PVC PUSH-ON WM / RCWM / FM (36 - 60" Cover)	684	LF	\$14.01	\$9,582.84
6	6" DIP PUSH-ON WM / RCWM (36 - 60" Cover)	341	LF	\$24.85	\$8,473.85
20	12" PVC PUSH-ON WM / RCWM / FM (36 - 60" Cover)	13086	LF	\$33.87	\$443,222.82
21	12" DIP PUSH-ON WM / RCWM (36 - 60" Cover)	20	LF	\$44.81	\$896.20
23	12" DIP WM CONFLICT OFFSET (30' & (4) 45' Bends) UNDER EXISTING PIPE (60 - 84" Cover)	17	EA	\$5,054.56	\$85,927.52
44	DIP FITTINGS WM/RCWM	4.79	TN	\$6,022.13	\$28,846.00
68	12" HDPE DIRECTIONAL WM / RCWM / FM	200	LF	\$102.40	\$20,480.00
87	12" DIP / HDPE ADAPTER	4	EA	\$703.68	\$2,814.72
92	4" MJ RESTRAINT FOR DIP	1	EA	\$38.34	\$38.34
93	6" MJ RESTRAINT FOR DIP	232	EA	\$47.46	\$11,010.72
96	12" MJ RESTRAINT FOR DIP	96	EA	\$114.39	\$10,981.44
97	16" MJ RESTRAINT FOR DIP	1	EA	\$206.87	\$206.87
101	4" MJ RESTRAINT FOR PVC	15	EA	\$43.20	\$648.00
102	6" MJ RESTRAINT FOR PVC	95	EA	\$54.15	\$5,144.25
105	12" MJ RESTRAINT FOR PVC	179	EA	\$136.29	\$24,395.91
119	4" PVC PRESSURE PIPE RESTRAINT HARNESS	2	EA	\$83.96	\$167.92
120	6" PVC PRESSURE PIPE RESTRAINT HARNESS	27	EA	\$108.30	\$2,924.10
123	12" PVC PRESSURE PIPE RESTRAINT HARNESS	173	EA	\$212.95	\$36,840.35
128	4" GATE VALVE & BOX	2	EA	\$719.52	\$1,439.04
129	6" GATE VALVE & BOX	11	EA	\$835.47	\$9,190.17
137	12" BFLY VALVE & BOX	13	EA	\$1,554.69	\$20,210.97
151	16X12" TAP SLEEVE WITH VALVE & BOX	1	EA	\$9,165.63	\$9,165.63
193	FIRE HYDRANT ASSEMBLY	29	EA	\$3,452.48	\$100,121.92
197	SAMPLE POINTS WITH SADDLE & CORP	11	EA	\$574.00	\$6,314.00
198	SAMPLE POINTS ON F.H.	12	EA	\$361.62	\$4,339.44
209	SHORT SINGLE 5/8" METER SERVICE (1".5 POLY) (UP TO 10' LONG)	85	EA	\$883.16	\$75,068.60
213	SHORT DOUBLE 5/8" METER SERVICE (1".5 POLY) (UP TO 10' LONG)	8	EA	\$1,022.52	\$8,180.16
240	EXTRA LONG 5/8" METER SERVICE (1.5" POLY WITH 3" CASING) 200' MAX	1417	LF	\$35.15	\$49,807.55
242	ADDITIONAL COST TO WET TAP 2" WS OR LESS	1	EA	\$541.01	\$541.01
255	4 - 12" CONNECT INCLUDING BELL RESTRAINT	14	LF	\$1,334.55	\$18,683.70
258	4 - 8" POLY WRAP	341	LF	\$0.87	\$296.67
259	10 - 16" POLY WRAP	520	LF	\$1.04	\$540.80
262	6" GROUTING / DEACTIVATE OF PIPE	14100	LF	\$15.35	\$216,435.00

## ATTACHMENT E

### SCHEDULE OF BID ITEMS

Palm Beach County Water Utility Department  
 Pipeline Continuing Construction Contract - WUD 13-020 B

Work Authorization No.: 7  
 Contractor Name: Centerline Utilities, Inc.  
 Project Name: State Road 715 Water Main Replacement - Pahokee  
 Project No.: WUD 13 - 091

*See notes / Qualifications in Centerline Utilities, Inc.'s Proposal Format. These notes are to apply to the following proposal.					
NO.	BID ITEM (Furnish and Install with Appurtenances)	QUANTITY	UNIT	UNIT PRICE	TOTAL
266	REMOVAL OF EXISTING 6" PVC/CIP/DIP/PCCP (Buried up to 60")	84	LF	\$8.83	\$741.72
272	ASPHALT ROADWAY REMOVAL & RESTORATION (2.5")	10092	SY	\$40.64	\$410,138.88
273	ASPHALT D/W REMOVAL & RESTORATION (1.5")	680	SY	\$32.25	\$21,930.00
280	CONCRETE S/W REMOVAL & RESTORATION	1480	SY	\$34.33	\$50,808.40
281	CONCRETE CURB & GUTTER REMOVAL & RESTORATION	1850	LF	\$27.44	\$50,764.00
282	CONCRETE FLUSH HEADER CURB REMOVAL & RESTORTION	100	LF	\$27.44	\$2,744.00
283	FLORITAM SOD	3000	SY	\$2.38	\$7,140.00
284	BAHIA SOD	9000	SY	\$1.65	\$14,850.00
285	ROOT BARRIER	250	LF	\$5.74	\$1,435.00
286	REMOVE & REINSTALL TREES UP TO 4" DIA. OR PALM TREES UP TO 12" DIA.	8	EA	\$287.00	\$2,296.00
287	RECORD DRAWINGS	14379	LF	\$1.32	\$18,980.28
288	CONSTRUCTION SURVEY	14379	LF	\$1.21	\$17,398.59
289	PRECONSTRUCTION VIDEO TAPING	14500	LF	\$0.46	\$6,670.00
290	MAIL BOX REMOVAL / REINSTALL	10	EA	\$97.58	\$975.80
293	M.O.T. - FDOT	14500	LF	\$0.63	\$9,135.00
294	DENSITY TESTS	290	EA	\$20.66	\$5,991.40
295	PROCTOR	3	EA	\$91.84	\$275.52
296	CYLINDERS (12"X6" Cylinder Tests)	8	EA	\$229.60	\$1,836.80
298	ADDITIONAL WORK NOT INCLUDED IN BID ITEMS (ALLOWANCE)	1	LS	\$174,388.56	\$174,388.56
299	DEMUCKING WITH IMPORTED FILL	24060	CY	\$10.44	\$251,186.40
	INSTALLATION OF GEOTEXTILE IN DEMUCKED OPEN TRENCH			Not required per Henry Melendez	
			Subtotal		\$2,263,466.58
			Mobilization		\$79,221.33
			Total		\$2,342,687.91
	<b>Explanation of Item # 298 (Above)</b>				
No item	2" INSERTION VALVE (2" not manufactured) (Alternative Dbl. linestop price provided)	1	EA	\$3,750.00	\$3,750.00
No item	4" INSERTION VALVE	1	EA	\$9,600.00	\$9,600.00
No item	6" INSERTION VALVE	9	EA	\$10,675.00	\$96,075.00
No item	10X10" TAP SLEEVE WITH VALVE & BOX	1	EA	\$6,250.00	\$6,250.00
No item	TEST EXISTING 6" PIPE FROM APPROX. STA 581+20 TO 590+40	920	LF	\$18.21	\$16,753.20
No item	MISCELLANEOUS LOCATING OF EXISTING UTILITY THROUGHOUT PROJECT (Heavy Exist. Utilities)	1	LS	\$22,510.36	\$22,510.36
No item	STAGING AREA & SUBSEQUENT RESTORATION OF STAGING AREA	1	LS	\$19,450.00	\$19,450.00



# Centerline Utilities, Inc.

2180 S.W. Poma Drive, Palm City, Florida, 34990 (561.689.3917) (561.689.0017)

Date: 5/8/2014

To: Dimitrios Scarlatos

From: Harry Cartales

Re: **S.R. 715 Water Main Replacement - Pahokee**

**\*\* The following qualifications are to become a part of the contract (if C.U.I. performs this project):**

\* Excludes replacement of 'rubber-surfaced sidewalk' at north end of project (If affected by construction).

\* Includes Conc. Curb & S/W replacement as required for F.H. & W.S. installation only. If directed to remove / replace additional sidewalk, costs to be paid by bid item unit price.

\* Excludes pole-holds. Cannot determine if (all) existing poles will remain in place (without pole-hold). Due to nature of subsurface material the possibility exists that pole-holds will be required on some of the older (possibly lesser buried) poles. If so the cost will be \$2,250.00 / pole.

\* Guy wire may be able to be 'excavated around' without removal / resetting. If removal / resetting of guy wire is required, a pole hold may be required (+) an additional \$850.00 (ea.) to remove / reset guy wire, if applicable.

\* The qty. of demucking & import is based on the total length of pipe x 8' wide (ave.) (as directed) to a point 2' below the bottom of pipe. We believe the width can be reduced substantially, therefore substantially reducing the over-all quantity / cost of demuck / import included within this proposal. Geotextile not required / not included per Henry Melendez's email.

**NOTE: The following proposal is subject to all included notes & qualifications.**

Item No.	Size	Description	Qty	U/M	Unit Cost	Extension
<b>Bid Items (Furnish &amp; Install with Appurtenances)</b>						
1	4	4" PVC PUSH-ON FM (36 - 60" Cover)	79	LF	\$10.68	\$843.72
5	6	6" PVC PUSH-ON WM / RCWM / FM (36 - 60" Cover)	684	LF	\$14.01	\$9,582.84
6	6	6" DIP PUSH-ON WM / RCWM (36 - 60" Cover)	341	LF	\$24.85	\$8,473.85
20	12	12" PVC PUSH-ON WM / RCWM / FM (36 - 60" Cover)	13086	LF	\$33.87	\$443,222.82
21	12	12" DIP PUSH-ON WM / RCWM (36 - 60" Cover)	20	LF	\$44.81	\$896.20
23	12	12" DIP WM CONFLICT OFFSET (30' & (4) 45' Bends) UNDER EXISTING PIPE (60 - 84" Cover)	17	EA	\$5,054.56	\$85,927.52
44		DIP FITTINGS WM/RCWM	4.79	TN	\$6,022.13	\$28,846.00
68	12	HDPE DIRECTIONAL WM / RCWM / FM	200	LF	\$102.40	\$20,480.00
87	12	DIP / HDPE ADAPTER	4	EA	\$703.68	\$2,814.72
92	4	MJ RESTRAINT FOR DIP	1	EA	\$38.34	\$38.34
93	6	MJ RESTRAINT FOR DIP	232	EA	\$47.46	\$11,010.72
96	12	MJ RESTRAINT FOR DIP	96	EA	\$114.39	\$10,981.44
97	16	MJ RESTRAINT FOR DIP	1	EA	\$206.87	\$206.87
101	4	MJ RESTRAINT FOR PVC	15	EA	\$43.20	\$648.00
102	6	MJ RESTRAINT FOR PVC	95	EA	\$54.15	\$5,144.25
105	12	MJ RESTRAINT FOR PVC	179	EA	\$136.29	\$24,395.91
119	4	PVC PRESSURE PIPE RESTRAINT HARNESS	2	EA	\$83.96	\$167.92
120	6	PVC PRESSURE PIPE RESTRAINT HARNESS	27	EA	\$108.30	\$2,924.10
123	12	PVC PRESSURE PIPE RESTRAINT HARNESS	173	EA	\$212.95	\$36,840.35
128	4	GATE VALVE & BOX	2	EA	\$719.52	\$1,439.04
129	6	GATE VALVE & BOX	11	EA	\$835.47	\$9,190.17
137	12	BFLY VALVE & BOX	13	EA	\$1,554.69	\$20,210.97
151	16X12	TAP SLEEVE WITH VALVE & BOX	1	EA	\$9,165.63	\$9,165.63
193		FIRE HYDRANT ASSEMBLY	29	EA	\$3,452.48	\$100,121.92
197		SAMPLE POINTS WITH SADDLE & CORP	11	EA	\$574.00	\$6,314.00
198		SAMPLE POINTS ON F.H.	12	EA	\$361.62	\$4,339.44
209	1.5	SHORT SINGLE 5/8" METER SERVICE (1".5 POLY) (UP TO 10' LONG)	85	EA	\$883.16	\$75,068.60
213	1.5	SHORT DOUBLE 5/8" METER SERVICE (1".5 POLY) (UP TO 10' LONG)	8	EA	\$1,022.52	\$8,180.16
240	1.5	EXTRA LONG 5/8" METER SERVICE (1.5" POLY WITH 3" CASING) 200' MAX	1417	LF	\$35.15	\$49,807.55

LIFT STATIONS

SANITARY SEWER

STORM DRAINAGE

WATER DISTRIBUTION



## ATTACHMENT F

### SCHEDULE #1

#### LIST OF PROPOSED SBE-M/WBE PRIME/SUBCONTRACTORS

**PROJECT NAME:** State Road 715 Water Main Replacement      **PROJECT NUMBER:** WUD 13-091  
**NAME OF PRIME BIDDER:** Centerline Utilities, Inc.      **ADDRESS:** 2180 SW Poma Drive, Palm City, FL 34990  
**CONTACT PERSON:** Fred Chesney      **PHONE NO:** 561-689-3917      **FAX NO:** 561-689-0017  
**BID OPENING DATE:** 02-20-2013      **DEPARTMENT:** \_\_\_\_\_

Name, Address and Telephone Number of Minority Contractor	PLEASE IDENTIFY ALL APPLICABLE CATEGORIES (Check one or both Categories)					Dollar Amount		
	Minority Business	Small Business	Black	Hispanic	Women	Caucasian	Other (Please Specify)	
Agricultural Land Services, Inc. 12265 State Road 7, Boynton Beach, FL 33437 561-732-6105	<input type="checkbox"/>	<input checked="" type="checkbox"/>	\$	\$	\$ 19,980.00	\$	\$	
Caulfield & Wheeler, Inc. 7900 Glades R., Suite 100, Boca Raton, FL 33434 561-392-1991	<input type="checkbox"/>	<input checked="" type="checkbox"/>	\$	\$	\$	\$ 20,993.34	\$	
Pipecon Corporation, Inc. 1852 NW 21st Street, Pompano Beach, FL 33069 954-971-1195	<input type="checkbox"/>	<input checked="" type="checkbox"/>	\$	\$	\$	\$ 237,000.00	\$	
Rangeline Tapping Services, Inc. 11353 52nd Rd N, Royal Palm Beach, FL 33411 561-798-3224	<input type="checkbox"/>	<input checked="" type="checkbox"/>	\$	\$	\$	\$ 68,850.00	\$	
	<input type="checkbox"/>	<input type="checkbox"/>	\$	\$	\$	\$	\$	
<b>PRIME CONTRACTOR TO COMPLETE:</b>	<b>TOTAL</b>		\$	\$	\$ 19,980.00	\$ 335,843.34	\$	

**BID PRICE:** \$2,342,687.91      **Total Value of SBE Participation:** \$ 346,823.34

- NOTE:**
1. The amount listed on this form for a Subcontractor must be supported by price or percentage included on Schedule 2 or a proposal from each Subcontractor listed in order to be counted toward goal attainment.
  2. Firms may be certified by Palm Beach County as an SBE and/or an M/WBE. If firms are certified as both an SBE and M/WBE, please indicate the dollar amount under the appropriate category.
  3. M/WBE information is being collected for tracking purposes only.



ATTACHMENT F

SCHEDULE 2

LETTER OF INTENT TO PERFORM AS AN SBE OR M/WBE SUBCONTRACTOR

PROJECT NO. WUD 13.091 PROJECT NAME: STATE ROAD 715 WATER MAIN REPLACEMENT.  
TO: CENTERLINE UTILITIES, INC  
(Name of Prime Bidder)

The undersigned is certified by Palm Beach County as a(n) - (check one or more, as applicable):

Small Business Enterprise  Minority Business Enterprise \_\_\_\_\_  
Black \_\_\_\_\_ Hispanic \_\_\_\_\_ Women  Caucasian \_\_\_\_\_ Other (Please Specify) \_\_\_\_\_  
Date of Palm Beach County Certification: 08-07-2013

The undersigned is prepared to perform the following described work in connection with the above project (Specify in detail, particular work items or parts thereof to be performed):

Line Item/Lot No.	Item Description	Qty / Units	Unit Price	Total Price
<u>283</u>	<u>FLORATAM SOD</u>	<u>3000</u>	<u>\$ 2.34</u>	<u>7020<sup>00</sup></u>
<u>284</u>	<u>BAHIA SOD</u>	<u>9,000</u>	<u>\$ 1.44 59</u>	<u>12,960<sup>00</sup></u>

at the following price \$ \$ 19980<sup>00</sup>  
(Subcontractor's quote)

And will enter into a formal agreement for work with you conditioned upon your execution of a contract with Palm Beach County.  
If undersigned intends to sub-subcontract any portion of this subcontract to a non-certified SBE subcontractor, the amount of any such subcontract must be stated: \$ \_\_\_\_\_

The undersigned subcontractor understands that the provision of this form to prime bidder does not prevent subcontractor from providing quotations to other bidders

Agricultural Land Services, Inc.  
Print name of  
SBE-M/WBE Company  
By: [Signature]  
(Signature)  
Bob Lines, Treasurer  
Print name/title of person executing on behalf  
of SBE-M/WBE  
Date: \_\_\_\_\_

ATTACHMENT F

SCHEDULE 2

LETTER OF INTENT TO PERFORM AS AN SBE OR M/WBE SUBCONTRACTOR

PROJECT NO. WUD 13-091 PROJECT NAME: STATE ROAD 715 WATER MAIN REPLACEMENT,  
TO: CENTERLINE UTILITIES INC.  
(Name of Prime Bidder)

The undersigned is certified by Palm Beach County as a(n) - (check one or more, as applicable):

Small Business Enterprise  Minority Business Enterprise \_\_\_\_\_  
Black \_\_\_\_\_ Hispanic \_\_\_\_\_ Women \_\_\_\_\_ Caucasian  Other (Please Specify) \_\_\_\_\_

Date of Palm Beach County Certification: October 6, 2013

The undersigned is prepared to perform the following described work in connection with the above project (Specify in detail, particular work items or parts thereof to be performed):

Line Item/Lot No.	Item Description	Qty / Units	Unit Price	Total Price
<u>287</u>	<u>RECORD DRAWINGS</u>	<u>14,379 LF</u>	<u>\$.73</u>	<u>\$ 10,496.67</u>
<u>288</u>	<u>CONSTRUCTION SURVEY</u>	<u>14,379 LF</u>	<u>\$.73</u>	<u>10,496.67</u>

at the following price \$ 20,993.34  
(Subcontractor's quote)

And will enter into a formal agreement for work with you conditioned upon your execution of a contract with Palm Beach County.

If undersigned intends to sub-subcontract any portion of this subcontract to a non-certified SBE subcontractor, the amount of any such subcontract must be stated: \$ \_\_\_\_\_

The undersigned subcontractor understands that the provision of this form to prime bidder does not prevent subcontractor from providing quotations to other bidders

Caulfield & Wheeler, Inc.  
(Print Name of SBE-M/WBE Subcontractor)

By: [Signature]  
(Signature)

David P. Lindley  
(Print name/title of person executing on behalf of SBE-M/WBE Subcontractor)

Date: 5/8/2014

ATTACHMENT F

SCHEDULE 2

LETTER OF INTENT TO PERFORM AS AN SBE OR M/WBE SUBCONTRACTOR

PROJECT NO. WUD 13-091 PROJECT NAME: STATE ROAD 715 WATER MAIN REPLACEMENT  
TO: CENTERLINE UTILITIES INC.  
(Name of Prime Bidder)

The undersigned is certified by Palm Beach County as a(n) - (check one or more, as applicable):

Small Business Enterprise  Minority Business Enterprise

Black  Hispanic  Women  Caucasian  Other (Please Specify)

Date of Palm Beach County Certification: May 20, 2011

The undersigned is prepared to perform the following described work in connection with the above project (Specify in detail, particular work items or parts thereof to be performed):

Line Item/Lot No.	Item Description	Qty / Units	Unit Price	Total Price
<u>VARIOUS</u>	<u>PIPE + APPURT. INSTALL</u>	<u>1 LS</u>	<u>237,000<sup>00</sup></u>	<u>237,000<sup>00</sup></u>

at the following price \$ 237,000<sup>00</sup>  
(Subcontractor's quote)

And will enter into a formal agreement for work with you conditioned upon your execution of a contract with Palm Beach County.

If undersigned intends to sub-subcontract any portion of this subcontract to a non-certified SBE subcontractor, the amount of any such subcontract must be stated: \$ \_\_\_\_\_

The undersigned subcontractor understands that the provision of this form to prime bidder does not prevent subcontractor from providing quotations to other bidders

Pipe Con Corporation  
(Print Name of SBE-M/WBE Subcontractor)

By: Richard L Berg  
(Signature)

Richard Berg / President  
(Print name/title of person executing on behalf of SBE-M/WBE Subcontractor)

Date: 5/8/2014

# ATTACHMENT F

## SCHEDULE 2

### LETTER OF INTENT TO PERFORM AS AN SBE OR M/WBE SUBCONTRACTOR

PROJECT NO. WUD 13-091 PROJECT NAME: STATE ROAD 715 WATER MAIN REPLACEMENT

TO: CENTERLINE UTILITIES, INC.  
(Name of Prime Bidder)

The undersigned is certified by Palm Beach County as a(n) – (check one or more, as applicable):

Small Business Enterprise  Minority Business Enterprise \_\_\_\_\_  
 Black \_\_\_\_\_ Hispanic \_\_\_\_\_ Women \_\_\_\_\_ Caucasian  Other (Please Specify) \_\_\_\_\_

Date of Palm Beach County Certification: DEC. 20, 2011 - DEC 20, 2014

The undersigned is prepared to perform the following described work in connection with the above project  
 (Specify in detail, particular work items or parts thereof to be performed):

Line Item/Lot No.	Item Description	Qty / Units	Unit Price	Total Price
<u>298</u>	<u>2" DOUBLE LINE-STOP</u>	<u>1 EA</u>	<u>2,100<sup>00</sup></u>	<u>2,100<sup>00</sup></u>
<u>298</u>	<u>4" INSERTION VALVE</u>	<u>1 EA</u>	<u>6,000<sup>00</sup></u>	<u>6,000<sup>00</sup></u>
<u>298</u>	<u>6" INSERTION VALVE</u>	<u>9 EA</u>	<u>6,750<sup>00</sup></u>	<u>60,750<sup>00</sup></u>

at the following price \$ 68,850<sup>00</sup>  
 (Subcontractor's quote)

And will enter into a formal agreement for work with you conditioned upon your execution of a contract with Palm Beach County.

If undersigned intends to sub-subcontract any portion of this subcontract to a non-certified SBE subcontractor, the amount of any such subcontract must be stated: \$ \_\_\_\_\_

The undersigned subcontractor understands that the provision of this form to prime bidder does not prevent subcontractor from providing quotations to other bidders

Centerline Tapping Services, Inc.  
Print name of SBE/M/WBE Subcontractor

By: [Signature]  
Signature

Corey Rakoczy, V.P.  
Print name/title of person executing on behalf of SBE/M/WBE Subcontractor

Date: 5/8/14






**ATTACHMENT H**  
**AUTHORIZATION STATUS REPORT**

SUMMARY OF  
SBE / MINORITY BUSINESS TRACKING


	Total	SBE
<b>Current Proposal</b>		
Value of Authorization No. 7	\$2,342,687.91	
Value of SBE - M/WBE Letters of Intent	\$346,823.34	\$346,823.34
Actual Percentage	14.80%	14.80%
<b>Signed Authorizations</b>		
Total Value of Authorizations (1-6)	\$1,447,262.91	
Total Value of SBE / M/WBE Signed Subcontracts	\$231,724.06	\$231,724.06
Actual Percentage	16.01%	16.01%
<b>Signed Authorizations Plus Current Proposal</b>		
Total Value of Authorizations	\$3,789,950.82	
Total Value of Subcontracts & Letters of Intent	\$578,547.40	\$578,547.40
Actual Percentage	15.26%	15.26%
<b>GOAL</b>	<b>15.00%</b>	<b>15.26%</b>

Contractor: Centerline Utilities, Inc.  
 Project No. WUD 13-091  
 Project Title: State Road 715 Water Main Replacement

**ATTACHMENT I**



**Palm Beach County  
 Water Utilities  
 Department  
 Service Area (SA) and  
 Major Facilities**



- Legend**
- ★ Administration
  - WTF Water Treatment Facility
  - Reclamation Facility
  - Wastewater Reclamation Facility
  - Wastewater Treatment Facility
  - ..... Mandatory Reclaimed SA
  - - - - Palm Beach County Limits
  - - - - P.B.C.W.U.D. Service Area



NOT TO SCALE