
,Agenda Item#: 3-C-4 

PALM BEACH COUNTY 
BOARD OF COUNTY COMMISSIONERS 

AGENDA ITEM SUMMARY 

Meeting Date: May 15, 2018 [ X] Consent 
[ ] Ordinance 

[ ] Regular 
[ ] Public Hearing 

Department: 
Submitted By: 
Submitted For: 

Engineering & Public Works 
Engineering & Public Works 
Roadway Production Division 

I. EXECUTIVE BRIEF 

Motion and Title: Staff recommends motion to receive and file: a construction 
agreement with the Florida Department of Transportation (FOOT) for construction of the 
Glades Road and Butts Road intersection improvements. 

SUMMARY: This agreement is being submitted to the Clerk & Comptroller of Palm 
Beach County (County) in accordance with Countywide PPM CW-0-051. The 
agreement was approved by the Deputy County Engineer as a delegated authority in 
accordance with Palm Beach County Resolution (R2013-1117). The County intends to 
construct a second southbound right turn lane on Butts Road at Glades Road. District 4 
(LBH) 

Background and Justification: The FOOT requires execution of a construction 
agreement for work proposed within their road right-of-way. Glades Road is an FOOT 
roadway. This agreement was approved by the Deputy County Engineer as a 
delegated authority in accordance with R2013-1117 on February 20, 2018, and 
subsequently executed by FOOT on March 13, 2018. 

Attachments: 
1. Location Map 
2. Construction Agreement with Exhibit "A" and Three Sheets from Construction Plans 

~, 

Rec'2mended byW;g'/ ~0< Aa-d ~ 
Department Director 

Approved By: 
Assistant County Administrator 
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II. FISCAL IMPACT ANALYSIS 

A. Five Year Summary of Fiscal Impact: 

Fiscal Years 2018 2019 2020 
Capital Expenditures $ -0- -0- -0-
Operating Costs -0- -0- -0-
External Revenues -0- -0- -0-
Program Income (County) -0- -0- -0-
In-Kind Match (County) -0- -0- -0-
NET FISCAL IMPACT $ ** -0- -0-
# ADDITIONAL FTE 
POSITIONS (Cumulative) 

Is Item Included in Current Budget? Yes No 
Does this item include the use of federal funds? Yes No X 

Budget Acct No.: Fund_ Dept._ Unit_ Object 
Program 

Recommended Sources of Funds/Summary of Fiscal Impact: 

2021 
-0-
-0-
-0-
-0-
-0-
-0-

2022 
_± 
_± 
_± 
_± 
_± 
_± 

**This item has no fiscal impact. These are construction agreements with FDOT for work proposed within 
FDOT's right-of-way. 

C. Departmental Fiscal Review: _. ___ ...,.a ........ ½ ......... r ..... 'i_-_1+-h_1[l/7J-..... ......... _~----------

III. REVIEW COMMENTS 

A. OFMB Fiscal and/or Contract Dev. and Control Comments: 

~~ \ - - OFMB 

B. Approved as to Form 
and Legal Sufficiency: 

C. Other Department Review: 

Department Director 

This summary is not to be used as a basis for payment. 
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ATTACHMENT 1 

GLADES ROAD & BUTTS ROAD 

LOCATION MAP 



STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 

CONSTRUCTION AGREEMENT 

Construction Agreement No.: 2017-C-496-0008-93004 
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THIS CONSTRUCTION AGREEMENT (this "Agreement") is made and entered into by and between the State of Florida, 
Department of Transportation, (3400 West Commercial Blvd, Ft. Lauderdale FL 33309) 
(hereinafter referred to as the "DEPARTMENT") and .:...P-=a=lm"'--=B=ea=c=h"-C.;;:;;..o--u=n ..... tv...._ ____________________ _ 
2300 N Jog Road, West Palm Beach, FL 33411 (hereinafter referred to as the "C.onstruction Coordinator"). 

WITNESS ETH: 
WHEREAS, the DEPARTMENT is authorized and required by Section 334.044(13}, Florida Statutes, to coordinate the 

planning, development, and operation of the State Highway System: and 

WHEREAS, pursuant to Section 339.282, Florida Statutes, the DEPARTMENT may contract with a property owner to finance, 
construct, and improve public transportation facilities; and 

WHEREAS, the Construction Coordinator proposes to construct certain improvements to 
SR 808 Section 93004 Subsection 000 from Begin MP 4.634 to End MP .... 4.=6 .... 44 _____ _ 
Local Name Glades Road located in Palm Beach County (hereinafter 
referred to as the "Project"); and 

WHEREAS, the parties desire to enter into this Agreement for the Construction Coordinator to make improvements within the 
DEPARTMENT'S right of way to construct the Project, which will become the property of the Department upon acceptance of the work. 

NOW, THEREFORE, based on the premises above, and in consideration of the mutual covenants contained herein, the 
parties hereby agree that the construction of the Project shall proceed in accordance with the following terms and conditlons: 

1. The recitals set forth above are specifically incorporated herein by reference and made a part of this Agreement. The 
Construction Coordinator is authorized, subject to the conditions set forth herein, to enter the DEPARTMENT'S right of way to perform 
all activities necessary for the construction of See attached exhibit A scope of services/special provisions. 

2. The Project shall be designed and constructed in accordance with the latest edition of the DEPARTMENT'S Standard 
Specifications for Road and Bridge Construction and DEPARTMENT Design Standards and Manual of Uniform Traffic Control Devices 
("MUTCD"). The following guidelines shall apply as deemed appropriate by the DEPARTMENT: the DEPARTMENT Structures Design 
Manual, AASHTO Guide Specifications for the Design of Pedestrian Bridges, AASHTO LRFD Bridge Design Specifications, the 
DEPARTMENT Plans Preparation Manual ("PPM") Manual for Uniform Minimum Standards for Design, Construction and Maintenance 
for Streets and Highways (the "Florida Green Book") and the DEPARTMENT Traffic Engineering Manual. The Construction 
Coordinator will be required to submit any construction plans required by the DEPARTMENT for review and approval prior to any work 
being commenced. Should any changes to the plans be required during construction of the Project, the Construction Coordinator shall 
be required to notify the DEPARTMENT of the changes and receive approval from the DEPARTMENT prior to the changes being 
constructed. The Construction Coordinator shall maintain the area of the project at all times and coordinate any work needs of the 
DEPARTMENT during construction of the project. 

3. The Construction Coordinator shall notify the DEPARTMENT a minimum of 48 hours before beginning construction 
within DEPARTMENT right of way. The Construction Coordinator shall notify the DEPARTMENT should construction be suspended for 
more than 5 working days. 

4. Pursuant to Section 7-13 of the DEPARTMENT Standard Specifications, the Construction Coordinator is required to 
possess a general liability insurance naming the DEPARTMENT as an additional insured and insuring the DEPARTMENT and the 
Construction Coordinator against any and all claims for injury or damage to persons and property, and for the loss of life or property that 
may occur (directly or indirectly) by reason of the Construction Coordinator accessing DEPARTMENT right of way and the 
Construction Coordinator's performance of the Project. Such amount shall be carried in a minimum amount of not less than 
NIA and 00/100 Dollars{$ 0.00 ) for bodily injury or death to any one person 
or any number of persons in any one occurrence, and not less than N/A and 00/100 Dollars 
($ .00 ) for property damage, or a combined coverage of not less than N/A and 
00/100 Dollars ($ 0.00 }. Additlonally, the Construction Coordinator shall supply the DEPARTMENT with a 
payment and performance bond in the amount of the estimated cost of construction, provided by a surety authorized to do business in 
the State of Florida, payable to the DEPARTMENT. The bond and insurance shall remain in effect until completion of construction and 
acceptance by the DEPARTMENT. Prior to commencement of the Project and on such other occasions as the DEPARTMENT may 
reasonably require, the Construction Coordinator shall provide the DEPARTMENT with certificates documenting that the required 
i.nsurance coverage is in place and effective. If the Construction Coordinator is a governmental entity they will be exempt from these 
requirements. 

5. The Construction Coordinator shall be responsible for monitoring construction operations and the maintenance of 
traffic ("MOT'') throughout the course of the project in accordance with the latest edition of the DEPARTMENT Standard Specifications, 
section 102. The Construction Coordinator is responsible for the development of a MOT plan and making any changes to that plan as 
necessary. The MOT plan shall be in accordance with the latest version of the DEPARTMENT Design Standards, Index 600 series. 
Any MOT plan developed by the Construction Coordinator that deviates from the DEPARTMENT Design Standards must be signed and 
sealed by a professional engineer. MOT plans wm require approval by the DEPARTMENT prior to implementation. 

6. The Construction Coordinator shall be re~ponsible for locating all existing utilities, both aerial and underground, and 
for ensuring that all utility locations be accurately documented on the construction plans. All utility conflicts shall be fully resolved 
directly with the applicable utility. 
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7. The Construction Coordinator will be responsible for obtaining all permits that 
may be required by other agencies or local governmental entities. 

8. It is hereby agreed by the parties that this Agreement creates a permissive use only and all improvements resulting 
from this agreement shall become the property of the DEPARTMENT. Neither the granting of the permission to use the DEPARTMENT 
right of way nor the placing of facilities upon the DEPARTMENT property shall operate to create or vest any property right to or in the 
Construction Coordinator, except as may otherwise be provided in separate agreements. The Construction Coordinator shall not 
acquire any right, title, interest or estate in DEPARTMENT right of way, of any nature or kind whatsoever, by virtue of the execution, 
operation, effect, or performance of this Agreement including, but not limited to, the Construction Coordinator's use, occupancy or 
possession of DEPARTMENT right of way. The parties agree that this Agreement does not, and shall not be construed to, grant credit 
for any future transportation concurrency requirements pursuant to chapter 163, Florida Statutes. 

9. The Construction Coordinator shall perform all required testing associated with the design and construction of the 
project. Testing results shall be made available to the DEPARTMENT upon request. The DEPARTMENT shall have the right to 
perform its own independent testing during the course of the Project. 

10. The Construction Coordinator shall exercise the rights grantetj herein and shall otherwise perform this Agreement in 
a good and workmanlike manner, with reasonable care, in accordance with the terms and provisions of this Agreement and all 
applicable federal, state, local, administrative, regulatory, safety and environmental laws, codes, rules, regulations, policies, 
procedures, guidelines, standards and permits, as the same may be constituted and amended from time to time, including, but not 
limited to, those of the DEPARTMENT, applicable Water Management District, Florida Department of Environmental Protection, 
Envlronmental Protection Agency, the Army Corps of Engineers, the United States Coast Guard and local governmental entities. 

11. If the DEPARTMENT determines a condition· exists which threatens the public's safety, the DEPARTMENT may, at 
its discretion, cause construction operations to cease and immediately have any potential hazards removed from its right of way at the 
sole cost, expense, and effort of the Construction Coordinator. The Construction Coordinator shall bear all construction delay costs 
incurred by the DEPARTMENT. 

12. All work and construction shall be completed within 365 days of the date of the last signature affixed to this 
agreement. If construction is not completed within this time, the DEPARTMENT may make a claim on the bond. The DEPARTMENT 
may terminate this Agreement at any time, with or without cause and without DEPARTMENT liability to the Construction Coordinator, 
by providing sixty (60) days prior written notice of termination to the Construction Coordinator. 

13. The Construction Coordinator shall be responsible to maintain and restore all features that might require relocation 
within the DEPARTMENT right of way. 

14. The Construction Coordinator will be responsible for clean up or restoration required to correct any environmental or 
health hazards that may result from construction operations. 

15. Upon completion of construction, the Construction Coordinator will be required to submit to the DEPARTMENT final 
as-built plans and an engineering certification that construction was completed in accordance to the plans. Prior to the termination of 
this Agreement, the Construction Coordinator shall remove its presence, includingf but not limited to, all of the Construction 
Coordinator's property1 machinery, and equipment from DEPARTMENT right of way and shall restore those portions of DEPARTMENT 
right of way disturbed or otheiwise altered by the Project to substantially the same condition that existed immediately prior to the 
commencement of the Project. 

16. If the DEPARTMENT determines that the Project ls not completed in accordance with the provisions of this 
Agreement, the DEPARTMENT shall deliver written notification of such to the Construction Coordinator. The Construction Coordinator 
shall have thirty {30) days from the date of receipt of the DEPARTMENT'S written notice, or such other time as the Construction 
Coordinator and the DEPARTMENT mutually agree to in writing, to complete the Project and provide the DEPARTMENT with written 
notice of the same (the "Notice of Completion"). If the Construction Coordinator fails to timely deliver the Notice of Completion, or if it is 
determined that the Project is not properly completed after receipt of the Notice of Completion, the DEPARTMENT, within its discretion 
may: 1) provide the Construction Coordinator with written authorization granting such additional time as the DEPARTMENT deems 
appropriate to correct the deficiency(ies); or 2) correct the deficiency(ies) at the Construction Coordinator's sole cost and expense, 
without DEPARTMENT liability to the Construction Coordinator for any resulting loss or damage to property, including, but not limited 
to, machinery and equipment. If the DEPARTMENT elects to correct the deficiency{ies), the DEPARTMENT shall provide the 
Construction Coordinator with an invoice for the costs incurred by the DEPARTMENT and the Construction Coordinator shall pay the 
invoice within thirty (30) days of the date of the invoice. 

17. Nothing in this Agreement shall be deemed or otherwise interpreted as waiving the DEPARTMENT'S sovereign 
immunity protections, or as increasing the limits of liability as set .forth in Section 768.28, Florida Statutes. The DEPARTMENT'S 
liability for breach of this Agreement is limited in amount and shalt not exceed the limitations of liability for tort actions as set forth in 
Section 768.28(5), Florida Statutes. 

18. All formal notices, proposed changes and determinations between the parties hereto and those required by this 
Agreement, including, but not limited to, changes to the notification addresses set forth below, shall be in writing and shall be sufficient 
if mailed by regular United States mail, postage prepaid, to the parties at the contact information listed below. 

19. The Construction Coordinator shall not cause any liens or encumbrances to attach to any portion of DEPARTMENT 
right of way. 

20. This Agreement shall be governed by the laws of the State of Florida in terms of interpretation and performance. 
Venue for any and all actions arising out of or in any way related to the interpretation, validity, performance or breach of this Agreement 
shall Ile exclusively in a state court of appropriate jurisdiction in Leon County, Florida. 

21. The Construction Coordinator may not assign, pledge or transfer any of the rights, duties and obligations provided in 
this Agreement without the prior written consent of the DEPARTMENT'S District Secretary or his/her designee. The DEPARTMENT 
has the sole discretion and authority to grant or deny proposed assignments, with or without cause. Nothing herein shall prevent the 
Construction Coordinator from delegating its duties hereunder, but such delegation shall not release the Construction Coordinator from 
its obligation to perform this Agreement. 
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22. This Agreement shall be binding upon and inure to the benefit of the parties hereto and their respective successors 
and assigns. Nothing in this Agreement is intended to confer any rights, privileges, benefits, obligations or remedies upon any other 
person or entity except as expressly provided for herein. 

23. This instrument, together with the attached exhibits and documents made part hereof by reference, contain the entire 
agreement of the parties and no representations or promises have been made except those that are specifically set out in this 
Agreement All prior and contemporaneous conversations, negotiations, possible and alleged agreements and representations, 
covenants, and warranties with respect to the s.ubject matter of this Agreement, and any part hereof, are waived, merged herein and 
superseded hereby. 

24. By their signature below, the parties hereby acknowledge the receipt, adequacy and sufficiency of consideration 
provided in this Agreement and forever waive the right to object to or otherwise challenge the same. 

25. The failure of either party to insist on one or more occasions on the strict performance or compliance with any term or 
provision of this Agreement shall not be deemed a waiver or relinquished in the future of the enforcement thereof, and it shall continue 
in full force and effect unless waived or relinquished in writing by the party seeking to enforce the same. 

26. No term or provision of this Agreement shall be interpreted for or against any party because that party or that party's 
legal representative drafted the provision. 

· 27. If any section, paragraph, clause or provision of this Agreement is adjudged by a court, agency or authority of 
competent jurisdiction to be invalid, illegal or otherwise unenforceable, all remaining parts of this Agreement shall remain in full force 
and effect and the parties shall be bound thereby so long as principle purposes of this Agreement remain enforceable. 

28. A modification or waiver of any of the provisions of this Agreement shall be effective only if made in writing and 
executed with the same formality as this Agreement 

29. The Construction Coordinator agrees to promptly indemnify, defend, save and hold harmless the DEPARTMENT and 
all of its officers, agents and employees from and pay all demands, claims, judgments, liabilities, damages, fines, fees, taxes, 
assessments, penalties, costs, expenses, attorneys' fees and suits of any nature or kind whatsoever caused by, or arising out of or 
related to the performance or breach of this Agreement by the Construction Coordinator, including, without limitation, performance of 
the Project within the DEPARTMENTS right of way. The term 111iabilities" shall specifically include, without limitation, any act, action, 
neglect or omission by the Construction Coordinator, its officers, agents, employees or representatives in any way pertaining to this 
Agreement, whether direct or indirect, except that neither the Construction Coordinator nor any of its officers, agents, employees or 
representatives will be liable under this provision for damages arising out of injury or damages directly caused or resulting from the sole 
negligence, intentional or wrongful acts of the DEPARTMENT or any of its officers, agents or employees. The Construction Coordinator 
shall notify the DEPARTMENT in writing immediately upon becoming aware of such liabilities. The Construction Coordinator's inability 
to evaluate liability, or its evaluation of liability, shall not excuse performance of the provisions of this paragraph. The indemnities 
assumed by the Construction Coordlnator shall survive termination of this Agreement. The insurance coverage and limits required in 
this Agreement may or may not be adequate to protect the DEPARTMENT and such insurance coverage shall not be deemed a 
limitation on the Construction Coordinator's liability under the indemnities granted to the DEPARTMENT in this Agreement. 

30. Construction Coordinator: 
(1) shall utilize the U.S. Department of Homeland Security's ENerify system to verify the employment 

eligibility of all new employees hired by the Construction Coordinator during the term of the contract; 
and 

(2) shall expressly require any subcontractors performing work or providing services pursuant to the state 
contract to likewise utilize the U.S. Department of Homeland Security's E-Verify system to verify the 
employment eligibility of all new employees hired by the subcontractor during the contract term. 

31. COMPLIANCE WITH LAWS 
The Construction Coordinator shall allow public access to all documents, papers, letters, or other material subject to 
the provisions of Chapter 119, Florida Statutes, and made or received by the Construction Coordinator in conjunction 
with this Agreement. Specifically, If the Construction Coordinator is acting on behalf of a public agency the 
Construction Coordinator shall: 

(1) Keep and maintain public records that ordinarily and necessarily would be required by the Department 
in order to perform the services being performed by the Construction Coordinator. 

(2) Provide the public with access to public records on the same terms and conditions that the Department 
would provide the records and at a cost that does not exceed the cost provided in Chapter 119, Florida 
Statutes, or as otherwise provided by law. 

(3) Ensure that public records that are exempt or confidential and exempt from public records disclosure 
requirements are not disclosed except as authorized by law. 

(4) Meet all requirements for retaining public records and transfer, at no cost, to the Department all public 
records in possession of the Construction Coordinator upon termination of the contract and destroy any 
duplicate public records that are exempt or confidential and exempt from public records disclosure 
requirements. All records stored electronically must be provided to the Department in a format that is 
compatible with the information technology systems of the Department. Failure by the Construction 
Coordinator to grant such public access shall be grounds for immediate unilateral cancellation of this 
Agreement by the Department. The Construction Coordinator shall promptly provide the Department 
with a copy of any request to inspect or copy public records in possession of the Construction 
Coordinator and shall promptly provide the Department a copy of the Construction Coordinator's 
response to each such request. 



Name Dave Young 
Office No. 561-684-4149 

Name John Kopelakis 
Office No. 561-684-4173 

CONSTRUCTION COORDINATOR CONTACT INFORMATION 

Title Special Projects Manager 
Cell ________ Email DLYounq@pbcgov.org 

Title Chief Construction Coodinator 
Cell ________ Email JKopelak@pbcqov.org 

Mail Address Palm Beach County Dept. of Engineering & Public Works, 2300 N Jog Road. West Palm Beach, FL 33411 
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IN WITNESS WHEREOF, Construction Coordinator and the DEPARTMENT have executed this Agreement for the purposes 
herein expressed on the dates indicated below. 

~ON~Y~!l~N~COO~DINATOR • ~ 

~-~---------------(Signature) 

DE~A~o~,R :~TATION 

By'f'~,g (Signature) 

.a..T=an"""y'""a;;...;M~cC=o=n=n=e=II _________ (Print Name) =M=o'-'rt=ez=a"'-'-'A __ lia .... n ______________ {Print Name) 

=D-=e=pu=ty~C=-=o=u=n=ty-=E=n=g,.,_,in=e=ec.:...r _________ (Title) 

___ ;)_/~_D_(_l~ ____ (Date) :D:is:tr:ic:'¢:4:M:~:i:nt:L:ni:":~:e:/:nll:;i:in:e:o.:r:v==e===========~-(::::; 

~~ 



EXHIBIT A 

I. SCOPE OF SERVICES 
Palm Beach County is proposing a safety improvement project at the intersection of Glades Road 
(SR 808) and Butts Road in Pa]m Beach County. The project consists of providing a second 
southbound right tum lane on Butts Road at the intersection with SR 808/Glades Road. The tum lane 
will start approximately 330' north of the intersection. It is assumed the existing Glades Road Bridge 
over the L WDD E-3 Canals will not require widening. Minor drainage will also be included. 

II. PROJECT PLANS 
The Construction Coordinator is authorized to install the Project in accordance with the attached 
plans prepared by Matwan Mufleh> P.E. and dated 12/18/2017. Any revisions must be approved by 
the DEPARTMENT in writing. 

III. SPECIAL PROVISIONS FOR CONSTRUCTION 
This petmit is only valid for work within FDOT RIW. 

Construction Coordinator will coordinate all work with the Palm Beach Operations Permits Dept. via 
Fax (561) 370-1236. A pre-construction conference must be coordinated with Mr. Brett Drouin via 
fax (561) 370-1236 prior to construction. This permit is va1id only for work proposed within the 
D:O.T. right-of-way. Certification acceptance and final approval is contingent upon conformity of all 
work completed according to this pennit and the restoration of the Right of Way. 

Unless otheiwise approved by the local Resident Operations Engineer, the Construction Coordinator 
and/or their contractor shall perform deep pole removal inclusive of Complete removal of the above 
ground portion of the pole and attachments and the complete removal of the pole foundation, at their 
sole expense. 

It is the Construction Coordinatoe s responsibility to obtain final acceptance of permitted work 
(completed) and the restoration of the Right-of-Way from the Department prior to usage. 

Construction Coordinator will restore the Right of Way as a minimum, to its original condition or 
better in accordance w/ Florida Department of Transportation1s latest Standard Specifications for 
Road & Bridge Construction or as directed by the Resident Operations Engineer. 

During the removal/installation of any curb and gutter section, the Construction Coordinator will be 
responsible for any damage done to the abutting asphalt. The damaged asphalt repair will be in 
accordance with the current specifications and/or as directed by the Resident Operations Engineer. 

Sodded areas will be in accordance with Standard Index 105 and sections 162, 575, 98 I, 982, 983, 
987 of the Department's Standard Specifications for Road and Bridge Construction, latest edition. 
All disturbed areas will be sodded within one (1) week of installation of said permitted work. 

Construction Coordinator shall mill (min depth of 1 5/8") and resurface the affected lanes for a 
longitudinal distance of 50' in each direction of the utility cut. The replacement pavement type shall 
be of superpave asphaltic concrete pavement, except where permission is given by the Local 
Resident Operations Engineer. 

Page 1 of 4 



All HDPE conduit used for traffic signals or other electrically powered or operated traffic control 
devices, shall use a standard dimension Ratio of 11 (SDR 11 ). 

Construction Coordinator's representative & an FDOT Inspector must be on site during all boring 
activities. Upon completion of the boring activities, Construction Coordinator shall provide all 
documentation to be in accordance with FDOT Standard Specifications, Section 555 or 556, 
whichever is applicable. 

Stonn Water Pollution Prevention Plan - The Construction Coordinator shall implement best 
management practices for erosion and pollution control to prevent violation of state water quality 
standards. The Construction Coordinator shall be responsible for the correction of any erosion, 
shoaling, or water quality problems that result from the construction or operation of the surface water 
management system. 

During construction, highest priority must be given to pedestrian safety. If pem1ission is granted to 
temporarily close a sidewalk, it should be done with the express condition that an alternate route will 
be provided, and shall continuously maintain pedestrian features to meet Americans Disability Act 
(ADA) standards. 

A copy of this agreement and plans must be on the job site at all times during the construction of this 
facility. 

Maintenance of Traffic M.O.T. for this project will comply with the Florida Department of 
Transportation F.D.O.T. Design Standard Index 611,612,613, and 660. 

Prior to any work requiring lane closures, mobile operations or traffic pacing operations, the 
contractor or pennittee shall submit a request to the Department that includes the time, location, and 
description of work being performed. The lane closure request shall be submitted to the Department 
a minimum of 2 weeks prior to the proposed closure date and must be approved by the Department 
before work requiring the closure may begin within the FOOT Right of Way. URL address: 
htt.ps://LCIS.dot.state.fl.us. 

AH maintenance of traffic (MOT) will be in accordance with the Department's current edition of the 
Design Standards, (600 series). The Operations Engineer or his designee reserves the right to direct 
the removal/relocation/modification of any traffic device(s) at the Construction Coordinator's sole 
expense. Traffic Control Plans (TCP) must be submitted and reviewed during the pre-construction 
meeting 

Maintenance of Traffic (MOT) lane closures on the state road system occurring during peak hours 
(7:09-9:00 AM or 4:00-6:00 PM) and/or lasting over twenty-four hours must contact Barbara 
Kelleher two weeks prior to closures. You must also comply with the lane closure analysis as 
outlined in the Plans Preparation Manual~ Volume 1, Chapter 10.12. 7. AH lane closures occurring on 
an interstate or limited access facility, regardless of time of day or duration, must comply with the 
lane closure analysis in the Plans Preparation Manual, Volume 1, Chapter 10.12.7. 
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Barbara Kelleher can be reached at 954-777-4090 
Florida Department of Transportation 

Public Information Office 
3400 West Commercial Blvd. 

Fort Lauderdale, Florida 33309 

IV. MODIFICA TJONS TO BASIC AGREEMENT 
The following sections shall be modified as indicated below: 

A. Section 4 in the basic agreement shal1 be modified by not requiring the Construction 
Coordinator to obtain a payment and performance bond for this agreement. 

B. Section 12: The DEPARMENT and Deputy County Engineer of the CONSTRUCTION 
COORDINATOR may extend the completion date, if mutually agreed to in writing. 

C. Section 17: The following shall be added: Nothing in this agreement shall be interpreted 
as waiving the CONSTRUCTION COORDINATOR'S sovereign immunity protection as 
set forth in Section 768.28, Florida Statutes. 

D. With respect to indemnity for tort liability as provided for in Florida Statutes section 
768.28 and Insurance the following shall apply: 

a, With respect to any of the CONSTRUCTION COORDINATOR'S agents, 
consultants, subconsultants, contractors, and/or sub-contractors, such party in 
any contract for this Project shall agree to indemnify, defend, save and hold 
hannless the DEPARTMENT from all claims, demands, liabilities, and suits of 
any nature arising out of, because of or due to any intentional and/or negligent 
act or occurrence, omission or commission of such agents, consultants, 
subconsultants, contractors and/or subcontractors. The CONSTRUCTION 
COORDINATOR shall provide to the DEPARTMENT written evidence of the 
foregoing upon the request of the DEPARTMENT. It is specificaily understood 
and agreed that this indemnification clause does not cover or indemnify the 
DEPARTMENT for its own negligence, willful or intentiona] acts. 

b. When either party receives notice of claim for damages that may have been 
caused by the other party in the performance of services required under this 
Agreement, that party will immediately forward the claim to the other party. 
Each party will evaluate the claim, and report its findings to each other within 
fourteen (14) working days and jointly discuss options in defending the claim. 

c. A parti s failure to promptly notify the other of a claim will not act as a waiver 
of any right herein. 

d. LIABILITY INSURANCE. The CONSTRUCTION COORDINATOR shall 
cany or cause its contractors, subcontractors, consultants and/or subconsultants 
to carry and keep in force during the period of this Agreement a general 
liability policy or policies with a company or companies authorized to do 
business in Florida, affording public liability insurance with combined bodily 
injury limits of at least $1,000,000 per person and $5,000,000 each occurrence, 
and property damage insurance of at least $100,000 each occurrence, for the 
services to be rendered in accordance with this Agreement. The 
CONSTRUCTION COORDINATOR shall have the DEPARTMENT endorsed 
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as additionally insured with regards to the general liability requirements. 
However, in the event the CONSTRUCTION COORDINATOR maintains a 
self-insurance fund to cover such · liability, the CONSTRUCTION 
COO RD INA TOR agrees to maintain sufficient reserves in the fund to pay the 
above.-described liability limits. In addition to any other fonns of insurance or 
bonds required under the terms of this Agreement, the CONSTRUCTION 
COORDINATOR must comply or ca1,1se its contractors and subcontractors to 
comply with Section 7-13 of the DEPARTMENT's Current Standard 
Specifications for Road and Bridge Construction (latest version), as amended. 

E. Section 20 shall be modified as follow~: This Agreement shall be governed by the Jaws 
of the State of Florida in tenns of interpretation and perfonnance. V~nue for any and all 
acti<;>ns arising out of or in any way related to the interpretation, validity, performance or 
breach of this Agreement shall lie exclusively in a state court of appropriate jurisdiction 
in Broward County, Florida. 

F. Section 29 shall be modified as follows: The Construction Coordinator agrees, to the 
extent pennitted by Jaw, to promptly indemnify, defend, save and hold harmless the 
DEPARTMENT and"all of its officers, agents and employees from and pay all demands, 
claims, judgments, liabilities, damages, fines, fees, taxes, assessments, penalties, costs, 
expenses, and suits of any nature or kind whatsoever caused by; or arising out of or 
related to the performance or breach of this Agreement by the Construction 
Coordinator, including, without limitation, performance of the Project within the 
DEPARTMENT'S right of way. The term "liabilities" shall specifically include, 
without limitation, any act, action, neglect or omission by the Construction Coordinator, 
its officers, agents, employees or representatives in any way pertaining to this 
Agreement, whether direct or irtdirept, except that neither the Construction Coordinator 
nor any of its officers, agents, employees or representatives will he liable under this 
provision for damages arising out of injury or damages directly caused or resulting from 
the sole negligence, intentional or wrongful acts of the DEPARTMENT or any of its 
officers, agents or employees. The Construction Coordinator shall notify the 
DEPARTMENT in writing immediately upon becoming aware of such liabilities. The 
Construction Coordinator's inability to evaluate liability, or its evaluation of liability, 
shall not excuse performance of the provisions of this paragraph. The indemnities 
assumed by the Construction Coordinator shall survive termination of this Agreement. 
The insurance coverage and limits required in this Agreement may or may not be 
adequate to protect the DEPARTMENT and such insurance coverage shall not be 
deemed a limitation on the Construction Coordinator's liability under the indemnities 
granted to the DEPARTMENT in this Agreement. 
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Construction plans are available on request from the department. 

THIS CONTRACT PLAN SET INCLUDES 
ROAIJN AY PLANS 
SIGNING AND PAVEMENT MARKING PLANS 
SIGNALIZATION PLANS 

INDEX OF SHEETS 
KEY SHEET 

IA SIGNATURE SHEET 

2 TYPICAL SECTION 

3 SUMMARY OF QUANTITIES 

4-5 GENERAL NOTES 

6 PLAN 

DRAINAGE STRUCTURES 

DRAINAGE DETAILS 

9-12 CROSS SECTIONS 

13-14 PROJECT NETWORK CONTROL 

15 UTILITY ADJUSTMENT PLAN 

COUNTY OF PALM BEACH 
STATE OF FLORIDA 

BOARD OF COUNTY COMMISSIONERS 

PROJECT NO. 2012503 

GLADES ROAD (SR=808) AND BUTTS ROAD 
][NTERSECT][ON ][MPROVEMENTS 

PAULETTE lBURDJrCK 
DISTRJrCT .2 

STEVEN L. ABRAMS 
DISTRJrCT 4 

MELIS SA McKJINLAY 
DJISTRJICT 6 

HAL R. VALE CHE 
DJrSTRICT 1 

DAVE KERNER 
DJISTRJICT 3 

MARY LOU BERGER 
DJISTRJICT 5 

MACK BERNARD 
DJISTRJICT 7 

PLANS PREPARED Br: 
K/11/Ef-HORN AND ASSOCIATES, INC. 
CONSULTING E:1/GINEERS AND PLANNERS 
/9ZO WEKNA WAY, SUITE 2fXJ 
WEST PMJI BEN:H, FLORIDA JJ411 
FLORIDA BUSINESS CERT. NO. 696 
PHONE 156111145-!1665 
FAX /561186J-BIT5 

FIOAD/IAY PLANS 

ENGINEER OF RECORD: llARWAN H. llUFLE:H, P.E. 
P.E.NO.: ~ 

END PROJECT 
STA U,o.64.88 

B.M. DATA IS NORTH 
AMERICAN VERTICAL DATUM 
OF 1988 fNAVD-'88). 

lBEGJIN PROJECT 

STA 10+49.30 

GOVERNING STANDARDS AND SPECIFICATIONS: 
FLORIDA OEPARTIIENT OF TRANSPORTATION 
ROAD/IN AND TRAFFIC DESIGN STANDARDS 
DATED JANUARr 2{Jf7 AND 
GOVERNING SPECIFICATIONS: 

THE FLORIDA DEPARTMENT OF TRANSPORTATION 
STANDARD SPECIFICATIONS FOR ROAD AND 
BR/OGE CD//STRUCTION, DATED 2017 AND 
SPECIAL PROVISIONS AS CONTAINED IN THE 
CONTRACT DOCUMENTS FOR THIS PROJECT. 

FDOT PERM][T NO. _1_7_C-_4_96_-o_o_os_-_93_0_04_ 

SECTION 14, TONHSHIP -fl SOUTH, RANGE -42 EAST 
l!.CC& TDOIM lillAIJI> 

PROJECT LE:NGTH IS BASED ON € OF SURVEY 

LENGTH OF PROJECT 
LINEAR FEET l,flLES 

415.58 0.079 

415.58 0.079 

415.58 0.079 

N.T.S. 

GLADES ROAD (SR-808) 
POSTED SPEED = 45 MPH 
DESIGN SPEED = 45 MPH 
BUTTS ROAD 
DESIGN SPEED = 35 MPH 
POSTED SPEED = 30 MPH 

ENGINEERS CERTIFICATION 

I HEREBY CERTIFY THAT THE ATTACHED PLANS 
AND DESIGN ARE IN SUBSTANTIAL COMPLIANCE 
WITH THE DESIGN STANDARDS AND CRITERIA IN 
EFFECT ON THIS DATE FOR PALM BEACH COUNTY 
ENGINEERING DEPARTMENT AND THE STATE OF 
FLORIDA DEPARTMENT OF TRANSPORTATION. 

PERMIT PLANS 
DECEMBER 18, 20ll 

ti 

~ 
l.a.L---11~ 

~ 
!Q 

~ 
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Construction plans are available on request from the department. 

INDEX OF SIGNING AND 
PAVEMENT MARKING SHEETS 

S-1 

S-2 

S-3 - S-4 

KEY SHEET 

TABULATION OF QUANTITIES 

SIGNING AND PAVEMENT MAE/KING PLAN 

COUNTY OF PALM BEACH 
STATE OF FLORIDA 

BOARD OF COUNTY COMMISSIONERS 

PROJECT NO. 2012503 

GLADE§ ROAD <§R=808) AND BUTT§ ROAD 
XNTERSECTXON XMPROVEMENT§ 

§I[GNXNG~AND PAVEMENT MARKXNG PLANS 

HAL R. VALECHE 
DISTRICT 1 

PAULETTE BURDJICK DAVE KERNER 
DJISTRJICT 2 DJISTRJICT 3 

~ STEVEN L. ABRAMS ~ ~ MARY LOU BERGER 
DJISTRJICT 4 ~ ~ DJISTRJICT 5 ~ ~ 

• • 
MELJISSA McKJINLAY 

~-loR1-P~ 
MACK BERNARD 

DJISTRJICT 6 DJISTRJICT 7 

GOVERNING STANDARDS AND SPECIFICATIONS: 
N.T.S. 

FWRIDA DEPARTIIENT OF TRANSPORTATION 
ROADIIAY AND TRAFFIC DESIGN STANDARDS 
DATED JANUAfff 2{)fl AND 
GOVERNING SPECIFICATIONS: 

THE FLORIDA DEPART/JENT OF TRANSPORTATION 
STANDARD SPECIFICATIONS FOR ROAD AND 
BRIDGE CONSTRUCTION, DATED 2{)fl AND 
SPECIAL PROVISIONS AS CONTAINED IN THE 
CONTRACT OOCU/JENTS FOR THIS PROJECT, 

.Jfl/2:0IB 

Kimley>>> Horn 
@ 20i6 KIU/.El'•HOIIJt JJ/0 ASS(JCIATES,INC. 

PLA!/S PREPARED Br: 
KIi/LEY-HORN AND ASSOCIATES, INC, 
CONSULTING ENGINEERS AND PLANNERS 
1920 WEKNA WAY, SUITE 2DO 
WEST PAlJI BEN:H,FIJ)RIDA JJ4/I 
FIDRIDA 8USINESS CERT. NO. 696 
PHONE 156/I /J,45-()665 
FAX /561186J-Bll5 

SIGHING AND PAVEi/ENT I/ARKING PLA!/S 

ENGINEER OF RECORD: 1/ARWAN H, NUFLEH, P,E, 

P.E.NO.: 1§l!2. 

ENGINEERS CERTIFICATION 

I HEREBY CERTIFY THAT THE ATTACHED PLANS 
AND DESIGN ARE IN SUBSTANTIAL COMPLIANCE 

WITH THE DESIGN STANDARDS AND CRITERIA IN 
EFFECT ON THIS DATE FOR PALM BEACH COUNTY 
ENGINEERING DEPARTMENT AND THE STATE OF 
FLORIDA DEPARTMENT OF TRANSPORTATION. 

I PERMIT PLANS I 
DECEMBER 18, 2017 

~====:-o 
"' ~ .. l;------~ 
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APPROVED: O 

ORA\ltl: ! 
lcHECKED; 

OATE; ll/J0/2015;;: 
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PROJECT NO. 20/2503 ~ 
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Construction lans are available on re uest from the de artment. 

INDEX OF 
SIGNALIZATION SHEETS 

T-1 KEY SHEET 

T-2 TABULATION OF QUANTITIES 

T-3 GENERAL NOTES 

T-4 SIGNALIZATION PLAN 
T-5 STANDARD MAST ARM TABULATION 
T-6 STANDARD MAST ARI,/ ASSEMBLIES TN3/.E 
T-7 REPORT OF CORE BORINGS 
T-8 SPECIAL DETAILS 

COUNTY OF PALM BEACH 
STATE OF FLORIDA 

BOARD OF COUNTY COMM][SS][ONERS 

PROJECT NO. 2012503 

GLADES ROAD <SR=808) AND BUTTS ROAD 
INTERSECTION IMPROVEMENTS 

SIGNALIZATION PLANS 

PAULETTE BURD][CK 
D][STR][CT 2 

STEVEN L. ABRAMS 
D][STR][CT 4 

MEUSSA McUNLAY 
DJ[STR][CT 6 

HAL R. VALECHE 
D][STR][CT 1 

DAVE KERNER 
DJISTR][CT 3 

MARY LOU BERGER 
D][STR][CT 5 

MACK BERNARD 
D][STR][CT 7 

GOVERNING STANDARDS AND SPECIFICATIONS: 
N.T.S. 

FLDRIDA DEPARTIIENT OF TRANSPORTATION 
IIOAD/IAY AND TRAFFIC DESIGN STANDARDS 
DATED JANUARY ZOl7 AND 
GOVERNING SPECIFICATIONS: 

THE FLORIDA DEPARTIIENT OF TRANSPORTATION 
STANDARD SPECIFICATIONS FOR ROAD AND 
BRl(X)E CONSTRUCT/DH, DATED 20/l AND 
SPECIAL PROVIS/0//S AS CONTAINED IN THE 
CONTRACT DXUIIENTS FOR THIS PROJECT. 

Kimley>>> Horn 
@ ZOIT KIMLEr-1/0IIII N/0 J.SSU:IATES,11/C. 

Pl.A/IS PREPARED Br: 
Kllll.Ef-HOIIN AND ASSOCIATES, /NC. 
CONSULTING ENGINEERS AND PLANNERS 
1920 WEKNA WAY, SUITE eCYJ 
WEST PALI/ BEACH, FLORIDA JJ41I 
FLORIDA BIJSINESS CERT. NO. 696 
PHONE 15611845-1)665 
FAX 15611863-8175 

SIGNALIZTION Pl.A/IS 

ENGINEER OF RECORD: ADAII 8. KERR, P.E. 

P.E. NO.: §!!12 

ENGINEERS CERTIFICATION 

I HEREBY CERTIFY THAT THE ATTACHED PLANS 

AND DESIGN ARE IN SUBSTANTIAL COMPLIANCE 

WITH THE DESIGN STANDARDS AND CRITERIA IN 

EFFECT ON THIS DATE FOR PALM BEACH COUNTY 

ENGINEERING DEPARTMENT AND THE STATE OF 

FLORIDA DEPARTMENT OF TRANSPORTATION. 

PERMIT PLANS 
DECEMBER 18, 2017 
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