

**WORK ORDER TO ANNUAL CONTRACT (No. 2018051) BETWEEN
PALM BEACH COUNTY
AND
RANGER CONSTRUCTION INDUSTRIES, INC.
FOR MILLING & RESURFACING OF
ISLAND WAY FROM INDIANTOWN ROAD TO THE COUNTY LINE**

WORK ORDER: # 2018051-74

THIS WORK ORDER TO THE ANNUAL CONTRACT, made and entered into this day of _____, by and between Palm Beach County ("**COUNTY**"), a Political Subdivision of the State of Florida, by and through its Board of County Commissioners, and **RANGER CONSTRUCTION INDUSTRIES, INC.** a Florida Corporation with an address of 101 Sansburys Way, West Palm Beach, FL 33411 ("**CONTRACTOR**").

WITNESSETH

WHEREAS, the **COUNTY** and **CONTRACTOR** entered into an Annual Contract ("**CONTRACT**") for milling and resurfacing on a work order basis on October 16, 2018 (R 2018-1533) as amended on October 22, 2019 (R2019-1591); and

WHEREAS, the **COUNTY** desires the **CONTRACTOR** to mill and resurface Island Way from Indiantown Road to the County line in Palm Beach County, Florida ("**IMPROVEMENTS**"); and

WHEREAS, the **CONTRACTOR** agrees to construct the **IMPROVEMENTS** in accordance with the terms and conditions of the **CONTRACT**, as amended and as directed and accepted by the Engineering Department, Road & Bridge Division; and

**Re: MILL AND RESURFACE ISLAND WAY FROM INDIANTOWN
ROAD TO THE COUNTY LINE**

Work Order No.: 2018051-74

WHEREAS, based on the pricing agreed to in the **CONTRACT**, as amended the Parties agree that a cost not to exceed \$410,000 is appropriate compensation for the services to be performed by

the **CONTRACTOR** to construct the **IMPROVEMENTS**.

NOW, THEREFORE, THIS INDENTURE WITNESSETH: That for and in consideration of the mutual benefits that flow from each to the other, the parties hereto agree as follows:

1. The above recitals are true and are incorporated herein.
2. The **CONTRACTOR** agrees to construct the **IMPROVEMENTS** in accordance with the **CONTRACT**, as amended, and as further described in **Exhibit "A"**.
3. The **COUNTY** agrees to pay the **CONTRACTOR** a fee not to exceed \$410,000 to construct the **IMPROVEMENTS**. Final payment shall be per documented quantities installed.
4. The following Exhibits are attached to and made part of this **CONTRACT**:
 - a) **Exhibit A** - Work Order Request and scope and cost estimate; and
 - b) **Exhibit B** - Participation for SBE Subcontractors (Schedules 1 and 2); and
 - c) **Exhibit C** - Public Construction Bond

INTENTIONALLY LEFT BLANK

Re: **MILL AND RESURFACE ISLAND WAY FROM INDIANTOWN ROAD TO THE COUNTY LINE**

Work Order No.: **2018051-74**

IN WITNESS WHEREOF, the Board of County Commissioners of Palm Beach County, Florida has made and executed this Work Order for the **IMPROVEMENTS**, pursuant to the **CONTRACT**, as amended on behalf of the **COUNTY**, and **CONTRACTOR** has hereunto set its hand the day and year above written.

OWNER:


Palm Beach County, Florida, a Political Subdivision of the State of Florida

BOARD OF COUNTY COMMISSIONERS

BY: _____
Mayor

CONTRACTOR:

Ranger Construction Industries, Inc., a Florida Corporation

BY:  _____
James Moretz
Vice President


(Printed Name and Title)


ATTEST:
Sharon R. Bock, Clerk & Comptroller
Circuit Court

C O R P O R A T E S E A L

BY: _____
Deputy Clerk

WITNESS:


BY:  _____

 _____
(Printed Name)

S E A L

APPROVED AS TO TERMS
AND CONDITIONS:

BY:  _____

BY:  _____

APPROVED AS TO FORM & LEGAL
SUFFICIENCY:

 _____
(Printed Name)

YBH

Yelizaveta Herman, Assistant County Attorney



**PALM BEACH COUNTY BOARD OF COUNTY COMMISSIONERS
ENGINEERING & PUBLIC WORKS DEPARTMENT
P. O. BOX 21229, WEST PALM BEACH, FL 33416-1229**

REQUEST:

WORK ORDER NO. 2018051-74
 NEW AUTHORIZATION
 CHANGE ORDER NO. _____
 SUPPLEMENTAL NO. _____
 OTHER: _____

REQUESTING DIVISION:

ROAD & BRIDGE
 TRAFFIC
 ROADWAY PRODUCTION
 CONSTRUCTION COOR.
 STREETSCAPE

INFORMATION:

DATE 10/2/19
 REQUESTOR Mark Kroeger
 COMMISSION DISTRICT NO: 1
 RESOLUTION NO: R 2018-1533
 PBC PO NUMBER: _____

PROJECT LOCATION/LIMITS: Island Way from Indiantown Road to the north County line
PROJECT NUMBER: 2020202 **BUDGET LINE ITEM:** 3900-363-R120-101-4612
CONTRACT NO: 2018051 **CONTRACT DATE:** October 16, 2018

CONTRACTOR/CONSULTANT/VENDOR: Ranger Construction Industries, Inc. **VENDOR #** RANG0001
CONTACT: Beatriz Ramirez **CONTACT PHONE NUMBER:** 561-793-9400

Details: In accordance with your contract, you are to provide the following services: Mill and Pave Roadway as directed.
A separate NTP will be issued directing the contractor to commence work within five (5) working days.
The contract duration for this work request is 20 days.

This work shall be coordinated with, (48 hours prior to beginning of work):
Mark Kroeger, Construction Project Manager R&B (561)-233-3962

The total amount of this request, per the attached documentation, is not to exceed \$ 410,000
 The Affirmative Procurement Initiative set for this contract is 15 % SBE subcontracting participation goal. The estimated SBE participation for this request is 15 %. The cumulative SBE participation to date for this Contract including this request is 15 %.

| | | |
|---------------------|------------------------|---------------------|
| <u>Mark Kroeger</u> | <u>Project Manager</u> | <u>561-233-3962</u> |
| Name | Title | Telephone Number |

CONTRACTOR/CONSULTANT/VENDOR APPROVALS
 Please indicate your receipt of this Work Order by signing and returning a duplicate copy.

Please sign below and submit with invoice at the completion of the project. Project completed in compliance with Contract and Project Specifications.

 Signature Date

 Printed Name and Title

 Signature Date

 Printed Name and Title

PALM BEACH COUNTY APPROVALS

 Division Approval Date

 Assistant County Engineer Date

BOARD APPROVAL? _____ **Date:** _____

 Budget Approval Date

 Contract Review Committee (when required) Date



ISLAND WAY/INDIANTOWN ROAD TO THE COUNTY LINE

EXHIBIT A - SCOPE/COST ESTIMATE

DATE: 10/2/2019

| Project Description: | | RANGER CONTRUCTION ANNUAL MILL AND RESURFACING #2018051 | | Road Maintenance District: | | 1 |
|----------------------|---|---|------------|----------------------------|--------------|---|
| Project Location: | | ISLAND WAY/INDIANTOWN ROAD TO THE COUNTY LINE | | Commission District: | | 1 |
| Item # | Item Description | Unit | Unit Price | Quantity | Amount | |
| 1 | MILL EXISTING ASPHALT PAVEMENT (1") | SY | \$1.90 | 42,778 | \$81,278.20 | |
| 9 | SUPERPAVE ASPHALTIC CONCRETE (SP-9.5 TRAFFIC LEVEL C) (>800 TON ORDERS) | TN | \$110.00 | 2,635 | \$289,850.00 | |
| 26 | PORTABLE MILLING MACHINE | HR | \$230.00 | 4 | \$920.00 | |
| 32 | SURCHARGE TO DELIVER MILLINGS TO PBC STOCKPILE SITE USING CONTRACTOR VEHICLES | CY | \$2.00 | 50 | \$100.00 | |
| 35 | ADJUST VALVE BOX & MISC STRUCTURES | EA | \$95.00 | 1 | \$95.00 | |
| 34 | MANHOLE ADJUSTMENT | EA | \$180.00 | 1 | \$180.00 | |
| 25 | OFF DUTY POLICE OFFICER | HR | \$70.00 | 1 | \$70.00 | |
| | | | | SUBTOTAL: | \$372,493.20 | |
| | | | | CONT: | \$37,506.80 | |
| | | | | TOTAL: | \$410,000.00 | |

STRIPING: \$50,000

OEBO SCHEDULE 1

LIST OF PROPOSED CONTRACTOR/CONSULTANT AND SUBCONTRACTOR/SUBCONSULTANT PARTICIPATION

SOLICITATION/PROJECT/BID NAME: ANUAL MILLING AND RESURFACING
 NAME OF PRIME RESPONDENT/BIDDER: RANGER CONSTRUCTION
 CONTACT PERSON: BEATRIZ RAMIREZ
 SOLICITATION OPENING/SUBMITTAL DATE: OCTOBER 16, 2018

SOLICITATION/PROJECT/BID No.: 2018051 / 2020202
 ADDRESS: 101 SANSBURY'S WAY, WEST PALM BEACH, FL
 PHONE NO.: 561 793 9400 E-MAIL: beatriz.ramirez@rangerconstruction.com
 DEPARTMENT: ENGINEERING AND PUBLIC WORK

PLEASE LIST THE DOLLAR AMOUNT OR PERCENTAGE OF WORK TO BE COMPLETED BY THE PRIME CONTRACTOR/CONSULTANT ON THIS PROJECT. PLEASE ALSO LIST THE DOLLAR AMOUNT OR PERCENTAGE OF WORK TO BE COMPLETED BY ALL SUBCONTRACTORS/SUBCONSULTANTS ON THE PROJECT.

| Name, Address and Phone Number | (Check all Applicable Categories) | | | DOLLAR AMOUNT OR PERCENTAGE OF WORK | | | | |
|---|-----------------------------------|-------------------------------------|-------------------------------------|-------------------------------------|----------|-------|-----------|---------------------------|
| | Non-SBE | M/WBE Minority/Women Business | SBE Small Business | Black | Hispanic | Women | Caucasian | Other (Please Specify) |
| 1. RAPID MILLING | <input type="checkbox"/> | <input type="checkbox"/> | <input checked="" type="checkbox"/> | _____ | _____ | _____ | _____ | \$42,050.00 |
| 2. SIRDAR TRUCKING | <input type="checkbox"/> | <input type="checkbox"/> | <input checked="" type="checkbox"/> | _____ | _____ | _____ | _____ | \$13,824.00 |
| 3. | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | _____ | _____ | _____ | _____ | _____ |
| 4. | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | _____ | _____ | _____ | _____ | _____ |
| 5. | <input type="checkbox"/> | <input type="checkbox"/> | <input type="checkbox"/> | _____ | _____ | _____ | _____ | _____ |
| (Please use additional sheets if necessary) | | | | | | | | \$55,874.00 |
| | | | Total | _____ | _____ | _____ | _____ | \$55,874.00 |

Total Bid Price \$ \$372,493.20 (ISLAND WAY)

Total SBE - M/WBE Participation \$55,874.00 (15%)

James Morel
Vice President

I hereby certify that the above information is accurate to the best of my knowledge:


Signature

Title

- Note:**
- The amount listed on this form for a Subcontractor/subconsultant must be supported by price or percentage listed on the properly executed Schedule 2 or attached signed proposal.
 - Firms may be certified by Palm Beach County as an SBE and/or an M/WBE. If firms are certified as both an SBE and/or M/WBE, please indicate the dollar amount under the appropriate category.
 - Modification of this form is not permitted and will be rejected upon submittal.

OEBO LETTER OF INTENT – SCHEDULE 2

A completed Schedule 2 is a binding document between the Prime Contractor/consultant and a Subcontractor/subconsultant (for any tier) and should be treated as such. The Schedule 2 shall contain bolded language indicating that by signing the Schedule 2, both parties recognize this Schedule as a binding document. All Subcontractors/subconsultants, including any tiered Subcontractors/subconsultants, must properly execute this document. Each properly executed Schedule 2 must be submitted with the bid/proposal.

SOLICITATION/PROJECT NUMBER: 2018051
 SOLICITATION/PROJECT NAME: ANNUAL MILLING AND RESURFACING

Prime Contractor: RANGER CONSTRUCTION Subcontractor: _____

(Check box(s) that apply)

SBE WBE MBE M/WBE Non-S/M/WBE Date of Palm Beach County Certification (if applicable): 12/16/16

The undersigned affirms they are the following (select one from each column if applicable):

| | | |
|--|---|-----------------------------------|
| Column 1 | Column 2 | Column 3 |
| <input checked="" type="checkbox"/> Male <input type="checkbox"/> Female | <input type="checkbox"/> African-American/Black <input type="checkbox"/> Asian American <input type="checkbox"/> Caucasian American <input type="checkbox"/> Hispanic American <input type="checkbox"/> Native American | <input type="checkbox"/> Supplier |

S/M/WBE PARTICIPATION – S/M/WBE Primes must document all work to be performed by their own work force on this form. Failure to submit a properly executed Schedule 2 for any S/M/WBE participation may result in that participation not being counted. Specify in detail, the scope of work to be performed or items supplied with the dollar amount and/or percentage for each work item. S/M/WBE credit will only be given for the areas in which the S/M/WBE is certified. A detailed proposal may be attached to a properly executed Schedule 2.

| Line Item | Item Description | Unit Price | Quantity/ Units | Contingencies/ Allowances | Total Price/Percentage |
|-----------|------------------------------------|------------|-----------------|---------------------------|------------------------|
| | Mill existing asphalt and clean up | \$0.98 | 42,778.00 | | \$42,050.00 |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |

The undersigned Subcontractor/subconsultant is prepared to self-perform the above-described work in conjunction with the aforementioned project at the following total price or percentage: \$42,050.00 (11.29 %) ISLAND WAY (IndianTown Rd To County Ln)

If the undersigned intends to subcontract any portion of this work to another Subcontractor/subconsultant, please list the business name and the amount below accompanied by a separate properly executed Schedule 2.

Name of 2nd/3rd tier Subcontractor/subconsultant _____ Price or Percentage: _____

Ranger Construction Industries, Inc.
 Print Name of Prime
 By: [Signature]
 Authorized Signature
James Moretz
 Print Name
Vice President
 Title
 Date: 10/24/19

Rapid Milling & Paving, LLC
 Print Name of Subcontractor/subconsultant
 By: [Signature]
 Authorized Signature
Dominik Montes
 Print Name
Managing Member
 Title
 Date: 10/22/19

OEBO LETTER OF INTENT – SCHEDULE 2

A completed Schedule 2 is a binding document between the Prime Contractor/consultant and a Subcontractor/subconsultant (for any tier) and should be treated as such. The Schedule 2 shall contain bolded language indicating that by signing the Schedule 2, both parties recognize this Schedule as a binding document. All Subcontractors/subconsultants, including any tiered Subcontractors/subconsultants, must properly execute this document. Each properly executed Schedule 2 must be submitted with the bid/proposal.

SOLICITATION/PROJECT NUMBER: 2018051 / 2020202
 SOLICITATION/PROJECT NAME: ANNUAL MILLING AND RESURFACING

Prime Contractor: RANGER CONSTRUCTION Subcontractor: _____

(Check box(s) that apply)

DBE WBE MBE M/WBE Non-S/M/WBE Date of Palm Beach County Certification (if applicable): MAY 7, 2021

The undersigned affirms they are the following (select one from each column if applicable):

| | | |
|--|---|-----------------------------------|
| <u>Column 1</u> | <u>Column 2</u> | <u>Column 3</u> |
| <input type="checkbox"/> Male <input checked="" type="checkbox"/> Female | <input type="checkbox"/> African-American/Black <input type="checkbox"/> Asian American <input type="checkbox"/> Caucasian American | <input type="checkbox"/> Supplier |
| | <input type="checkbox"/> Hispanic American <input type="checkbox"/> Native American | |

S/M/WBE PARTICIPATION - S/M/WBE Primes must document all work to be performed by their own work force on this form. Failure to submit a properly executed Schedule 2 for any S/M/WBE participation may result in that participation not being counted. Specify in detail, the scope of work to be performed or items supplied with the dollar amount and/or percentage for each work item. S/M/WBE credit will only be given for the areas in which the S/M/WBE is certified. A detailed proposal may be attached to a properly executed Schedule 2.

| Line Item | Item Description | Unit Price | Quantity/ Units | Contingencies/ Allowances | Total Price/Percentage |
|-----------|---------------------|------------|-----------------|---------------------------|------------------------|
| | Haul milled asphalt | \$75 | 184 30 | | 13,824.00 |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |

The undersigned Subcontractor/subconsultant is prepared to self-perform the above-described work in conjunction with the aforementioned project at the following total price or percentage: \$13,824.00 (3.71 %) (RAMP WAY (InterTown Rd. To County Ln))

If the undersigned intends to subcontract any portion of this work to another Subcontractor/subconsultant, please list the business name and the amount below accompanied by a separate properly executed Schedule 2.

 Name of 2nd/3rd Tier Subcontractor/subconsultant

 Price or Percentage:

Ranger Construction Industries, Inc

Print Name of Prime _____
 By: [Signature]
 Authorized Signature
 James Moretz
 Print Name Vice President
 Title _____
 Date: 10/28/19

SIRDAR TRUCKING INC
 Print Name of Subcontractor/subconsultant
 By: [Signature]
 Authorized Signature
Phoolnare Hie Sirdar
 Print Name
President
 Title
 Date: 10-22-19



GEORGE H. FRIEDLANDER COMPANY
Bonds & Insurance

1566 Kanawha Blvd., East 25311
PO Box 2466, Charleston, WV 25329
Telephone: 304/357-4520 * Fax: 304/345-8724

447 Montreal Ave., Melbourne, FL 32935
PO Box 10356, Melbourne, FL 32936
Telephone: 321/254-8477 * Fax 321/988-0209

October 10, 2019

Palm Beach County Engineering & Public Works Department
Roadway Production Division
2300 N. Jog Road
West Palm Beach, FL 33411

Re: Ranger Construction Industries, Inc.
Bond Number: 107136912
Public Construction Bond

To Whom It May Concern,

As the Surety Company for Ranger Construction Industries, Inc. we have executed the captioned bond. Since the contract date is unknown, we have left the bonds undated. As a duly authorized Attorney-In-Fact for the Surety, Travelers Casualty and Surety Company of America, permission is hereby granted to fill in the contract date on the bonds and power of attorney when the date is known. Also, the "signed and sealed" date on the bonds should be completed.

Sincerely,

William Phelps
Attorney-In-Fact for Travelers Casualty and Surety Company of America

PUBLIC CONSTRUCTION BOND

BOND NUMBER: 107136912

BOND AMOUNT: \$410,000.00

CONTRACT AMOUNT: \$410,000.00

CONTRACTOR'S NAME: Ranger Construction Industries, Inc.

CONTRACTOR'S ADDRESS: 101 Sansbury's Way
West Palm Beach, FL 33411

CONTRACTOR'S PHONE: 561-793-9400

SURETY COMPANY: Travelers Casualty and Surety Company of America

SURETY ADDRESS: One Tower Square
Hartford, CT 06183

SURETY PHONE: 800-842-5075

OWNER'S NAME: Palm Beach County

OWNER'S ADDRESS: 2300 North Jog Road, Suite 3W-33
West Palm Beach, FL 33411-2745

OWNER'S PHONE: 561-684-4150

PROJECT NO.: Work Order 2018051-74

DESCRIPTION OF WORK: Island Way from Indiantown Road to the north County line
Asphalt Mill and Resurface

PROJECT LOCATION: Island Way from Indiantown Road to the north County line

LEGAL DESCRIPTION: No legal description is available. The best description available is
as indicated on the Project Location above.

PUBLIC CONSTRUCTION BOND

This Bond is issued in favor of the County conditioned on the full and faithful performance of the Contract.

KNOW ALL MEN BY THESE PRESENTS: that Contractor and Surety, are held and firmly bound unto:

Palm Beach County Board of County Commissioners
301 N. Olive Avenue
West Palm Beach, Florida 33401

As Obligee, herein called County, for the use and benefit of claimant as herein below defined, in the amount of:

\$ 410,000.00

for the payment whereof Principal and Surety bind themselves, their heirs, personal representatives, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, Principal has by written agreement dated _____, 20____, entered into a contract with the County for:

Project Name: Island Way from Indiantown Road to the north County line
Project No.: Work Order 2018051-74
Project Description: See Page PCB-1
Project Location: See Page PCB-1

in accordance with Design Criteria Drawings and Specifications prepared by:

Name of Engineering/Architectural Firm: TBD
Location of Firm: TBD
Phone: TBD
Fax : TBD


which contract is by reference made a part hereof in its entirety, and is hereinafter referred to as the Contract.


THE CONDITION OF THIS BOND is that if Principal:

1. Performs the contract dated _____ between Principal and County for the construction of the project as described above, the contract being made part of this bond by reference, at the times and in the manner prescribed in the contract; and
2. Promptly makes payments to all claimants, as defined in Section 255.05, Florida Statutes, supplying Principal with labor, materials, or supplies, used directly or indirectly by Principal in the prosecution of the work provided for in the contract; and

PUBLIC CONSTRUCTION BOND

- 3. Pays County all losses, damages (including liquidated damages), expenses, costs, and attorney's fees, including appellate proceedings, that County sustains because of a default by Principal under the contract; and
- 4. Performs the guarantee of all work and materials furnished under the contract for the time specified in the contract, then this bond is void; otherwise it remains in full force.
- 5. Any changes in or under the contract documents and compliance or noncompliance with any formalities connected with the contract or the changes does not affect Surety's obligation under this bond and Surety waives notice of such changes.
- 6. The amount of this bond shall be reduced by and to the extent of any payment or payments made in good faith hereunder, inclusive of the payment by Surety of construction liens which may be filed of record against said improvement, whether or not claim for the amount of such lien be presented under and against the bond.
- 7. Principal and Surety expressly acknowledge that any and all provisions relating to consequential, delay and liquidated damages contained in the contract are expressly covered by and made a part of this Performance, Labor and Material Payment Bond. Principal and Surety acknowledge that any such provisions lie within their obligations and within the policy coverages and limitations of this instrument.
- 8. Section 255.05, Florida Statutes, as amended, together with all notice and time provisions contained therein, is incorporated herein, by reference, in its entirety. Any action instituted by a claimant under this bond for payment must be in accordance with the notice and time limitation provisions in Section 255.05(2), Florida Statutes. This instrument regardless of its form, shall be construed and deemed a statutory bond issued in accordance with Section 255.05, Florida Statutes.
- 9. Any action brought under this instrument shall be brought in the state court of competent jurisdiction in Palm Beach County and not elsewhere.


Witness


Witness

Ranger Construction Industries, Inc.
Principal (Seal)


Title Jamie Moretz, Vice President

Travelers Casualty and Surety Company of America
Surety (Seal)


Title William Phelps, Attorney-In-Fact and FL Resident Agent

PUBLIC CONSTRUCTION BOND

PROJECT NO.: Work Order 2018051-74

DESCRIPTION OF WORK: Island Way from Indiantown Road to the north County line
Asphalt Mill and Resurface

PROJECT LOCATION: Island Way from Indiantown Road to the north County line

SURETY COMPANY: Travelers Casualty and Surety Company of America

SURETY ADDRESS: One Tower Square
Hartford, CT 06183

SURETY PHONE: 800-842-5075

BOND NUMBER: 107136912

BOND AMOUNT: \$410,000.00

CONTRACT AMOUNT: \$410,000.00

As the Surety Company for Ranger Construction Industries, Inc. we have executed the captioned bond. Because the contract date is unknown, we have left the bond(s) undated. As a duly authorized Attorney-in-Fact for the Surety, Travelers Casualty and Surety Company of America, permission is hereby granted to Palm Beach County to fill in the contract date on the bond(s) when that date is known. Also, the "signed and sealed" date on the bond(s) should be completed.



Travelers Casualty and Surety Company of America
Travelers Casualty and Surety Company
St. Paul Fire and Marine Insurance Company

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company are corporations duly organized under the laws of the State of Connecticut (herein collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint William Phelps of Melbourne, Florida their true and lawful Attorney-in-Fact to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed, and their corporate seals to be hereto affixed, this 3rd day of February, 2017.



State of Connecticut

City of Hartford ss.

By: Robert L. Raney
Robert L. Raney, Senior Vice President

On this the 3rd day of February, 2017, before me personally appeared Robert L. Raney, who acknowledged himself to be the Senior Vice President of Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

In Witness Whereof, I hereunto set my hand and official seal.

My Commission expires the 30th day of June, 2021



Marie C. Tetraault
Marie C. Tetraault, Notary Public

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, which resolutions are now in full force and effect, reading as follows:

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and revoke the power given him or her; and it is

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation is in writing and a copy thereof is filed in the office of the Secretary; and it is

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required) by one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one or more Company officers pursuant to a written delegation of authority; and it is

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any Power of Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which it is attached.

I, Kevin E. Hughes, the undersigned, Assistant Secretary of Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, do hereby certify that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which remains in full force and effect.

Dated this _____ day of _____,



Kevin E. Hughes
Kevin E. Hughes, Assistant Secretary

To verify the authenticity of this Power of Attorney, please call us at 1-800-421-3880.
Please refer to the above-named Attorney-in-Fact and the details of the bond to which the power is attached.