

II. FISCAL IMPACT ANALYSIS

A. Five Year Summary of Fiscal Impact:

Fiscal Years	2021	2022	2023	2024	2025
Capital Expenditures	\$3,058,845	0	0	0	0
Operating Costs	0	0	0	0	0
External Revenues	0	0	0	0	0
Program Income (County)	0	0	0	0	0
In-Kind Match County	0	0	0	0	0
NET FISCAL IMPACT	\$3,058,845	0	0	0	0
# ADDITIONAL FTE POSITIONS (Cumulative)	0	0	0	0	0

Budget Account No.: Fund 4011 Dept 721 Unit W031 Object 6547

Is Item Included in Current Budget? Yes X No

Does this item include the use of federal funds? Yes No X

Reporting Category N/A



B. Recommended Sources of Funds/Summary of Fiscal Impact:

One (1) time expenditure from user fees, connection fees and balance brought forward.

C. Department Fiscal Review: _____ *GE*

III. REVIEW COMMENTS

A. OFMB Fiscal and/or Contract Development and Control Comments:

 _____ OFMB <i>6/16/21</i> <i>BR Kelly</i>	 _____ Contract Development and Control <i>6/22/21</i> <i>6-22-21 TW</i>
---	---

B. Legal Sufficiency:



 Assistant County Attorney *6/23/21*

C. Other Department Review:

Department Director

This summary is not to be used as a basis for payment.

WORK AUTHORIZATION NO. 3

Palm Beach County Water Utilities Department
Continuing Contract for Wastewater Gravity Lines & Manhole Rehabilitation
Resolution No. R2019-0216 Contract Dated February 05, 2019

Project Title: Gravity Main and Manhole Rehabilitation

PBCWUD Project No.: 21-018

Contractor: Hinterland Group Inc.

Address: 2051 West Blue Heron Blvd., Riviera Beach, FL 33404

Budget Line Item No.: 4011-721-W031-6547

District: 3, 5 and 6

This Work Authorization provides for: Completion of sewer system evaluation survey, rehabilitation of sewer manholes, installation of collection system pipe lining, lateral replacement and rehabilitation of the following basins: 101, 300, 301, 302, 304, 305, 306, 307, 310, 312, 313, 314, 315, 318, 321, 322, 323, 950, 962, 963, 971, 972, 973, 978 and 994.

(See ATTACHMENT A for detailed scope of services)

The Contract provides for 91.84% SBE participation which includes 0.00% M/WBE participation. This Work Authorization includes 100.00% overall SBE participation which includes 0.00% M/WBE participation. The cumulative SBE participation, including this Work Authorization is 100.00% which includes 0.00% M/WBE participation.

1. Services completed by the Contractor to date:

See **ATTACHMENT B**

2. Contractor shall begin work within ten (10) calendar days from the issuance of Notice to Proceed (NTP). Execution of the Project will be accomplished as follows from the issuance of the NTP:

Substantial Completion 535 Calendar Days
Final Construction Completion 565 Calendar Days

Liquidated damages will apply as follows:

\$1,000.00 per day past substantial completion date.

\$500.00 per day past final completion date.

WORK AUTHORIZATION NO. 3

**Palm Beach County Water Utilities Department
Continuing Contract for Wastewater Gravity Lines & Manhole Rehabilitation
Resolution No. R2019-0216 Contract Dated February 05, 2019**

3. The compensation to be paid to the Contractor for providing the requested services in accordance with the Contract Bid Prices is \$3,058,844.70.
4. This Work Authorization does not amend, change, or modify the Contract which remains in full force and effect.
5. All Attachments to this Authorization are incorporated herein and made a part of the Work Authorization.

WORK AUTHORIZATION NO. 3

Palm Beach County Water Utilities Department
Continuing Contract for Wastewater Gravity Lines & Manhole Rehabilitation
Resolution No. R2019-0216 Contract Dated February 05, 2019

Project Title: Gravity Main and Manhole Rehabilitation

PBCWUD Project No.: 21-018

IN WITNESS WHEREOF, this Work Authorization is accepted, subject to the terms, conditions and obligations of the aforementioned Contract.

PALM BEACH COUNTY, A POLITICAL SUBDIVISION OF THE STATE OF FLORIDA

Joseph Abruzzo, Clerk of the Circuit Court
& Comptroller, Palm Beach County

Palm Beach County, Board
of County Commissioners

ATTEST:

Signed: _____

Typed Name: _____

Deputy Clerk

Approved as to Form and Legal
Sufficiency

Signed: _____

Typed Name: Michael W. Jones

County Attorney

HTM

Dave Kerner, Mayor

A13


(Date)

Contractor: Hinterland Group Inc.

(Signature)

CHASE ROGERS, PROJECT DIRECTOR
(Name and Title)

3/30/21
(Date)



STATE OF FLORIDA
COUNTY OF PALM BEACH

The foregoing instrument was acknowledged before me by means of () physical presence or () online notarization, this 30 day of MARCH 2021, by CHASE ROGERS, who is () personally known to me or () has produced N/A as identification.



Mayra C. Aguilar
Notary Public
State of Florida
Comm# GG125233
Expires 11/12/2021

Mayra C. Aguilar
(Signature of Notary Public – State of Florida)

MAYRA C. AGUILAR
(Print, Type, or Stamp Commissioned Name of Notary Public)

WORK AUTHORIZATION NO. 3

**Palm Beach County Water Utilities Department
Continuing Contract for Wastewater Gravity Lines & Manhole Rehabilitation
Resolution No. R2019-0216 Contract Dated February 05, 2019**

LIST OF ATTACHMENTS

ATTACHMENT A	Scope of Work
ATTACHMENT B	Summary and Status of Work Authorizations
ATTACHMENT C	Public Construction Bond
ATTACHMENT D	Form of Guarantee
ATTACHMENT E	Schedule of Bid Items
ATTACHMENT F	OEBO Schedule 1 and 2
ATTACHMENT G	Summary of SBE-M/WBE Business Tracking
ATTACHMENT H	Location Map

Revised 02/11/2021

--	--	--

ATTACHMENT C

PUBLIC CONSTRUCTION BOND – WORK AUTHORIZATION NO. 3
Continuing Contract for Wastewater Gravity Lines & Manhole Rehabilitation
Resolution No. R2019-0216 Contract Dated February 05, 2019

PROJECT TITLE: Gravity Main and Manhole Rehabilitation

PBCWUD PROJECT NO.: 21-018

BOND NUMBER: 21BCSIP8659

WORK AUTHORIZATION/BOND AMOUNT: \$3,058,844.70

CONTRACTOR'S NAME: Hinterland Group Inc.

CONTRACTOR'S ADDRESS: 2051 West Blue Heron Blvd., Riviera Beach, FL 33404

CONTRACTOR'S PHONE: (561) 640-3503

SURETY COMPANY: Hartford Accident and Indemnity Company

SURETY'S ADDRESS: 2301 Lucien Way, #360, Maitland, FL 32751

OWNER'S NAME: PALM BEACH COUNTY

OWNER'S ADDRESS: 8100 Forest Hill Boulevard

West Palm Beach, FL 33413

OWNER'S PHONE: (561) 493-6000

DESCRIPTION OF WORK: Rehabilitation of Sewer Gravity Main and Manholes

PROJECT LOCATION: Lift Station Basins: 101, 300, 301, 302, 304, 305, 306, 307, 310, 312, 313, 314, 315, 318, 321, 322, 323, 950, 962, 963, 971, 972, 973, 978 and 994.

LEGAL DESCRIPTION: R42-T43-S27; R42-T45-S05; R42-T46-S02, S10, S11, S14, S15, S22; R42-T47-S07, S17, S19, S20, S31;

Revised 02/11/2021

--	--	--

PUBLIC CONSTRUCTION BOND

This Bond is issued in favor of the County conditioned on the full and faithful performance of the Work Authorization No. 3 to Continuing Contract for Wastewater Gravity Lines & Manhole Rehabilitation, Contract Resolution No. R2019-0216 dated on February 05, 2019.

KNOW ALL MEN BY THESE PRESENTS: that Contractor and Surety, are held and firmly bound unto
Palm Beach County Board of County Commissioners
301 N. Olive Avenue
West Palm Beach, Florida 33401

as Obligee, herein called County, for the use and benefit of claimant as herein below defined, in the amount of Three Million Fifty-Eight Thousand Eight Hundred Forty-Four Dollars and 70/100 Cents, \$3,058,844.70,

for the payment whereof Principal and Surety bind themselves, their heirs, personal representatives, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS,

Principal has by written agreement dated _____, 20____, entered into Work Authorization No. 3 to Continuing Contract for Wastewater Gravity Lines & Manhole Rehabilitation, Contract Resolution No. R2019-0216 with the County for

Work Authorization Project Name: Gravity Main and Manhole Rehabilitation

Work Authorization Project No.: 21-018

Project Description: Rehabilitation of Sewer Gravity Main and Manholes

Project Location: Lift Station Basins: 101, 300, 301, 302, 304, 305, 306, 307, 310, 312, 313, 314, 315, 318, 321, 322, 323, 950, 962, 963, 971, 972, 973, 978 and 994.

in accordance with Design Criteria Drawings and Specifications prepared by

Name of Design Firm: Palm Beach County Water Utilities Department

Location of Firm: 8100 Forest Hill Blvd, West Palm Beach, FL 33413

Phone: (561) 493-6000

Fax: _____

which Work Authorization No. 3 to Continuing Contract for Wastewater Gravity Lines & Manhole Rehabilitation, Contract Resolution No. R2019-0216 is by reference made a part hereof in its entirety, and is hereinafter referred to as the Work Authorization.

- 1. THE CONDITION OF THIS BOND is that if Principal:
 - a. Performs the Work Authorization dated _____, 20____, between Principal and County for the construction of the above project, the Work Authorization being made a part of this bond by reference, at the times and in the manner prescribed in the Work Authorization; and

Revised 02/11/2021

--	--	--

- b. Promptly makes payments to all claimants, as defined in Section 255.05, Florida Statutes, supplying Principal with labor, materials, or supplies, used directly or indirectly by Principal in the prosecution of the work provided for in the Work Authorization; and
 - c. Pays County all losses, damages (including liquidated damages), expenses, costs, and attorneys' fees, including appellate proceedings, that County sustains because of a default by Principal under the Work Authorization; and
 - d. Performs the guarantee of all work and materials furnished under the Work Authorization for the time specified in the Work Authorization; then this bond is void; otherwise it remains in full force.
2. Any changes in or under the contract documents and compliance or noncompliance with any formalities connected with the Work Authorization or the changes does not affect Surety's obligation under this bond and Surety waives notice of such changes.
 3. The amount of this bond shall be reduced by and to the extent of any payment or payments made in good faith hereunder, inclusive of the payment by Surety of construction liens which may be filed of record against said improvement, whether or not claim for the amount of such lien be presented under and against the bond.
 4. Principal and Surety expressly acknowledge that any and all provisions relating to consequential, delay and liquidated damages contained in the Work Authorization are expressly covered by and made a part of this Performance, Labor and Material Payment Bond. Principal and Surety acknowledge that any such provisions lie within their obligations and within the policy coverage's and limitations of this instrument.
 5. Section 255.05, Florida Statutes, as amended, together with all notice and time provisions contained therein, is incorporated herein, by reference, in its entirety. Any action instituted by a claimant under this bond for payment must be in accordance with the notice and time limitation provisions in Section 255.05(2), Florida Statutes. This instrument regardless of its form, shall be construed and deemed a statutory bond issued in accordance with Section 255.05, Florida Statutes.
 6. Any action brought under this instrument shall be brought in the state court of competent jurisdiction in Palm Beach County, Florida and not elsewhere.

Mayra Acuan
 Witness

MAYRA ACUAN
 Print Name

Ariel Rosario
 Witness

Ariel Rosario, Licensed 4-40 Agent/Witness
 Print Name

Hinterland Group Inc.
 Principal

Chase Rogers
 Print name

Project Director
 Title

Jennie Lanman
 Surety Hartford Accident and Indemnity Company (seal)

Jennie N. Lanman
 Print name

Attorney - in - Fact
 Title



ATTACHMENT D

FORM OF GUARANTEE

GUARANTEE FOR (Contractor and Surety Name) Hinterland Group Inc. and Hartford Accident and Indemnity Company


We the undersigned hereby guarantee that the Continuing Contract for Wastewater Gravity Lines & Manhole Rehabilitation, Contract Resolution No. R2019-0216, Contract Dated February 05, 2019, PBCWUD Project No. 21-018, Work Authorization No. 3, Project Title: Gravity Main and Manhole Rehabilitation, Palm Beach County, Florida, which we have constructed and bonded, has been done in accordance with the plans and specifications; that the work constructed will fulfill the requirements of the guaranties included in the Contract Documents. We agree to repair or replace any or all of our work, together with any work of others which may be damaged in so doing, that may prove to be defective in the workmanship or materials within a period of one year from the date of Final Completion of all of the above named work by the County of Palm Beach, State of Florida, without any expense whatsoever to said County of Palm Beach, ordinary wear and tear and unusual abuse or neglect excepted by the County. The date of Final Completion shall be the date set forth on the fully executed and acknowledged Contractor's Certification of Final Completion form. When correction work is started, it shall be carried through to completion.

In the event of our failure to acknowledge notice, and commence corrections of defective work within five (5) calendar days after being notified in writing by the Board of County Commissioners, Palm Beach County, Florida, we, collectively or separately, do hereby authorize Palm Beach County to proceed to have said defects repaired and made good at our expense and we will honor and pay the costs and charges therefore upon demand. County and Contractor agree that the provisions of Florida Statute Chapter 558 shall not apply to this Contract/Agreement.

SEAL AND NOTARIAL ACKNOWLEDGMENT OF SURETY

Hinterland Group Inc.
(Contractor)

By: [Signature]
(Signature)



Chase Rogers, Project Director
(Printed name)

Hartford Accident and Indemnity Company
(Surety)

(Seal)

By: Jennie Lanman
(Signature)

Jennie N. Lanman, Attorney-In-Fact
(Printed name)



HALCYON UNDERWRITERS

YOUR PARTNER IN PRODUCTION. MAKING THE DIFFERENCE

555 Winderley Place, Suite 420
Maitland, Florida 32751

March 29, 2021


To: Palm Beach County
8100 Forest Hill Boulevard
West Palm Beach, FL 33413

Re: Hinterland Group Inc.
Bond No: 21BCSIP8659
Resolution No. R2019-0216
Work Authorization #3

To Whom It May Concern

Please allow this letter to serve as formal authorization for Palm Beach County to date the captioned Construction Bond and power of attorney to coincide with the Contract Date. Please advise our office once dated. We are the bonding agent for Hinterland Group, Inc. They are bonded by Hartford Accident and Indemnity Company, an A+ rated surety in the AM Best Guide. Please be advised that we authorize you (Palm Beach County) to date powers of attorney, form of guarantee and bonds for Bond No: 21BCSIP8659 / Resolution No. R2019-0216 / Work Authorization #3 .

Thank you and please call me if you have any questions.



Jennie N. Lanman, Attorney-in-Fact

POWER OF ATTORNEY

Direct Inquiries/Claims to:

THE HARTFORD
BOND, T-12
One Hartford Plaza
Hartford, Connecticut 06155
bond.claims@thehartford.com

call: 888-266-3488 or fax: 860-757-5835

KNOW ALL PERSONS BY THESE PRESENTS THAT:

Agency Name: HALCYON UNDERWRITERS
Agency Code: 21-224119

- Hartford Fire Insurance Company, a corporation duly organized under the laws of the State of Connecticut
- Hartford Casualty Insurance Company, a corporation duly organized under the laws of the State of Indiana
- Hartford Accident and Indemnity Company, a corporation duly organized under the laws of the State of Connecticut
- Hartford Underwriters Insurance Company, a corporation duly organized under the laws of the State of Connecticut
- Twin City Fire Insurance Company, a corporation duly organized under the laws of the State of Indiana
- Hartford Insurance Company of Illinois, a corporation duly organized under the laws of the State of Illinois
- Hartford Insurance Company of the Midwest, a corporation duly organized under the laws of the State of Indiana
- Hartford Insurance Company of the Southeast, a corporation duly organized under the laws of the State of Florida

having their home office in Hartford, Connecticut (hereinafter collectively referred to as the "Companies") do hereby make, constitute and appoint, up to the amount of \$15,000,000:

Jennie N. Lanman
of
Maitland, FL

their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign its name as surety(ies) only as delineated above by X, and to execute, seal and acknowledge any and all bonds, undertakings, contracts and other written instruments in the nature thereof, on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

In Witness Whereof, and as authorized by a Resolution of the Board of Directors of the Companies on May 6, 2015 the Companies have caused these presents to be signed by its Senior Vice President and its corporate seals to be hereto affixed, duly attested by its Assistant Secretary. Further, pursuant to Resolution of the Board of Directors of the Companies, the Companies hereby unambiguously affirm that they are and will be bound by any mechanically applied signatures applied to this Power of Attorney.



John Gray, Assistant Secretary

M. Ross Fisher, Senior Vice President

STATE OF CONNECTICUT }
COUNTY OF HARTFORD } ss. Hartford

On this 11th day of January 2016, before me personally came M. Ross Fisher, to me known, who being by me duly sworn, did depose and say: that he resides in the County of Hartford, State of Connecticut; that he is the Senior Vice President of the Companies, the corporations described in and which executed the above instrument; that he knows the seals of the said corporations; that the seals affixed to the said instrument are such corporate seals; that they were so affixed by authority of the Boards of Directors of said corporations and that he signed his name thereto by like authority.



CERTIFICATE

Kathleen T. Maynard
Kathleen T. Maynard
Notary Public
My Commission Expires July 31, 2021

I, the undersigned, Assistant Vice President of the Companies, DO HEREBY CERTIFY that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which is still in full force effective as of March 29, 2021.
Signed and sealed at the City of Hartford.



Kevin Heckm

ATTACHMENT E
SCHEDULE OF BID ITEMS

Palm Beach County Water Utilities Department

Continuing Contract for Wastewater Gravity Lines & Manhole Rehabilitation

Contract Resolution No. R2019-0216

Contract Dated: February 05, 2019

Work Authorization No.: 3

Contractor Name: Hinterland Group Inc.

Project Name: Gravity Main and Manhole Rehabilitation

WUD Project No.: 21-018

Bid Item No.	Item (Furnish and Install with Appurtenances)	Quantity	Units	Unit Price	Total
1	Point Repair (open trench), 4" through 8" Gravity Pipe (up to 5.9' deep)	10	L.F.	\$160.00	\$1,600.00
2	Point Repair (open trench), 4" through 8" Gravity Pipe (6' to 7.9' deep)	10	L.F.	\$200.00	\$2,000.00
3	Point Repair (open trench), 4" through 8" Gravity Pipe (8' to 9.9' deep)	10	L.F.	\$250.00	\$2,500.00
4	Point Repair (open trench), 4" through 8" Gravity Pipe (10' to 11.9' deep)	10	L.F.	\$350.00	\$3,500.00
5	Point Repair (open trench), 4" through 8" Gravity Pipe (12' to 13.9' deep)	10	L.F.	\$450.00	\$4,500.00
6	Point Repair (open trench), 4" through 8" Gravity Pipe (14' to 16' deep)	10	L.F.	\$550.00	\$5,500.00
15	Single Lateral Replacement with Cleanout Installation (Removal and Installation) (6' to 7.9' deep)	600	L.F.	\$140.00	\$84,000.00
28	Gravity Sewer Main Cleaning and TV Inspection (6" through 12" Pipe)	65,476	L.F.	\$4.00	\$261,904.00
34	Mechanical Tuberculation/Concrete Removal 16" pipe or smaller)	6,576	L.F.	\$8.00	\$52,608.00
35	Protruding service connection removal by internal means	10	Each	\$200.00	\$2,000.00
46	Install CIPP Liner for 8" Gravity Sewer Main (8' to 11.9' deep)	65,476	L.F.	\$28.00	\$1,833,328.00
48	Install CIPP Liner for 10" Gravity Sewer Main (up to 7.9')	100	L.F.	\$32.00	\$3,200.00
52	Install CIPP Liner for 12" Gravity Sewer Main (8' to 11.9' deep)	100	L.F.	\$45.00	\$4,500.00
58	Install T-liner in 6" to 16" Sewer Mains with 4" to 6" Sewer Laterals (include 25' of lateral at all depths)	5	Each	\$3,500.00	\$17,500.00
64	Seal visible infiltration through manhole walls, bench and invert (brick manhole)	5	Each	\$500.00	\$2,500.00
65	Seal visible infiltration through manhole walls, bench and invert (concrete manhole)	5	Each	\$500.00	\$2,500.00
66	Repair Sewer Manhole bench and invert	15	Each	\$300.00	\$4,500.00
67	Replace Sewer Manhole bench and invert	2	Each	\$400.00	\$800.00
68	Wall Repair/Build Up for Excessive Interior Wall Surface Loss of Sewer Manhole	400	SQ. FT.	\$25.00	\$10,000.00

Revised 02/11/2021

86	Install cementitious manhole liner for precast manhole	1,000	V.F.	\$220.00	\$220,000.00
87	Install cementitious manhole liner for brick manhole	1,000	V.F.	\$200.00	\$200,000.00
92	Preconstruction Manhole Survey (Condition Assessment Level 2)	1,309	Each	\$85.00	\$111,265.00
97	Asphalt Pavement Removal	100	SQ. YD.	\$2.00	\$200.00
99	Asphalt Pavement Overlay (1.5" thick, Asphalt Type S-III: 20 to 100 tons per work area)	50	Tons	\$250.00	\$12,500.00
103	Density Test	10	Each	\$45.00	\$450.00
104	Proctor Test	10	Each	\$100.00	\$1,000.00
105	Sod Replacement (St Augustine, Bahia or Bermuda)	10	SQ. YD.	\$4.00	\$40.00
106	Demucking with Imported Clean Fill	10	CU. YD.	\$18.00	\$180.00
107	Maintenance of Traffic (M.O.T.)	65,476	L.F.	\$0.75	\$49,107.00
108	Pre-Construction Video	65,476	L.F.	\$0.50	\$32,738.00
(A) SUBTOTAL BID (Bid Items 1-108)					\$2,926,420.00
120	Mobilization/Demobilization (3.5% of Subtotal Base Bid Price (A))	1	L.S.	\$102,424.70	\$102,424.70
121	Additional Work not included in Bid Items	1	L.S.	\$30,000.00	\$30,000.00
(B) SUBTOTAL ADDITIONAL WORK BID PRICE (Bid Items 120-121)					\$132,424.70
TOTAL BID PRICE (A + B)					\$3,058,844.70
Additional Work not Included in the Bid Items (Item 121)					
Bid Item No.	Item (Furnish and Install with Appurtenances)	Quantity	Units	Unit Price	Total
121A	Asphalt Milling	1,000	S.Y.	\$30.00	\$30,000.00

Revised 02/11/2021

ATTACHMENT F
OEBO SCHEDULE 1

Office of Equal Business Opportunity Compliance Programs

**OEBO SCHEDULE 1
LIST OF PROPOSED CONTRACTOR/CONSULTANT AND
SUBCONTRACTOR/SUBCONSULTANT PARTICIPATION**

SOLICITATION/PROJECT/BID NAME: Gravity Main and Manhole Rehabilitation
 NAME OF PRIME RESPONDENT/BIDDER: Hinterland Group Inc.
 CONTACT PERSON: Chase Roberts
 SOLICITATION OPENING/SUBMITTAL DATE: February 05, 2019

SOLICITATION/PROJECT/BID No.: 21-018
 ADDRESS: 2051 West Blue Heron Blvd., Riviera Beach, FL 33404
 PHONE NO.: (561) 640-3503 E-MAIL: crogers@hinterlandgroup.com
 DEPARTMENT: Palm Beach County Water Utilities Department


PLEASE LIST THE DOLLAR AMOUNT OR PERCENTAGE OF WORK TO BE COMPLETED BY THE PRIME CONTRACTOR/CONSULTANT ON THIS PROJECT.
 PLEASE ALSO LIST THE DOLLAR AMOUNT OR PERCENTAGE OF WORK TO BE COMPLETED BY ALL SUBCONTRACTORS/SUBCONSULTANTS ON THE PROJECT.


Name, Address and Phone Number	(Check all Applicable Categories)			DOLLAR AMOUNT OR PERCENTAGE OF WORK					Other (Please Specify)
	Non-SBE	M/WBE Minority/Woman Business	SBE Small Business	Black	Hispanic	Women	Caucasian		
1. Hinterland Group Inc. 2051 West Blue Heron Blvd., Riviera Beach, FL 33404 (561) 640-3503	<input type="checkbox"/>	<input type="checkbox"/>	<input checked="" type="checkbox"/>	_____	_____	_____	\$3,058,844.70	_____	
2.	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	_____	_____	_____	_____	_____	
3.	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	_____	_____	_____	_____	_____	
4.	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	_____	_____	_____	_____	_____	
5.	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	_____	_____	_____	_____	_____	
6.	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	_____	_____	_____	_____	_____	
(Please use additional sheets if necessary)				Total	\$0.00 (0.00%)	\$0.00 (0.00%)	\$00.00	\$3,058,844.70	\$0.00

Total Bid Price **\$3,058,844.70**

Total SBE – MWBE Participation **\$3,058,844.70**

I hereby certify that the above information is accurate to the best of my knowledge


 Signature CHASE ROBERTS


 Title

- Note:
- The amount listed on this form for a Subcontractor/subconsultant must be supported by price or percentage listed on the properly executed Schedule 2 or attached signed proposal.
 - Firms may be certified by Palm Beach County as an SBE and/or an M/WBE. If firms are certified as both an SBE and/or M/WBE, please indicate the dollar amount under the appropriate category.
 - Modification of this form is not permitted and will be rejected upon submittal.

ATTACHMENT F
OEBO SCHEDULE 2

Office of Equal Business Opportunity Compliance Programs

Revised 02/11/2004

--	--	--

OEBO LETTER OF INTENT – SCHEDULE 2

A completed Schedule 2 is a binding document between the Prime Contractor/consultant and a Subcontractor/subconsultant (for any tier) and should be treated as such. The Schedule 2 shall contain bolded language indicating that by signing the Schedule 2, both parties recognize this Schedule as a binding document. All Subcontractors/subconsultants, including any tiered Subcontractors/subconsultants, must properly execute this document. Each properly executed Schedule 2 must be submitted with the bid/proposal.

SOLICITATION/PROJECT NUMBER: 21-018

SOLICITATION/PROJECT NAME: Gravity Main and Manhole Rehabilitation

Prime Contractor: Hinterland Group Inc. Subcontractor: Hinterland Group Inc.

(Check box(s) that apply)

SBE WBE MBE M/WBE Non-S/M/WBE Date of Palm Beach County Certification (if applicable): 12/10/15 to 12/12/18

The undersigned affirms they are the following (select one from each column if applicable):

Column 1	Column 2	Column 3
<input checked="" type="checkbox"/> Male <input type="checkbox"/> Female	<input type="checkbox"/> African-American/Black <input type="checkbox"/> Hispanic American	<input type="checkbox"/> Asian American <input type="checkbox"/> Native American
		<input checked="" type="checkbox"/> Caucasian American <input type="checkbox"/> Supplier

S/M/WBE PARTICIPATION – S/M/WBE Primes must document all work to be performed by their own work force on this form. Failure to submit a properly executed Schedule 2 for any S/M/WBE participation may result in that participation not being counted. Specify in detail, the scope of work to be performed or items supplied with the dollar amount and/or percentage for each work item. S/M/WBE credit will only be given for the areas in which the S/M/WBE is certified. A detailed proposal may be attached to a properly executed Schedule 2.


Line Item	Item Description	Unit Price	Quantity/ Units	Contingencies/ Allowances	Total Price/Percentage
1	Rehabilitation of Sewer Gravity Main and Manholes	\$3,058,844.70	LS	\$0.00	\$3,058,844.70 / 100%

If the undersigned intends to subcontract any portion of this work to another Subcontractor/subconsultant, please list the business name and the amount below accompanied by a separate properly executed Schedule 2.

Name of 2nd/3rd tier _____ Price or Percentage: _____

The undersigned Subcontractor/subconsultant is prepared to self-perform the above-described work in conjunction with the aforementioned project at the following total price or percentage: \$3,058,844.70 / 100%

Hinterland Group Inc.
Print Name of Prime


By: 
Authorized Signature

CHASE ROGENS
Print Name

Project Director
Title

Date: 5/30/21

Hinterland Group Inc.
Print Name of Subcontractor/subconsultant

By: 
Authorized Signature

CHASE ROGENS
Print Name

Project Director
Title

Date: 5/30/21

ATTACHMENT G

Palm Beach County Water Utilities Department

Continuing Contract for Wastewater Gravity Lines & Manhole Rehabilitation

Resolution No. R2019-0216 Contract Dated February 05, 2019

SUMMARY OF SBE-M/WBE BUSINESS TRACKING

Master Contract Goals	SBE: <u>91.84%</u>	M/WBE: <u>0.00%</u>	MBE (H): <u>0.00%</u>	MBE (B): <u>0.00%</u>
Current Proposal				
Value of Authorization No.: <u>3</u>	\$3,058,844.70			
Value of SBE-M/WBE Letters of Intent	\$3,058,844.70	\$0.00	\$0.00	\$0.00
Actual Percentage	100.00%	0.00%	0.00%	0.00%
Signed/Approved Authorizations				
Total Value of Authorizations	\$2,495,313.66			
Total Value of SBE-M/WBE Signed Subcontractors	\$2,495,313.66	\$0.00	\$0.00	\$0.00
Actual Percentage	100.00%	0.00%	0.00%	0.00%
Signed/Approved Authorizations Plus Current Proposal				
Total Value of Authorization	\$5,554,158.36			
Total Value of Subcontractors & Letters of Intent	\$5,554,158.36	\$0.00	\$0.00	\$0.00
Actual Percentage	100.00%	0.00%	0.00%	0.00%

Revised 02/11/2021

ATTACHMENT H

Location Map

--	--	--



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
07/13/2020

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER South Shore Insurance Inc. 955 SE Central Parkway Stuart FL 34994	CONTACT NAME: Jennie Lanman PHONE (A/C No., Ext.): (772) 426-9973 E-MAIL ADDRESS: jennie@southshore-insurance.com FAX (A/C No.): 772-872-5870
	INSURER(S) AFFORDING COVERAGE INSURER A: American Zurich Insurance Company INSURER B: INSURER C: INSURER D: INSURER E: INSURER F:
INSURED Hinterland Group Inc. 2051 W Blue Heron Blvd Riviera Beach, FL 33404	

COVERAGES **CERTIFICATE NUMBER:** **REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.


INSR LTR	TYPE OF INSURANCE	ADDL SUBR INSD WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
	COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC OTHER:					EACH OCCURRENCE \$ DAMAGE TO RENTED PREMISES (Per occurrence) \$ MED EXP (Any one person) \$ PERSONAL & ADV INJURY \$ GENERAL AGGREGATE \$ PRODUCTS - COMP/OP AGG \$ \$
	AUTOMOBILE LIABILITY <input type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> HIRED AUTOS <input type="checkbox"/> NON-OWNED AUTOS					COMBINED SINGLE LIMIT (Per accident) \$ BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ \$
	UMBRELLA LIAB <input type="checkbox"/> OCCUR EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED RETENTION \$					EACH OCCURRENCE \$ AGGREGATE \$ \$
	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	<input type="checkbox"/> Y <input type="checkbox"/> N <input type="checkbox"/> N/A				<input type="checkbox"/> PER STATUTE <input type="checkbox"/> OTH-ER E.L. EACH ACCIDENT \$ E.L. DISEASE - EA EMPLOYEE \$ E.L. DISEASE - POLICY LIMIT \$
A	Builders Risk	Y	EC15291752	07/14/2020	07/14/2021	Blanket Limit \$11,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

When required by a written or oral contract, all owners; contractors and subcontractors of every tier; manufacturers; suppliers; architects and engineers are insured for their interest in the Covered Property while that Covered Property is at the "project site".

RE:
Builders Risk 5% wind/hail and \$10,000 all other deductible. This policy is on an All Risk form with 100% replacement cost.

CERTIFICATE HOLDER **CANCELLATION**

Palm Beach County Board of County Commissioners Water Utilities Department 8100 Forest Hill Boulevard West Palm Beach, FL 33413	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE 
--	--