
 STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 

CERTIFICATION 
COMPLIANCE WITH EQUAL EMPLOYMENT OPPORTUNITY (EEO) 

PROVISIONS ON FEDERAL AID CONTRACTS 

Form 700-011-13 
CONSTRUCTION 

 06/05 

 
 
 

DATE       
FIN PROJECT I.D.       CONTRACT NO.       
       
       
       
 
      

 
, prime contractor 

for the above referenced contract, hereby certifies that this company and all of it’s subcontractors have made every Good Faith Effort to 
comply with the EEO provisions of FHWA Form-1273 (Section II. Nondiscrimination and Section III. Nonsegregated facilities) on this 
contract. 
 
Exception: 
The following subcontractor(s) have been found to be in noncompliance with the provisions stated above.  Attached is notification sent 
to the respective subcontractor(s) explaining their noncompliance with these provisions. 
 

      

 

      
Subcontractor Name  Subcontractor Name 

      
 

      
Street Address  Street Address 

             
City/State/Zip  City/State/Zip 

 
 
 
State of Florida 
County of       
Sworn to and subscribed before me this       day 

      ,      , by       of 
 (Print name of person signing Certication) 

A false statement or omission made in connection with 
this certification is sufficient cause for suspension, 
revocation, or denial of qualification to bid, and a 
determination of nonresponsibiity, and may subject the 
person and/or entity making the false statement to any 
and all civil and criminal penalties available pursuant to 
applicable Federal and State law. 

 
             
Notary Public  Contractor 

 
             
Commission Expires  By 

 
Personally Known  OR Produced Identification         
 Title 
Type of Identification Produced       

 
 
 
 
Instructions:  
 
1. Attach copy of any notifications of noncompliance sent to each applicable subcontractor. 
2. List the subcontractors found not in compliance at the time of this certification. 
3. A separate certification is required for each contract.  
4. To be signed by an officer or director of the Contractor with the authority to bind the Contractor and notarized. 
5. To avoid delay in payment, certification must be submitted to the Project Engineer no later than the Friday before the monthly 

estimate cutoff date (generally the 3rd Sunday of the month).    


