

**PALM BEACH COUNTY  
BOARD OF COUNTY COMMISSIONERS  
AGENDA ITEM SUMMARY**

=====

<b>Meeting Date:</b> November 6, 2007	<input checked="" type="checkbox"/> Consent	<input type="checkbox"/> Regular	
	<input type="checkbox"/> Workshop	<input type="checkbox"/> Public Hearing	

**Department:**

**Submitted By:** Engineering & Public Works  
**Submitted For:** Engineering Services Division

=====

Project #2008052

**I. EXECUTIVE BRIEF**

**Motion and Title:** Staff recommends motion to approve: Contracts not to exceed the total value of \$4,453,000 for task orders which may be issued for the Annual Roadway Landscaping Contract with the Primary Contractor, Superior Landscaping & Lawn Service, Inc., the lowest responsive, responsible bidder, and the Secondary Contractor, Vila & Son Landscaping Corporation, the second lowest responsive, responsible bidder.

**Summary:** The Annual Roadway Landscaping Contracts include furnishing, installing and maintaining trees and sod, and furnishing and installing irrigation systems and wells within the rights of way of various roadways in Palm Beach County. The Office of Small Business Assistance goals are set at 15% overall. Superior Landscaping & Lawn Service, Inc. achieved 5.39% Small Business Enterprise (SBE) overall participation. Vila & Son Landscaping Corporation achieved 5.31% overall participation. The third low bidder, Arazoza Brothers corporation, failed to achieve any SBE participation and their bid fell outside the range for ranking of responsive bidders.

**District:** Countywide (MRE)

**Background and Justification:** Bids were received by the Board of County Commissioners (BCC) on July 24, 2007. Due to the amount of work, it is essential to have two contractors. This contract will expire twelve months from the BCC approval date, but may be extended at the County's option, with the approval of the BCC. Due to the delay in the award of the contract, both contractors have confirmed, in writing, their willingness to hold their bid prices

**Attachments:**

1. Contract Pages C-1 and C-2 for Primary and Secondary Contractors
2. Contracts (4)
3. SBE Compliance Review
4. Price Agreement Letters
5. Bid Tabulation

=====

**Recommended by:** \_\_\_\_\_

<b>Division Director</b>	<b>Date</b>
--------------------------	-------------

<b>Approved By:</b> <u>          <i>A. T. Webb</i>          </u>	<u>          10/10/07          </u>
<b>County Engineer</b>	<b>Date</b>

## II. FISCAL IMPACT ANALYSIS

### A. Five Year Summary of Fiscal Impact:

Fiscal Years	2008	2009	2010	2011	2012
Capital Expenditures	\$ -0-	-0-	-0-	-0-	-0-
Operating Costs	-0-	-0-	-0-	-0-	-0-
External Revenues	-0-	-0-	-0-	-0-	-0-
Program Income (County)	-0-	-0-	-0-	-0-	-0-
In-Kind Match (County)	-0-	-0-	-0-	-0-	-0-
NET FISCAL IMPACT	\$ -0-	-0-	-0-	-0-	-0-

# ADDITIONAL FTE  
POSITIONS (Cumulative) \_\_\_\_\_

Is Item Included in Current Budget? Yes \_\_\_\_\_ No \_\_\_\_\_  
Budget Acct No.: Fund \_\_\_\_\_ Dept. \_\_\_\_\_ Unit \_\_\_\_\_ Object \_\_\_\_\_  
Program \_\_\_\_\_

### B. Recommended Sources of Funds/Summary of Fiscal Impact:

This item has no immediate fiscal impact.

Expected contract participation is as follows:

Streetscape	\$3,530,000
Parks & Recreation	\$ 860,000
Airports	\$ 60,000
Cooperative Extension	\$ 3,000
Total	\$4,453,000

C. Departmental Fiscal Review: R.D. Ward 9/26/07

## III. REVIEW COMMENTS

### A. OFMB Fiscal and/or Contract Dev. and Control Comments:

Jim Paul 10/17/07  
OFMB  
SP VO  
10/17/07 10/17/07

Jim J. Jacoby 10/23/07  
Contract Dev. and Control  
10/23/07

### B. Approved as to Form and Legal Sufficiency:

Marlene P. Elliott 10/26/07  
Assistant County Attorney

These contracts comply  
with our review  
requirements.

### C. Other Department Review:

\_\_\_\_\_  
Department Director

This summary is not to be used as a basis for payment.

CONTRACT  
(PRIMARY)

STATE OF FLORIDA    )  
                              ) SS  
COUNTY OF PALM BEACH)

This Contract, made this \_\_\_\_ day of \_\_\_\_\_ A.D. 20\_\_, by and between PALM BEACH COUNTY, a Political Subdivision of the State of Florida, (hereinafter called the County), and SUPERIOR LANDSCAPING & LAWN SERVICE, INC., of, Miami, FL and (his) (its) (their) heirs, successors, executors, administrators and assigns, (hereinafter called the Contractor):

WITNESSETH: The Contractor agrees with the County, for the consideration herein mentioned at his, its or their own proper cost and expense to do all the work and furnish all necessary labor, materials, equipment, machinery, tools, apparatus, services, state workmen's compensation and unemployment compensation taxes incurred in the performance of the contract, for the:

ANNUAL ROADWAY LANDSCAPING CONTRACT, PALM BEACH COUNTY PROJECT NO. 2008052

IN THE AMOUNTS specified in task orders which may be issued by the County under Section #23 and the other terms of the Contract Documents. The County is not required to issue any task orders hereunder. The maximum value of orders issued under this Contract shall not, in any case, exceed FOUR MILLION FOUR HUNDRED FIFTY-THREE THOUSAND DOLLARS AND 00/100 (\$4,453,000.00) (except as may be increased according to Section #40 of the Contract Specifications). The Contract Documents relative hereto are made a part of this agreement as completely as if set forth herein to the satisfaction of the County or its duly authorized representative.

The Contractor further agrees for the consideration herein mentioned to commence the work with adequate forces and equipment within seventy-two (72) hours of the task order being issued for a specific project. After commencement of the work, the task order shall be properly dispatched toward completion, to the satisfaction of the Engineer, and shall be fully complete within the time limit specified in the task order. Should the time limit for completion of the task order exceed the expiration date of the contract, the task order work will continue to completion and the Contractor shall ensure that Bonding and Insurance coverages do not expire until all task orders issued prior to the expiration of this Contract are complete and accepted. It is understood and agreed that the time limit for completion of said work is the essence of the contract and should the Contractor fail to complete the work within the time limit, it is agreed that for such calendar day that any work provided for in these Contract Documents shall remain incomplete after the time limit has expired, including any official extension of the time limit; the sum per day given in the contained schedules shall be deducted from monies due the Contractor, not as a penalty, but as liquidated damages and added expense for supervision.

The Contractor shall take into account all contingent work which has to be done by other parties arising from any cause whatsoever, and shall not plead his want of knowledge of such contingent work as an excuse for delay in his work, or for its non-performance.

IN WITNESS WHEREOF, the parties have caused this Contract to be executed and sealed the day and year first written above.

ATTEST:

SHARON R. BOCK, Clerk and Comptroller

By: \_\_\_\_\_  
Deputy Clerk

APPROVED AS TO FORM  
AND LEGAL SUFFICIENCY

\_\_\_\_\_  
COUNTY ATTORNEY

ATTEST

Maura Walsh

Secretary  
Chief Financial Officer

TITLE

(CORPORATE SEAL)

PALM BEACH COUNTY, a Political  
Subdivision of the State of Florida  
BOARD OF COUNTY COMMISSIONERS

By: \_\_\_\_\_  
Addie L. Greene, Chairperson

APPROVED AS TO TERMS  
AND CONDITIONS

Charles Rich  
ENGINEERING

Superior Landscaping & Irrigation  
(Corporate Name) Service, Inc.

a Florida corporation  
(Insert state of corporation)

By: [Signature]  
(Signature)

Sal Rossi, C.F.O.  
(Print signatory's name)

It's Chief Financial Officer  
(Print title)

CONTRACT  
(SECONDARY)

STATE OF FLORIDA    )  
                              ) SS  
COUNTY OF PALM BEACH)

This Contract, made this \_\_\_\_ day of \_\_\_\_\_ A.D. 20\_\_, by and between PALM BEACH COUNTY, a Political Subdivision of the State of Florida, (hereinafter called the County), and VILA & SON LANDSCAPING CORPORATION, of, Loxahatchee, FL and (his) (its) (their) heirs, successors, executors, administrators and assigns, (hereinafter called the Contractor):

WITNESSETH: The Contractor agrees with the County, for the consideration herein mentioned at his, its or their own proper cost and expense to do all the work and furnish all necessary labor, materials, equipment, machinery, tools, apparatus, services, state workmen's compensation and unemployment compensation taxes incurred in the performance of the contract, for the:

ANNUAL ROADWAY LANDSCAPING CONTRACT, PALM BEACH COUNTY PROJECT NO. 2008052

IN THE AMOUNTS specified in task orders which may be issued by the County under Section #23 and the other terms of the Contract Documents. The County is not required to issue any task orders hereunder. This is a second source requirement Contract and Work Orders may be issued by the County at the County's discretion. The County is not required to issue any task orders hereunder. The maximum value of orders issued under the Primary Source Contract and this Contract shall not, in any case, exceed FOUR MILLION FOUR HUNDRED FIFTY-THREE THOUSAND DOLLARS AND 00/100 (\$4,453,000.00) (except as may be increased according to Section #40 of the Contract Specifications). The Contract Documents relative hereto are made a part of this agreement as completely as if set forth herein to the satisfaction of the County or its duly authorized representative.

The Contractor further agrees for the consideration herein mentioned to commence the work with adequate forces and equipment within seventy-two (72) hours of the task order being issued for a specific project. After commencement of the work, the task order shall be properly dispatched toward completion, to the satisfaction of the Engineer, and shall be fully complete within the time limit specified in the task order. Should the time limit for completion of the task order exceed the expiration date of the contract, the task order work will continue to completion and the Contractor shall ensure that Bonding and Insurance coverages do not expire until all task orders issued prior to the expiration of this Contract are complete and accepted. It is understood and agreed that the time limit for completion of said work is the essence of the contract and should the Contractor fail to complete the work within the time limit, it is agreed that for such calendar day that any work provided for in these Contract Documents shall remain incomplete after the time limit has expired, including any official extension of the time limit; the sum per day given in the contained schedules shall be deducted from monies due the Contractor, not as a penalty, but as liquidated damages and added expense for supervision.

The Contractor shall take into account all contingent work which has to be done by other parties arising from any cause whatsoever, and shall not plead his want of knowledge of such contingent work as an excuse for delay in his work, or for its non-performance.

IN WITNESS WHEREOF, the parties have caused this Contract to be executed and sealed the day and year first written above.

ATTEST:

SHARON R. BOCK, Clerk and Comptroller

PALM BEACH COUNTY, a Political  
Subdivision of the State of Florida  
BOARD OF COUNTY COMMISSIONERS

By: \_\_\_\_\_  
Deputy Clerk

By: \_\_\_\_\_  
Addie L. Greene, Chairperson

APPROVED AS TO FORM  
AND LEGAL SUFFICIENCY

APPROVED AS TO TERMS  
AND CONDITIONS

\_\_\_\_\_  
COUNTY ATTORNEY

Charles Rick  
ENGINEERING

ATTEST

VILA & SON LANDSCAPING, INC.  
(Corporate Name)

Renee Howell

a FLORIDA corporation  
(Insert state of corporation)

Renee Howell

TITLE Office Manager

By: Brett C. Ashley  
(Signature)

BRETT ASHLEY  
(Print signatory's name)

(CORPORATE SEAL)

It's GENERAL MANAGER  
(Print title)



Office of  
Small Business Assistance  
60 South Military Trail, Suite 209  
West Palm Beach, FL 33415  
(561) 616-6840  
Fax: (561) 616-6850  
www.pbcgov.com

**Palm Beach County  
Board of County  
Commissioners**

Addie L. Greene, Chairperson

Jeff Koons, Vice Chair

Karen T. Marcus

Warren H. Newell

Mary McCarty

Burt Aaronson

Jess R. Santamaría

**County Administrator**

Robert Weisman

"An Equal Opportunity  
Affirmative Action Employer"

DATE: August 6, 2007

TO: Charles W. Rich, P.E., Director  
Engineering Services Division

THROUGH: Hazel Oxendine, Director  
Office of Small Business Assistance

FROM: Tanoy Williams, Compliance Specialist II

SUBJECT: Compliance Review on Project No. 2008052  
Annual Roadway Landscaping Contract

The following is a Compliance Review of SBE participation on the above-mentioned project.

Low Bidder: Superior Landscaping & Lawn Service  
Phone: 305-634-0717  
Bid Opening: July 24, 2007  
Bid Amount: \$4,271,691.15  
Goal: 15% Overall  
Goal Achieved: 5.39%

**SBE Participation:**

(BL)	Odums Sod, Inc.	\$230,500.00	5.39%
(SB)	'Centerline Drilling	\$ 0.00	0.00%
		\$230,500.00	5.39%

2<sup>nd</sup> Low Bidder: Villa & Son Landscaping Corp.  
Phone: 561-795-3070  
Bid Amount: \$4,286,252.12  
Goal: 15% Overall  
Goal Achieved: 5.31%

**SBE Participation:**

(BL)	Odums Sod, Inc.	\$227,800.00	5.31%
------	-----------------	--------------	-------

3<sup>rd</sup> Low Bidder: Arazoza Brothers Corporation  
Phone: 305-246-3223  
Bid Amount: \$5,261,657.09  
Goal: 15% Overall  
Goal Achieved: 0.00%



Compliance Review  
Project #2008052  
Page 2 of 2

SBE Participation:

None provided \$0.00

0.00%

EVALUATION

No bidder met the SBE requirement for this project.

c: Verdenia Baker, Deputy County Administrator  
Hazel Oxendine, Director - OSBA  
Tammy Fields, Assistant County Attorney

<sup>1</sup> Could not determine the actual dollar amount of subcontractor's quote because dollar amount was not indicated.



SUPERIOR LANDSCAPING & LAWN SERVICE, INC.

Tuesday, August 28<sup>th</sup>, 2007

Mr. Mark Sinkhorn P.E.  
Contract Administrator  
2300 North Jog Road  
West Palm Beach, Fl. 33411-2745

Re: Annual Roadway Contract, PBC Project No. 2008052


**VIA FACSIMILE TRANSMITTAL: 561-684-4171: Total Transmission: 1 Page**

Dear Mr. Sinkhorn,

Superior Landscaping & Lawn Services, Inc. is willing to extend the unit prices quoted in the Palm Beach County 2008 Annual Roadway Landscaping Contract (No. 2008052) beyond the specified (90) day period noted in the Bid Documents.

Please do not hesitate to give me a call should you have any questions or require further information.

Sincerely,



William Quintero  
General Manager  
Superior Landscaping & Lawn Service, Inc.  
2200 N.W. 23 Avenue  
Miami, Florida 33142

Tel: 305 634-0717, Fax: 305 634-0744  
Email: [william@superiorlandscaping.com](mailto:william@superiorlandscaping.com)

Cc: Mr. Carl Bengtson  
Fax: 561-478-5774



August 30, 2007

Palm Beach County Engineering Services Division  
2300 N. Jog Road, 3<sup>rd</sup> Floor  
West Palm Beach, FL 33411-2745

Attn: Mr. Mark Sinkhorn, P.E., Project Engineer

Re: Annual Roadway Landscaping Contract  
Palm Beach County Project No. 2008052

Dear Mr. Sinkhorn:

Vila & Son Landscaping Corp. is willing to extend the unit prices, quoted in the bid submitted on July 24, 2007, beyond the specified ninety (90) day period noted in the bid documents.

Sincerely,

A handwritten signature in black ink, appearing to read "Brett C. Ashley".

Brett Ashley, General Manager

Cc: Philip Thibeaux, Rudy Parks, Renee Howell, File

VILA & SON LANDSCAPING CORPORATION

1930 N. Jog Road • West Palm Beach, FL 33411

(561) 795-3070 • FAX (561) 795-3071

**PROJECT NAME: ANNUAL ROADWAY LANDSCAPING CONTRACT**  
**PROJECT NUMBER: 2008052**  
**BID OPENING DATE: JULY 24, 2007**  
**CONTRACT DAYS: THREE HUNDRED SIXTY-FIVE (365) CALENDAR DAYS**

ITEM	QTY	UNITS	SUPERIOR LANDSCAPING & LAWN SERVICE, INC.		VILA & SON LANDSCAPING CORPORATION		ARAZOZA BROTHERS CORP.		AVERAGE UNIT PRICE
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	
<b>COUNTY WIDE LANDSCAPING PRODUCTS AND SERVICES</b>	*****	****	*****	*****	*****	*****	*****	*****	*****
1 ALEXANDER PALM (PTYCHOSPERMA ELEGANS) 4" CAL. MAX., 14' OA, SINGLE TRUNK, DENSE CANOPY, (B&B, 8" W, 12" D)	275	EA	\$325.00	\$89,375.00	\$280.00	\$77,000.00	\$322.00	\$88,550.00	\$309.00
2 ALEXANDER PALM (PTYCHOSPERMA ELEGANS) 4" CAL. MAX., 14' OA, DOUBLE TRUNK, DENSE CANOPY, (B&B, 8" W, 12" D)	275	EA	\$395.00	\$108,625.00	\$407.75	\$112,131.25	\$386.40	\$106,260.00	\$396.38
3 ALEXANDER PALM (PTYCHOSPERMA ELEGANS) 4" CAL. MAX., 14' OA, TRIPLE TRUNK, DENSE CANOPY, (B&B, 8" W, 12" D)	275	EA	\$400.00	\$110,000.00	\$493.00	\$135,575.00	\$441.00	\$121,275.00	\$444.67
4 APPLE BLOSSOM SHOWER (CASSIS JAVANICA) 3.0" CAL., 14' OA X 5.0' SPR., 7.0' C.T., 32" DIA. ROOTBALL B&B	20	EA	\$435.00	\$8,700.00	\$284.00	\$5,680.00	\$600.00	\$12,000.00	\$439.67
5 BALD CYPRESS (TAXODIUM DISTICHUM) 2.0" CAL., 12' OA X 4.0' SPR., 5.0' C.T., 24" DIA. ROOTBALL B&B	25	EA	\$275.00	\$6,875.00	\$303.30	\$7,582.50	\$275.00	\$6,875.00	\$284.43
6 BALD CYPRESS (TAXODIUM DISTICHUM) 2.0" CAL., 16' OA X 5.0' SPR., 8.0' C.T., 36" DIA. ROOTBALL B&B	25	EA	\$400.00	\$10,000.00	\$633.00	\$15,825.00	\$400.00	\$10,000.00	\$477.67
7 BEAUTY LEAF (CALOPHYLLUM BRASILIENSE) 2.5" CAL., 14' OA X 4.5' SPR., 6' C.T., 28"DIA ROOTBALL B&B	20	EA	\$320.00	\$6,400.00	\$321.40	\$6,428.00	\$350.00	\$7,000.00	\$330.47
8 BEAUTY LEAF (CALOPHYLLUM BRASILIENSE) 3.0" CAL., 16' OA X 5.0' SPR., 8' C.T., 32"DIA ROOTBALL B&B	20	EA	\$425.00	\$8,500.00	\$359.00	\$7,180.00	\$425.00	\$8,500.00	\$403.00
9 BEAUTY LEAF (CALOPHYLLUM BRASILIENSE) 2.5" CAL., 18' OA X 5.5' SPR., 8' C.T., 36"DIA ROOTBALL B&B	20	EA	\$480.00	\$9,600.00	\$405.00	\$8,100.00	\$500.00	\$10,000.00	\$461.67
10 BLACK OLIVE (BUCIDA BUCERAS) 3.0" CAL., 16' OA X 5.0' SPR., 8' C.T., 32" DIA. ROOTBALL B&B	20	EA	\$395.00	\$7,900.00	\$348.00	\$6,960.00	\$375.00	\$7,500.00	\$372.67
11 BLACK OLIVE (BUCIDA BUCERAS) 3.5" CAL., 18' OA X 5.5' SPR., 8.5' C.T., 36" DIA. ROOTBALL B&B	20	EA	\$448.00	\$8,960.00	\$392.00	\$7,840.00	\$475.00	\$9,500.00	\$438.33
12 CABBAGE PALM (SABAL PALMETTO) >11" CAL., 10' C.T., DENSE CANOPY BEFORE TRIM, NO BOOTS (B&B, 10" W, 18" D)	140	EA	\$150.00	\$21,000.00	\$250.00	\$35,000.00	\$225.00	\$31,500.00	\$208.33
13 CABBAGE PALM (SABAL PALMETTO) >11" CAL., 13' C.T., DENSE CANOPY BEFORE TRIM, NO BOOTS (B&B, 10" W, 18" D)	140	EA	\$150.00	\$21,000.00	\$250.00	\$35,000.00	\$225.00	\$31,500.00	\$208.33
14 CABBAGE PALM (SABAL PALMETTO) >11" CAL., 16' C.T., DENSE CANOPY BEFORE TRIM, NO BOOTS (B&B, 10" W, 18" D)	140	EA	\$150.00	\$21,000.00	\$250.00	\$35,000.00	\$225.00	\$31,500.00	\$208.33

PROJECT NAME: ANNUAL ROADWAY LANDSCAPING CONTRACT  
 PROJECT NUMBER: 2008052  
 BID OPENING DATE: JULY 24, 2007  
 CONTRACT DAYS: THREE HUNDRED SIXTY-FIVE (365) CALENDAR DAYS

ITEM	QTY	UNITS	SUPERIOR LANDSCAPING & LAWN SERVICE, INC.		VILA & SON LANDSCAPING CORPORATION		ARAZOZA BROTHERS CORP.		AVERAGE UNIT PRICE
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	
15 CABBAGE PALM (SABAL PALMETTO) >11" CAL., 18' C.T., DENSE CANOPY BEFORE TRIM, NO BOOTS (B&B, 10" W, 18" D)	140	EA	\$150.00	\$21,000.00	\$250.00	\$35,000.00	\$225.00	\$31,500.00	\$208.33
16 CABBAGE PALM (SABAL PALMETTO) 11" CAL. MAX., 10' C.T., DENSE CANOPY BEFORE TRIM, NO BOOTS (B&B, 10" W, 18" D)	45	EA	\$150.00	\$6,750.00	\$250.00	\$11,250.00	\$225.00	\$10,125.00	\$208.33
17 CABBAGE PALM (SABAL PALMETTO) 11" CAL. MAX., 13' C.T., DENSE CANOPY BEFORE TRIM, NO BOOTS (B&B, 10" W, 18" D)	45	EA	\$150.00	\$6,750.00	\$250.00	\$11,250.00	\$225.00	\$10,125.00	\$208.33
18 CABBAGE PALM (SABAL PALMETTO) 11" CAL. MAX., 16' C.T., DENSE CANOPY BEFORE TRIM, NO BOOTS (B&B, 10" W, 18" D)	45	EA	\$150.00	\$6,750.00	\$250.00	\$11,250.00	\$225.00	\$10,125.00	\$208.33
19 CABBAGE PALM (SABAL PALMETTO) 11" CAL. MAX., 18' C.T., DENSE CANOPY BEFORE TRIM, NO BOOTS (B&B, 10" W, 18" D)	45	EA	\$150.00	\$6,750.00	\$250.00	\$11,250.00	\$225.00	\$10,125.00	\$208.33
	*****	****	*****	*****	*****	*****	*****	*****	*****
20 CHINESE FAN PALM (LIVISTONIA CHINENSIS) 17" CAL., 12' OA, DENSE CANOPY, (B&B, 8" W, 12" D)	25	EA	\$325.00	\$8,125.00	\$286.00	\$7,150.00	\$630.00	\$15,750.00	\$413.67
21 CHINESE FAN PALM (LIVISTONIA CHINENSIS) 17" CAL., 14' OA, DENSE CANOPY, (B&B, 8" W, 12" D)	25	EA	\$370.00	\$9,250.00	\$326.00	\$8,150.00	\$735.00	\$18,375.00	\$477.00
22 CHINESE FAN PALM (LIVISTONIA CHINENSIS) 17" CAL., 16' OA, DENSE CANOPY, (B&B, 10" W, 18" D)	25	EA	\$435.00	\$10,875.00	\$348.50	\$8,712.50	\$840.00	\$21,000.00	\$541.17
23 CHINESE FAN PALM (LIVISTONIA CHINENSIS) 17" CAL., 18' OA, DENSE CANOPY, (B&B, 10" W, 18" D)	25	EA	\$480.00	\$12,000.00	\$429.00	\$10,725.00	\$945.00	\$23,625.00	\$618.00
	*****	****	*****	*****	*****	*****	*****	*****	*****
24 CRAPE MYRTLE (LAGERSTROEMIA INDICA) 2.5" CAL., 12' OA X 4.0' SPR., 6' C.T., 28" DIA. ROOTBALL B&B	25	EA	\$295.00	\$7,375.00	\$287.35	\$7,183.75	\$300.00	\$7,500.00	\$294.12
25 CRAPE MYRTLE (LAGERSTROEMIA INDICA) 3.0" CAL., 14' OA X 5.0' SPR., 8' C.T., 32" DIA. ROOTBALL B&B	25	EA	\$430.00	\$10,750.00	\$425.75	\$10,643.75	\$375.00	\$9,375.00	\$410.25
	*****	****	*****	*****	*****	*****	*****	*****	*****
26 DAHOON HOLLY (ILEX CASSINE) 1.5" CAL., 10' OA X 2.5' SPR., 4' C.T., 20" DIA. ROOTBALL B&B	25	EA	\$215.00	\$5,375.00	\$221.45	\$5,536.25	\$250.00	\$6,250.00	\$228.82
27 DAHOON HOLLY (ILEX CASSINE) 2.5" CAL., 12' OA X 3.0' SPR., 5' C.T., 28" DIA. ROOTBALL B&B	25	EA	\$240.00	\$6,000.00	\$242.60	\$6,065.00	\$300.00	\$7,500.00	\$260.87
28 DAHOON HOLLY (ILEX CASSINE) 3.0" CAL., 14' OA X 4.0' SPR., 7' C.T., 32" DIA. ROOTBALL B&B	25	EA	\$360.00	\$9,000.00	\$321.40	\$8,035.00	\$350.00	\$8,750.00	\$343.80
	*****	****	*****	*****	*****	*****	*****	*****	*****

PROJECT NAME: ANNUAL ROADWAY LANDSCAPING CONTRACT  
PROJECT NUMBER: 2008052  
BID OPENING DATE: JULY 24, 2007  
CONTRACT DAYS: THREE HUNDRED SIXTY-FIVE (365) CALENDAR DAYS

			SUPERIOR LANDSCAPING & LAWN SERVICE, INC.		VILA & SON LANDSCAPING CORPORATION		ARAZOZA BROTHERS CORP.		AVERAGE UNIT PRICE
ITEM	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	
29 DRAKE ELM (ULMUS PARVIFOLIA "DRAKE") 3.5" CAL., 16' OA X 6.0' SPR., 8.0' C.T., 36" DIA. ROOTBALL B&B	25	EA	\$450.00	\$11,250.00	\$327.60	\$8,190.00	\$450.00	\$11,250.00	\$409.20
30 DRAKE ELM (ULMUS PARVIFOLIA "DRAKE") 4.5" CAL., 18' OA X 8.0' SPR., 8.5' C.T., 44" DIA. ROOTBALL B&B	25 *****	EA ****	\$550.00 *****	\$13,750.00 *****	\$392.60 *****	\$9,815.00 *****	\$500.00 *****	\$12,500.00 *****	\$480.87 *****
31 FIREBUSH (HAMELIA PATENS) STANDARD, 5' OA X 3' SPR, DENSE FOLIAGE, 15 GAL. CONTAINER	25 *****	EA ****	\$130.00 *****	\$3,250.00 *****	\$95.45 *****	\$2,386.25 *****	\$150.00 *****	\$3,750.00 *****	\$125.15 *****
32 FOXTAIL PALM (WODYETIA BIFURCATA) 8" CAL. MIN., 12' OA, DENSE CANOPY, (B&B 8" W, 12" D)	25	EA	\$395.00	\$9,875.00	\$235.00	\$5,875.00	\$360.00	\$9,000.00	\$330.00
33 FOXTAIL PALM (WODYETIA BIFURCATA) 10" CAL. MIN., 15' OA, DENSE CANOPY, (B&B 8" W, 12" D)	25 *****	EA ****	\$465.00 *****	\$11,625.00 *****	\$305.00 *****	\$7,625.00 *****	\$450.00 *****	\$11,250.00 *****	\$406.67 *****
34 GEIGER (CORDIA SEBESTENA) 1" CAL, 8' OA X 1.5' SPR., 16" DIA. ROOTBALL B&B	15	EA	\$210.00	\$3,150.00	\$134.00	\$2,010.00	\$264.00	\$3,960.00	\$202.67
35 GEIGER (CORDIA SEBESTENA) 1.5" CAL., 10' OA X 2.5' SPR., 20" DIA. ROOTBALL B&B	15 *****	EA ****	\$260.00 *****	\$3,900.00 *****	\$240.00 *****	\$3,600.00 *****	\$330.00 *****	\$4,950.00 *****	\$276.67 *****
36 GLAUCOUS CASSIA (SENNA SURATTENSIS) 2.5" CAL., 12' OA X 6.0' SPR., 5' C.T., 28" DIA. ROOTBALL B&B	140 *****	EA ****	\$285.00 *****	\$39,900.00 *****	\$317.00 *****	\$44,380.00 *****	\$316.80 *****	\$44,352.00 *****	\$306.27 *****
37 GREEN BUTTONWOOD (CONOCARPUS ERECTUS) 2.0" CAL., 10' OA X 3.5' SPR., 4' C.T., 24" DIA. ROOTBALL B&B	140	EA	\$1,953.00	\$273,420.00	\$177.00	\$24,780.00	\$230.00	\$32,200.00	\$786.67
38 GREEN BUTTONWOOD (CONOCARPUS ERECTUS) 2.5" CAL., 12' OA X 4.0' SPR., 5' C.T., 28" DIA. ROOTBALL B&B	140	EA	\$230.00	\$32,200.00	\$303.30	\$42,462.00	\$276.00	\$38,640.00	\$269.77
39 GREEN BUTTONWOOD (CONOCARPUS ERECTUS) 3.0" CAL., 14' OA X 5.0' SPR., 7' C.T., 32" DIA. ROOTBALL B&B	140	EA	\$265.00	\$37,100.00	\$336.45	\$47,103.00	\$322.00	\$45,080.00	\$307.82
40 GREEN BUTTONWOOD (CONOCARPUS ERECTUS) 3.5" CAL., 16' OA X 6.0' SPR., 8' C.T., 36" DIA. ROOTBALL B&B	140	EA	\$315.00	\$44,100.00	\$304.00	\$42,560.00	\$384.00	\$53,760.00	\$334.33
41 GREEN BUTTONWOOD (CONOCARPUS ERECTUS) 4.0" CAL., 20' OA X 6.0' SPR., 9' C.T., 40" DIA. ROOTBALL B&B	140 *****	EA ****	\$500.00 *****	\$70,000.00 *****	\$384.00 *****	\$53,760.00 *****	\$480.00 *****	\$67,200.00 *****	\$454.67 *****

PROJECT NAME: ANNUAL ROADWAY LANDSCAPING CONTRACT

PROJECT NUMBER: 2008052

BID OPENING DATE: JULY 24, 2007

CONTRACT DAYS: THREE HUNDRED SIXTY-FIVE (365) CALENDAR DAYS

ITEM	QTY	UNITS	SUPERIOR LANDSCAPING & LAWN SERVICE, INC.		VILA & SON LANDSCAPING CORPORATION		ARAZOZA BROTHERS CORP.		AVERAGE UNIT PRICE
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	
42 GUMBO LIMBO (BURSERA SIMARUBA) 2.0" CAL., 12'OA X 4.0' SPR., 5' C.T., 24" DIA. ROOTBALL B&B	25	EA	\$220.00	\$5,500.00	\$303.30	\$7,582.50	\$276.00	\$6,900.00	\$266.43
43 GUMBO LIMBO (BURSERA SIMARUBA) 3.5" CAL., 18'OA X 5.5' SPR., 8.5' C.T., 36" DIA. ROOTBALL B&B	25	EA	\$455.00	\$11,375.00	\$332.00	\$8,300.00	\$432.00	\$10,800.00	\$406.33
	*****	****	*****	*****	*****	*****	*****	*****	*****
44 JAPANESE BLUEBERRY (ELAEOCARPUS DECIPIENS) 1" CAL., 7' OA X 12" SPR., 16" DIA. ROOTBALL B&B	20	EA	\$225.00	\$4,500.00	\$163.70	\$3,274.00	\$250.00	\$5,000.00	\$212.90
45 JAPANESE BLUEBERRY (ELAEOCARPUS DECIPIENS) 1.5" CAL., 10' OA X 22" SPR., 20" DIA. ROOTBALL B&B	20	EA	\$315.00	\$6,300.00	\$239.00	\$4,780.00	\$750.00	\$15,000.00	\$434.67
	*****	****	*****	*****	*****	*****	*****	*****	*****
46 JATHROPIA STANDARD, 8' OA, B&B	25	EA	\$155.00	\$3,875.00	\$167.55	\$4,188.75	\$220.80	\$5,520.00	\$181.12
47 JATHROPIA STANDARD, 10' OA, B&B	25	EA	\$190.00	\$4,750.00	\$202.00	\$5,050.00	\$300.00	\$7,500.00	\$230.67
48 JATHROPIA MULTI-STEM, 15 GAL. CONTAINER	25	EA	\$90.00	\$2,250.00	\$179.00	\$4,475.00	\$94.50	\$2,362.50	\$121.17
	*****	****	*****	*****	*****	*****	*****	*****	*****
49 KOPSIA (OCHROSIA ELIPTICA) 0.75" CAL., 6' OA X 18" SPR., 2.0' C.T., 14" DIA. ROOTBALL B&B	20	EA	\$210.00	\$4,200.00	\$125.00	\$2,500.00	\$250.00	\$5,000.00	\$195.00
50 KOPSIA (OCHROSIA ELIPTICA) 1.0" CAL., 8' OA X 21" SPR., 3.0' C.T., 16" DIA. ROOTBALL B&B	20	EA	\$290.00	\$5,800.00	\$192.00	\$3,840.00	\$375.00	\$7,500.00	\$285.67
	*****	****	*****	*****	*****	*****	*****	*****	*****
51 LAUREL OAK (QUERCUS LAURIFOLIA) 2.5" CAL., 14' OA X 4.5' SPR., 6' C.T., 28" DIA. ROOTBALL B&B	250	EA	\$330.00	\$82,500.00	\$402.00	\$100,500.00	\$437.50	\$109,375.00	\$389.83
52 LAUREL OAK (QUERCUS LAURIFOLIA) 3.0" CAL., 16' OA X 5.0' SPR., 8' C.T., 32" DIA. ROOTBALL B&B	250	EA	\$365.00	\$91,250.00	\$500.00	\$125,000.00	\$500.00	\$125,000.00	\$455.00
53 LAUREL OAK (QUERCUS LAURIFOLIA) 3.5" CAL., 18' OA X 5.5' SPR., 8.5' C.T., 36" DIA. ROOTBALL B&B	250	EA	\$550.00	\$137,500.00	\$763.63	\$190,907.50	\$562.50	\$140,625.00	\$625.38
54 LAUREL OAK (QUERCUS LAURIFOLIA) 4.0" CAL., 20' OA X 6.0' SPR., 9' C.T., 40" DIA. ROOTBALL B&B	250	EA	\$665.00	\$166,250.00	\$1,159.00	\$289,750.00	\$1,125.00	\$281,250.00	\$983.00
	*****	****	*****	*****	*****	*****	*****	*****	*****
55 LIGUSTRUM (LIGUSTRUM JAPONICUM) 1.25" CAL., 8' O.A. X 25" SPR., 3' C.T., 18" DIA. ROOTBALL B&B	45	EA	\$275.00	\$12,375.00	\$260.00	\$11,700.00	\$345.00	\$15,525.00	\$293.33
56 LIGUSTRUM (LIGUSTRUM JAPONICUM) 2.5" CAL., 12' O.A. X 4.0' SPR., 5' C.T., 28" DIA. ROOTBALL B&B	45	EA	\$600.00	\$27,000.00	\$483.90	\$21,775.50	\$575.00	\$25,875.00	\$552.97
	*****	****	*****	*****	*****	*****	*****	*****	*****

**CONTRACT DAYS: THREE HUNDRED SIXTY-FIVE (365) CALENDAR DAYS**

CONTRACT DAYS: THREE HUNDRED SIXTY-FIVE (365) CALENDAR DAYS				SUPERIOR LANDSCAPING & LAWN SERVICE, INC.		VILA & SON LANDSCAPING CORPORATION		ARAZOZA BROTHERS CORP.		
ITEM	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVERAGE UNIT PRICE	
57 LIVE OAK (QUERCUS VIRGINIANA) 2.5" CAL., 14' OA X 4.5' SPR., 6' C.T., 28" DIA. ROOTBALL B&B	25	EA	\$425.00	\$10,625.00	\$569.90	\$14,247.50	\$437.50	\$10,937.50	\$477.47	
58 LIVE OAK (QUERCUS VIRGINIANA) 3.0" CAL., 16' OA X 5.0' SPR., 8' C.T., 32" DIA. ROOTBALL B&B	25	EA	\$525.00	\$13,125.00	\$648.20	\$16,205.00	\$562.50	\$14,062.50	\$578.57	
59 LIVE OAK (QUERCUS VIRGINIANA) 3.5" CAL., 18' OA X 5.5' SPR., 8.5' C.T., 36" DIA. ROOTBALL B&B	25	EA	\$740.00	\$18,500.00	\$1,207.30	\$30,182.50	\$1,125.00	\$28,125.00	\$1,024.10	
60 LIVE OAK (QUERCUS VIRGINIANA) 4.0" CAL., 20' OA X 6.0' SPR., 9' C.T., 40" DIA. ROOTBALL B&B	25	EA	\$1,380.00	\$34,500.00	\$1,531.84	\$38,296.00	\$1,312.50	\$32,812.50	\$1,408.11	
	*****	****	*****	*****	*****	*****	*****	*****	*****	*****
61 MADAGASCAR OLIVE (NORONHIA EMARGINATA) 1.0" CAL., 8' OA X 21" SPR., 3.0' C.T., 16" DIA. ROOTBALL B&B	25	EA	\$250.00	\$6,250.00	\$147.80	\$3,695.00	\$400.00	\$10,000.00	\$265.93	
62 MADAGASCAR OLIVE (NORONHIA EMARGINATA) 1.5" CAL., 10' OA X 2.5" SPR., 4.0' C.T., 20" DIA. ROOTBALL B&B	25	EA	\$300.00	\$7,500.00	\$182.40	\$4,560.00	\$500.00	\$12,500.00	\$327.47	
63 MADAGASCAR OLIVE (NORONHIA EMARGINATA) 2.0" CAL., 12' OA X 3.0" SPR., 5.0' C.T., 24" DIA. ROOTBALL B&B	25	EA	\$360.00	\$9,000.00	\$250.00	\$6,250.00	\$600.00	\$15,000.00	\$403.33	
	*****	****	*****	*****	*****	*****	*****	*****	*****	*****
64 MAHOGANY (SWIETENIA MAHOGANI) 3.5" CAL., 16' OA X 5.0' SPR., 8' C.T., 36" DIA. ROOTBALL B&B	25	EA	\$350.00	\$8,750.00	\$610.90	\$15,272.50	\$500.00	\$12,500.00	\$486.97	
65 MAHOGANY (SWIETENIA MAHOGANI) 4.0" CAL., 18' OA X 6.0' SPR., 8.5' C.T., 40" DIA. ROOTBALL B&B	25	EA	\$450.00	\$11,250.00	\$1,057.80	\$26,445.00	\$750.00	\$18,750.00	\$752.60	
	*****	****	*****	*****	*****	*****	*****	*****	*****	*****
66 OLEANDER (NERIUM OLEANDER) STANDARD, 1.25" CAL., 8' OA X 2.5" SPR., 3.0' C.T., 18" DIA. ROOTBALL B&B	50	EA	\$175.00	\$8,750.00	\$200.00	\$10,000.00	\$294.00	\$14,700.00	\$223.00	*
67 OLEANDER (NERIUM OLEANDER) STANDARD, 2.0" CAL., 10' OA X 3.5" SPR., 4.0' C.T., 24" DIA. ROOTBALL B&B	50	EA	\$220.00	\$11,000.00	\$242.65	\$12,132.50	\$420.00	\$21,000.00	\$294.22	
68 OLEANDER (NERIUM OLEANDER) STANDARD, 2.5" CAL., 12' OA X 4.0" SPR., 5.0' C.T., 28" DIA. ROOTBALL B&B	50	EA	\$255.00	\$12,750.00	\$253.00	\$12,650.00	\$504.00	\$25,200.00	\$337.33	
	*****	****	*****	*****	*****	*****	*****	*****	*****	*****
69 ORANGE JASMINE (MURRAYA PANICULATA) STANDARD, 0.75" CAL., 6' OA X 18" SPR., 2.0' C.T., 14" DIA. ROOTBALL B&B	40	EA	\$140.00	\$5,600.00	\$112.40	\$4,496.00	\$157.50	\$6,300.00	\$136.63	
70 ORANGE JASMINE (MURRAYA PANICULATA) STANDARD, 1.0" CAL., 8' OA X 21" SPR., 3.0' C.T., 16" DIA. ROOTBALL B&B	40	EA	\$190.00	\$7,600.00	\$207.50	\$8,300.00	\$210.00	\$8,400.00	\$202.50	
	*****	****	*****	*****	*****	*****	*****	*****	*****	*****

PROJECT NAME: ANNUAL ROADWAY LANDSCAPING CONTRACT  
 PROJECT NUMBER: 2008052  
 BID OPENING DATE: JULY 24, 2007  
 CONTRACT DAYS: THREE HUNDRED SIXTY-FIVE (365) CALENDAR DAYS

ITEM	QTY	UNITS	SUPERIOR LANDSCAPING & LAWN SERVICE, INC.		VILA & SON LANDSCAPING CORPORATION		ARAZOZA BROTHERS CORP.		AVERAGE UNIT PRICE
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	
71 ORCHID TREE (BAUHINIA BLAKEANA) 2.5" CAL., 14' OA X 4.5' SPR., 6' C.T., 28" DIA. ROOTBALL B&B	25 *****	EA ****	\$315.00 *****	\$7,875.00 *****	\$301.65 *****	\$7,541.25 *****	\$294.00 *****	\$7,350.00 *****	\$303.55 *****
72 PAUROTIS PALM (ACOELRRHAPHE WRIGHTII) 8' OA X 4' SPR, MIN. 5 MAIN TRUNKS, DENSE CANOPY, (B&B, 8" W, 12" D)	40	EA	\$220.00	\$8,800.00	\$215.50	\$8,620.00	\$360.00	\$14,400.00	\$265.17
73 PAUROTIS PALM (ACOELRRHAPHE WRIGHTII) 12' OA X 5' SPR, MIN. 7 MAIN TRUNKS, DENSE CANOPY, (B&B, 8" W, 12" D)	40 *****	EA ****	\$340.00 *****	\$13,600.00 *****	\$501.40 *****	\$20,056.00 *****	\$540.00 *****	\$21,600.00 *****	\$460.47 *****
74 PIGEON PLUM (COCCOLOBA DIVERSIFOLIA) 2.0" CAL., 10' OA X 3.5' SPR., 4' C.T., 24" DIA. ROOTBALL B&B	40	EA	\$260.00	\$10,400.00	\$210.00	\$8,400.00	\$300.00	\$12,000.00	\$256.67
75 PIGEON PLUM (COCCOLOBA DIVERSIFOLIA) 2.5" CAL., 12' OA X 4.0' SPR., 5' C.T., 28" DIA. ROOTBALL B&B	40 *****	EA ****	\$315.00 *****	\$12,600.00 *****	\$251.30 *****	\$10,052.00 *****	\$360.00 *****	\$14,400.00 *****	\$308.77 *****
76 PITCH APPLE (CLUSIA ROSEA) 0.75" CAL., 6' OA X 2.0' SPR., 2.0' C.T., 14" DIA. ROOTBALL B&B	40	EA	\$175.00	\$7,000.00	\$166.00	\$6,640.00	\$180.00	\$7,200.00	\$173.67
77 PITCH APPLE (CLUSIA ROSEA) 1.0" CAL., 8' OA X 2.5' SPR., 3.0' C.T., 16" DIA. ROOTBALL B&B	40 *****	EA ****	\$225.00 *****	\$9,000.00 *****	\$214.65 *****	\$8,586.00 *****	\$240.00 *****	\$9,600.00 *****	\$226.55 *****
78 PONGAM (PONGAMIA PINNATA) 2.5" CAL., 14' OA X 4.5' SPR., 6' C.T., 28" DIA. ROOTBALL B&B	20	EA	\$350.00	\$7,000.00	\$186.85	\$3,737.00	\$350.00	\$7,000.00	\$295.62
79 PONGAM (PONGAMIA PINNATA) 3.0" CAL., 16' OA X 5.0' SPR., 8' C.T., 32" DIA. ROOTBALL B&B	20	EA	\$400.00	\$8,000.00	\$292.65	\$5,853.00	\$400.00	\$8,000.00	\$364.22
80 PONGAM (PONGAMIA PINNATA) 3.5" CAL., 18' OA X 5.5' SPR., 8.5' C.T., 36" DIA. ROOTBALL B&B	20 *****	EA ****	\$465.00 *****	\$9,300.00 *****	\$334.20 *****	\$6,684.00 *****	\$450.00 *****	\$9,000.00 *****	\$416.40 *****
81 REDBAY (PERSEA BORBONIA) 2.0" CAL., 12' OA X 4.0' SPR., 5.0' C.T., 24" DIA. ROOTBALL B&B	40	EA	\$335.00	\$13,400.00	\$338.70	\$13,548.00	\$375.00	\$15,000.00	\$349.57
82 REDBAY (PERSEA BORBONIA) 3.0" CAL., 16' OA X 5.0' SPR., 8.0' C.T., 36" DIA. ROOTBALL B&B	40 *****	EA ****	\$475.00 *****	\$19,000.00 *****	\$361.00 *****	\$14,440.00 *****	\$562.50 *****	\$22,500.00 *****	\$466.17 *****
83 RED MAPLE (ACER RUBRUM) 2.0" CAL., 14' OA X 4.5' SPR., 6.0' C.T., 24" DIA. ROOTBALL B&B	40	EA	\$325.00	\$13,000.00	\$383.00	\$15,320.00	\$350.00	\$14,000.00	\$352.67



PROJECT NAME: ANNUAL ROADWAY LANDSCAPING CONTRACT  
PROJECT NUMBER: 2008052  
BID OPENING DATE: JULY 24, 2007  
CONTRACT DAYS: THREE HUNDRED SIXTY-FIVE (365) CALENDAR DAYS

			SUPERIOR LANDSCAPING & LAWN SERVICE, INC.		VILA & SON LANDSCAPING CORPORATION		ARAZOZA BROTHERS CORP.		AVERAGE UNIT PRICE
ITEM	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	
84 RED MAPLE (ACER RUBRUM) 3.0" CAL., 16' OA X 5.0' SPR., 8.0' C.T., 32" DIA. ROOTBALL B&B	40	EA	\$365.00	\$14,600.00	\$404.50	\$16,180.00	\$400.00	\$16,000.00	\$389.83
85 RED MAPLE ( ACER RUBRUM) 3.5" CAL.,18' OA X 5.5' SPR., 8.0' C.T., 36" DIA. ROOTBALL B&B	40	EA	\$525.00	\$21,000.00	\$545.70	\$21,828.00	\$500.00	\$20,000.00	\$523.57
	*****	****	*****	*****	*****	*****	*****	*****	*****
86 ROYAL PALM (ROYSTONEA ELATA) 17" CAL. MIN., 10' G.W., DENSE CANOPY, (B&B, 10" W, 18" D)	25	EA	\$1,540.00	\$38,500.00	\$846.30	\$21,157.50	\$1,610.00	\$40,250.00	\$1,332.10
87 ROYAL PALM (ROYSTONEA ELATA) 17" CAL. MIN., 12' G.W., DENSE CANOPY, (B&B, 10" W, 18" D)	25	EA	\$1,995.00	\$49,875.00	\$1,010.00	\$25,250.00	\$1,955.00	\$48,875.00	\$1,653.33
	*****	****	*****	*****	*****	*****	*****	*****	*****
88 SILVER BUTTONWOOD (CONOCARPUS ERECTUS SERICEUS) 2.0" CAL., 10' OA X 3.5 SPR., 4' C.T., 24" DIA. ROOTBALL B&B	50	EA	\$210.00	\$10,500.00	\$221.45	\$11,072.50	\$250.00	\$12,500.00	\$227.15
89 SILVER BUTTONWOOD (CONOCARPUS ERECTUS SERICEUS) 2.5" CAL., 12' OA X 4.0 SPR., 6' C.T., 28" DIA. ROOTBALL B&B	50	EA	\$255.00	\$12,750.00	\$280.00	\$14,000.00	\$300.00	\$15,000.00	\$278.33
90 SILVER BUTTONWOOD (CONOCARPUS ERECTUS SERICEUS) 3.0" CAL., 14' OA X 5.0 SPR., 8' C.T., 32" DIA. ROOTBALL B&B	50	EA	\$300.00	\$15,000.00	\$321.40	\$16,070.00	\$350.00	\$17,500.00	\$323.80
	*****	****	*****	*****	*****	*****	*****	*****	*****
91 SIMPSON'S STOPPER (MYRCIANTHES FRAGRANS) 1.0" CAL., 6' OA X 14" SPR., 2.0' C.T., 16" DIA. ROOTBALL B&B	20	EA	\$140.00	\$2,800.00	\$112.40	\$2,248.00	\$187.50	\$3,750.00	\$146.63
92 SIMPSON'S STOPPER (MYRCIANTHES FRAGRANS) 1.5" CAL., 8' OA X 22" SPR., 3.0' C.T., 20" DIA. ROOTBALL B&B	20	EA	\$180.00	\$3,600.00	\$144.60	\$2,892.00	\$250.00	\$5,000.00	\$191.53
93 SIMPSON'S STOPPER (MYRCIANTHES FRAGRANS) 2.5" CAL., 10' OA X 34" SPR., 4.0' C.T., 28" DIA. ROOTBALL B&B	20	EA	\$215.00	\$4,300.00	\$167.00	\$3,340.00	\$312.50	\$6,250.00	\$231.50
	*****	****	*****	*****	*****	*****	*****	*****	*****
94 SLASH PINE (PINUS ELLIOTTI) 1.25" CAL., 8' OA X 20" SPR., 2' C.T., 7 GAL. CONTAINER	25	EA	\$75.00	\$1,875.00	\$156.35	\$3,908.75	\$42.00	\$1,050.00	\$91.12
95 SLASH PINE (PINUS ELLIOTTI) 1.5" CAL., 10' OA X 2.0' SPR., 3' C.T., 15 GAL. CONTAINER	25	EA	\$165.00	\$4,125.00	\$156.35	\$3,908.75	\$187.50	\$4,687.50	\$169.62
96 SLASH PINE (PINUS ELLIOTTI) 2.0" CAL., 12' OA X 3.0' SPR., 4' C.T., 15 GAL. CONTAINER	25	EA	\$200.00	\$5,000.00	\$303.50	\$7,587.50	\$250.00	\$6,250.00	\$251.17
	*****	****	*****	*****	*****	*****	*****	*****	*****
97 SPANISH STOPPER (EUGENIA FOETIDA) 1.0" CAL., 6' OA X 14" SPR., 2.0' C.T., 16" DIA. ROOTBALL B&B	20	EA	\$145.00	\$2,900.00	\$120.30	\$2,406.00	\$168.00	\$3,360.00	\$144.43

PROJECT NAME: ANNUAL ROADWAY LANDSCAPING CONTRACT  
 PROJECT NUMBER: 2008052  
 BID OPENING DATE: JULY 24, 2007  
 CONTRACT DAYS: THREE HUNDRED SIXTY-FIVE (365) CALENDAR DAYS

ITEM	QTY	UNITS	SUPERIOR LANDSCAPING & LAWN SERVICE, INC.		VILA & SON LANDSCAPING CORPORATION		ARAZOZA BROTHERS CORP.		AVERAGE UNIT PRICE
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	
98 SPANISH STOPPER (EUGENIA FOETIDA) 1.5" CAL., 8' OA X 22" SPR., 3.0' C.T., 20" DIA. ROOTBALL B&B	20	EA	\$210.00	\$4,200.00	\$174.00	\$3,480.00	\$210.00	\$4,200.00	\$198.00
99 SPANISH STOPPER (EUGENIA FOETIDA) 2.5" CAL., 10' OA X 34" SPR., 4.0' C.T., 28" DIA. ROOTBALL B&B	20 *****	EA ****	\$260.00 *****	\$5,200.00 *****	\$215.55 *****	\$4,311.00 *****	\$315.00 *****	\$6,300.00 *****	\$263.52 *****
100 THATCH PALM (THRINAX RADIATA) 3" CAL. MIN., 14' OA, DENSE CANOPY, (B&B 8" W, 12" D)	25	EA	\$600.00	\$15,000.00	\$328.60	\$8,215.00	\$588.00	\$14,700.00	\$505.53
101 THATCH PALM (THRINAX RADIATA) 3" CAL. MIN., 16' OA, DENSE CANOPY, (B&B 10" W, 18" D)	25	EA	\$700.00	\$17,500.00	\$382.55	\$9,563.75	\$672.00	\$16,800.00	\$584.85
102 THATCH PALM (THRINAX RADIATA) 3" CAL. MIN., 18' OA, DENSE CANOPY, (B&B 10" W, 18" D)	25 *****	EA ****	\$800.00 *****	\$20,000.00 *****	\$559.60 *****	\$13,990.00 *****	\$756.00 *****	\$18,900.00 *****	\$705.20 *****
103 WASHINGTON PALM (WASHINGTONIA ROBUSTA) 17" CAL. MIN., 14' OA, DENSE CANOPY, (B&B, 8"W,12"D)	25	EA	\$420.00	\$10,500.00	\$326.00	\$8,150.00	\$386.40	\$9,660.00	\$377.47
104 WASHINGTON PALM (WASHINGTONIA ROBUSTA) 17" CAL. MIN., 16' OA, DENSE CANOPY, (B&B, 10"W,18"D)	25	EA	\$440.00	\$11,000.00	\$450.00	\$11,250.00	\$517.50	\$12,937.50	\$469.17
105 WASHINGTON PALM (WASHINGTONIA ROBUSTA) 17" CAL. MIN., 18' OA, DENSE CANOPY, (B&B, 10"W,18"D)	25	EA	\$520.00	\$13,000.00	\$560.00	\$14,000.00	\$575.00	\$14,375.00	\$551.67
106 WASHINGTON PALM (WASHINGTONIA ROBUSTA) 17" CAL. MIN., 20' OA, DENSE CANOPY, (B&B, 10"W,18"D)	25 *****	EA ****	\$610.00 *****	\$15,250.00 *****	\$691.20 *****	\$17,280.00 *****	\$632.50 *****	\$15,812.50 *****	\$644.57 *****
107 WAX MYRTLE ( MYRICA CERIFERA) 1.25" CAL., 8' OA X 2.5" SPR., 3' C.T., 7 GAL. CONTAINER	25	EA	\$132.00	\$3,300.00	\$105.40	\$2,635.00	\$136.50	\$3,412.50	\$124.63
108 WAX MYRTLE ( MYRICA CERIFERA) 2.0" CAL., 10' OA X 3.5" SPR., 4' C.T., 15 GAL. CONTAINER	25	EA	\$220.00	\$5,500.00	\$135.20	\$3,380.00	\$178.50	\$4,462.50	\$177.90
109 WAX MYRTLE ( MYRICA CERIFERA) 2.5" CAL., 12' OA X 4.0" SPR., 5' C.T., 25 GAL. CONTAINER	25 *****	EA ****	\$240.00 *****	\$6,000.00 *****	\$222.94 *****	\$5,573.50 *****	\$230.00 *****	\$5,750.00 *****	\$230.98 *****
110 WHITE STOPPER (EUGENIA AXCILLARIS) 1.0" CAL., 6' OA X 14" SPR., 2.0' C.T., 16" DIA. ROOTBALL B&B	20	EA	\$1,603.00	\$32,060.00	\$125.00	\$2,500.00	\$168.00	\$3,360.00	\$632.00
111 WHITE STOPPER (EUGENIA AXCILLARIS) 1.5" CAL., 8' OA X 22" SPR., 3.0' C.T., 20" DIA. ROOTBALL B&B	20	EA	\$220.00	\$4,400.00	\$189.60	\$3,792.00	\$210.00	\$4,200.00	\$206.53

**PROJECT NAME: ANNUAL ROADWAY LANDSCAPING CONTRACT**  
**PROJECT NUMBER: 2008052**  
**BID OPENING DATE: JULY 24, 2007**  
**CONTRACT DAYS: THREE HUNDRED SIXTY-FIVE (365) CALENDAR DAYS**

ITEM	QTY	UNITS	SUPERIOR LANDSCAPING & LAWN SERVICE, INC.		VILA & SON LANDSCAPING CORPORATION		ARAZOZA BROTHERS CORP.		AVERAGE UNIT PRICE
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	
112 WHITE STOPPER (EUGENIA AXCILLARIS) 2.5" CAL., 10' OA X 34" SPR., 4.0' C.T., 28" DIA. ROOTBALL B&B	20 *****	EA ****	\$260.00 *****	\$5,200.00 *****	\$236.20 *****	\$4,724.00 *****	\$315.00 *****	\$6,300.00 *****	\$270.40 *****
113 WILD TAMARIND (LYSILOMA LATISILIQUA) 3.0" CAL., 16' OA X 5.0 SPR., 8' C.T., 32" DIA. ROOTBALL B&B	40 *****	EA ****	\$330.00 *****	\$13,200.00 *****	\$327.16 *****	\$13,086.40 *****	\$368.00 *****	\$14,720.00 *****	\$341.72 *****
114 WININ PALM (VEITCHIA WININ) 8" CAL. MIN., 12' OA, DENSE CANOPY, (B&B 8" W, 12" D)	40	EA	\$295.00	\$11,800.00	\$208.20	\$8,328.00	\$288.00	\$11,520.00	\$263.73
115 WININ PALM (VEITCHIA WININ) 10" CAL. MIN., 15' OA, DENSE CANOPY, (B&B 8" W, 12" D)	40 *****	EA ****	\$390.00 *****	\$15,600.00 *****	\$224.00 *****	\$8,960.00 *****	\$360.00 *****	\$14,400.00 *****	\$324.67 *****
116 YELLOW TABEBUIA (TABEBUIA CARAIBA) 3.5" CAL., 16' OA X 5.0 SPR., 8' C.T., 36" DIA. ROOTBALL B&B	40 *****	EA ****	\$380.00 *****	\$15,200.00 *****	\$333.00 *****	\$13,320.00 *****	\$331.20 *****	\$13,248.00 *****	\$348.07 *****
117 PURPLE GOLDEN DEWDROP (DURANTA REPENS PURPLE) STANDARD, 5' OA X 3' SPR, DENSE FOLIAGE, 15 GAL. CONTAINER	20 *****	EA ****	\$140.00 *****	\$2,800.00 *****	\$76.50 *****	\$1,530.00 *****	\$112.50 *****	\$2,250.00 *****	\$109.67 *****
118 VINES: BOWER (PANDOREA JASMINOIDES) 3' OA X 16" SPR., ON TRELLIS, 7 GAL. CONTAINER	140	EA	\$45.00	\$6,300.00	\$41.20	\$5,768.00	\$75.00	\$10,500.00	\$53.73
119 VINES: CONFEDERATE JASMINE (TRACHELOSPERMUM JASMINOIDES) 3' OA X 16" SPR., ON TRELLIS, 7 GAL. CONTAINER	140	EA	\$45.00	\$6,300.00	\$42.15	\$5,901.00	\$42.00	\$5,880.00	\$43.05
120 VINES: MEXICAN FLAME (SENECIO CONFUSUS) 3' OA X 16" SPR., ON TRELLIS, 7 GAL. CONTAINER	140	EA	\$45.00	\$6,300.00	\$51.50	\$7,210.00	\$75.00	\$10,500.00	\$57.17
121 VINES: VIOLET TRUMPET (CLYTOSTOMA CALLISTEGIODES) 3' OA X 16" SPR., ON TRELLIS, 7 GAL. CONTAINER	140 *****	EA ****	\$60.00 *****	\$8,400.00 *****	\$41.20 *****	\$5,768.00 *****	\$75.00 *****	\$10,500.00 *****	\$58.73 *****
122 ACCENT PLANTS, 1 GAL. CONTAINER	1200	EA	\$4.60	\$5,520.00	\$3.80	\$4,560.00	\$4.20	\$5,040.00	\$4.20
123 ACCENT PLANTS, 3 GAL. CONTAINER	500	EA	\$17.30	\$8,650.00	\$16.24	\$8,120.00	\$8.40	\$4,200.00	\$13.98
124 GROUNDCOVERS, 1 GAL. CONTAINER	600	EA	\$4.60	\$2,760.00	\$4.24	\$2,544.00	\$4.20	\$2,520.00	\$4.35
125 WOODY ORNAMENTALS, 3 GAL. CONTAINER	200	EA	\$13.00	\$2,600.00	\$10.64	\$2,128.00	\$8.40	\$1,680.00	\$10.68
126 WOODY ORNAMENTALS, 7 GAL. CONTAINER	150 *****	EA ****	\$45.00 *****	\$6,750.00 *****	\$43.12 *****	\$6,468.00 *****	\$42.00 *****	\$6,300.00 *****	\$43.37 *****

PROJECT NAME: ANNUAL ROADWAY LANDSCAPING CONTRACT  
 PROJECT NUMBER: 2008052  
 BID OPENING DATE: JULY 24, 2007  
 CONTRACT DAYS: THREE HUNDRED SIXTY-FIVE (365) CALENDAR DAYS

ITEM	QTY	UNITS	SUPERIOR LANDSCAPING & LAWN SERVICE, INC.		VILA & SON LANDSCAPING CORPORATION		ARAZOZA BROTHERS CORP.		AVERAGE UNIT PRICE
	*****	****	UNIT PRICE *****	AMOUNT *****	UNIT PRICE *****	AMOUNT *****	UNIT PRICE *****	AMOUNT *****	
<b>FURNISH AND INSTALL SOD:</b>									
127 SITE PREPARATION AND INSTALLATION OF ST. AUGUSTINE "FLORATAM" SOD	710000	SF	\$0.40	\$284,000.00	\$0.39	\$276,900.00	\$0.45	\$319,500.00	\$0.41
128 SITE PREPARATION AND INSTALLATION OF BAHIA "ARGENTINE" SOD	270000	SF	\$0.27	\$72,900.00	\$0.21	\$56,700.00	\$0.35	\$94,500.00	\$0.28
129 FURNISH AND INSTALL TOPSOIL	900	CY	\$29.00	\$26,100.00	\$47.36	\$42,624.00	\$40.00	\$36,000.00	\$38.79
130 FURNISH AND INSTALL MULCH	900	CY	\$34.30	\$30,870.00	\$47.43	\$42,687.00	\$45.00	\$40,500.00	\$42.24
131 FURNISH AND INSTALL RIGID ROOT BARRIER	900	LF	\$9.30	\$8,370.00	\$9.59	\$8,631.00	\$4.20	\$3,780.00	\$7.70
132 FURNISH AND INSTALL FLEXIBLE ROOT BARRIER	900	LF	\$11.00	\$9,900.00	\$10.08	\$9,072.00	\$8.40	\$7,560.00	\$9.83
133 EXCAVATION (INCL. REMOVAL/DISPOSAL)	50	CY	\$34.00	\$1,700.00	\$18.29	\$914.50	\$10.00	\$500.00	\$20.76
134 50/50 BACKFILL (FURNISH AND INSTALL)	50	CY	\$30.00	\$1,500.00	\$29.21	\$1,460.50	\$40.00	\$2,000.00	\$33.07
135 PLANTING AND STAKING ONLY (TREE SUPPLIED BY OTHERS)	425	EA	\$128.00	\$54,400.00	\$73.15	\$31,088.75	\$200.00	\$85,000.00	\$133.72
136 RELOCATE TREE (90" TREE SPADE) - 5 MILES OR LESS	45	EA	\$510.00	\$22,950.00	\$365.00	\$16,425.00	\$500.00	\$22,500.00	\$458.33
137 RELOCATE TREE (90" TREE SPADE) - MORE THAN 5 MILES	30	EA	\$750.00	\$22,500.00	\$543.40	\$16,302.00	\$750.00	\$22,500.00	\$681.13
138 PAINTING OF THREE (3) VERTICAL STAKE SYSTEM (AS SPECIFIED)	450	EA	\$10.00	\$4,500.00	\$46.06	\$20,727.00	\$50.00	\$22,500.00	\$35.35
139 PAINTING OF FOUR (4) VERTICAL STAKE SYSTEM (AS SPECIFIED)	1500	EA	\$13.30	\$19,950.00	\$59.22	\$88,830.00	\$95.00	\$142,500.00	\$55.84
140 PAINTING OF FOUR (4) BRACE SYSTEM (AS SPECIFIED)	750	EA	\$13.30	\$9,975.00	\$14.65	\$10,987.50	\$125.00	\$93,750.00	\$50.98
141 RE-STAKING OF THREE (3) VERTICAL STAKE SYSTEM (PER STAKE)	35	EA	\$19.50	\$682.50	\$15.68	\$548.80	\$10.00	\$350.00	\$15.06
142 RE-STAKING OF FOUR (4) VERTICAL STAKE SYSTEM (PER STAKE)	28	EA	\$19.50	\$546.00	\$26.04	\$729.12	\$25.00	\$700.00	\$23.51
143 RE-STAKING OF FOUR (4) BRACE SYSTEM (PER STAKE)	25	EA	\$19.50	\$487.50	\$28.84	\$721.00	\$25.00	\$625.00	\$24.45
144 WATERING (AS SPECIFIED)	1000	HRS	\$80.00	\$80,000.00	\$46.74	\$46,740.00	\$95.00	\$95,000.00	\$73.91

PROJECT NAME: ANNUAL ROADWAY LANDSCAPING CONTRACT  
 PROJECT NUMBER: 2008052  
 BID OPENING DATE: JULY 24, 2007  
 CONTRACT DAYS: THREE HUNDRED SIXTY-FIVE (365) CALENDAR DAYS

				SUPERIOR LANDSCAPING & LAWN SERVICE, INC.		VILA & SON LANDSCAPING CORPORATION		ARAZOZA BROTHERS CORP.		AVERAGE UNIT PRICE
ITEM	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT		
<b>COUNTY WIDE IRRIGATION PRODUCTS AND SERVICES</b>	*****	****	*****	*****	*****	*****	*****	*****	*****	*****
145 JACK AND BORE 4" PVC (SCHED. 80) IRRIGATION SLEEVES	500	LF	\$34.50	\$17,250.00	\$24.00	\$12,000.00	\$50.99	\$25,495.00 *		\$36.50
146 JACK AND BORE 6" PVC (SCHED. 80) IRRIGATION SLEEVES	500	LF	\$46.00	\$23,000.00	\$31.00	\$15,500.00	\$44.00	\$22,000.00		\$40.33
	*****	****	*****	*****	*****	*****	*****	*****		*****
<b>FURNISH AND INSTALL SCHEDULE 40 IRRIGATION LINES (COMPLETE):</b>	*****	****	*****	*****	*****	*****	*****	*****		*****
147 3/4" PVC	1000	LF	\$1.05	\$1,050.00	\$1.55	\$1,550.00	\$1.77	\$1,770.00 *		\$1.46
148 1" PVC	4000	LF	\$1.25	\$5,000.00	\$2.00	\$8,000.00	\$2.06	\$8,240.00 *		\$1.77
149 1 1/4" PVC	1800	LF	\$1.55	\$2,790.00	\$2.55	\$4,590.00	\$2.58	\$4,644.00 *		\$2.23
150 1 1/2" PVC	1800	LF	\$1.80	\$3,240.00	\$2.75	\$4,950.00	\$2.62	\$4,716.00 *		\$2.39
151 2" PVC	1800	LF	\$2.00	\$3,600.00	\$3.70	\$6,660.00	\$3.28	\$5,904.00 *		\$2.99
152 2" PVC MAIN	350	LF	\$2.95	\$1,032.50	\$3.45	\$1,207.50	\$3.62	\$1,267.00 *		\$3.34
153 3" PVC MAIN	375	LF	\$4.25	\$1,593.75	\$5.25	\$1,968.75	\$6.17	\$2,313.75 *		\$5.22
154 4" PVC MAIN	375	LF	\$3.20	\$1,200.00	\$6.70	\$2,512.50	\$7.76	\$2,910.00 *		\$5.89
155 2 1/2" O-RING PVC MAIN	375	LF	\$4.20	\$1,575.00	\$5.40	\$2,025.00	\$5.54	\$2,077.50 *		\$5.05
156 3" O-RING PVC MAIN	375	LF	\$5.00	\$1,875.00	\$6.90	\$2,587.50	\$6.53	\$2,448.75 *		\$6.14
157 4" O-RING PVC MAIN	375	LF	\$6.00	\$2,250.00	\$10.10	\$3,787.50	\$9.71	\$3,641.25 *		\$8.60
	*****	****	*****	*****	*****	*****	*****	*****		*****
<b>FURNISH AND INSTALL SCHEDULE 40 "PURPLE" RE-USE IRRIGATION LINES (COMPLETE):</b>	*****	****	*****	*****	*****	*****	*****	*****		*****
158 3/4" PVC	1000	LF	\$1.08	\$1,080.00	\$1.45	\$1,450.00	\$2.21	\$2,210.00 *		\$1.58
159 1" PVC	4000	LF	\$1.29	\$5,160.00	\$1.75	\$7,000.00	\$2.36	\$9,440.00 *		\$1.80
160 1 1/4" PVC	1800	LF	\$1.60	\$2,880.00	\$2.30	\$4,140.00	\$2.95	\$5,310.00 *		\$2.28
161 1 1/2" PVC	1800	LF	\$1.80	\$3,240.00	\$2.40	\$4,320.00	\$3.06	\$5,508.00 *		\$2.42
162 2" PVC	1800	LF	\$2.30	\$4,140.00	\$3.50	\$6,300.00	\$4.58	\$8,244.00 *		\$3.46
163 2" PVC MAIN	350	LF	\$3.05	\$1,067.50	\$5.90	\$2,065.00	\$5.01	\$1,753.50 *		\$4.65
164 3" PVC MAIN	375	LF	\$3.95	\$1,481.25	\$9.15	\$3,431.25	\$7.84	\$2,940.00 *		\$6.98
165 4" PVC MAIN	375	LF	\$4.18	\$1,567.50	\$11.10	\$4,162.50	\$10.47	\$3,926.25 *		\$8.58
166 2 1/2" O-RING PVC MAIN	375	LF	\$4.85	\$1,818.75	\$6.60	\$2,475.00	\$5.48	\$2,055.00 *		\$5.64
167 3" O-RING PVC MAIN	375	LF	\$5.05	\$1,893.75	\$9.15	\$3,431.25	\$7.09	\$2,658.75 *		\$7.10
168 4" O-RING PVC MAIN	375	LF	\$5.85	\$2,193.75	\$11.10	\$4,162.50	\$11.38	\$4,267.50 *		\$9.44
	*****	****	*****	*****	*****	*****	*****	*****		*****

**PROJECT NAME: ANNUAL ROADWAY LANDSCAPING CONTRACT**  
**PROJECT NUMBER: 2008052**  
**BID OPENING DATE: JULY 24, 2007**  
**CONTRACT DAYS: THREE HUNDRED SIXTY-FIVE (365) CALENDAR DAYS**

CONTRACT DAYS: THREE HUNDRED SIXTY-FIVE (365) CALENDAR DAYS				SUPERIOR LANDSCAPING & LAWN SERVICE, INC.		VILA & SON LANDSCAPING CORPORATION		ARAZOZA BROTHERS CORP.		
ITEM	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	AVERAGE UNIT PRICE	
FURNISH AND INSTALL FLEXIBLE PVC IRRIGATION LINES (COMPLETE):	*****	****	*****	*****	*****	*****	*****	*****	*****	
169 2" FLEXIBLE PVC	380	LF	\$3.00	\$1,140.00	\$4.05	\$1,539.00	\$22.36	\$8,496.80	\$9.80	
170 2 ½" FLEXIBLE PVC	380	LF	\$3.50	\$1,330.00	\$4.86	\$1,846.80	\$29.17	\$11,084.60	\$12.51	
171 3" FLEXIBLE PVC	360	LF	\$4.50	\$1,620.00	\$6.08	\$2,188.80	\$39.75	\$14,310.00	\$16.78	
	*****	****	*****	*****	*****	*****	*****	*****	*****	
172 PROVIDE CONNECTION TO EXISTING IRRIGATION SYSTEM	5	EA	\$600.00	\$3,000.00	\$780.00	\$3,900.00	\$1,508.80	\$7,544.00	\$962.93	
173 PROVIDE CONNECTION TO EXISTING POTABLE WATER LINE.	5	EA	\$910.00	\$4,550.00	\$1,080.00	\$5,400.00	\$3,779.60	\$18,898.00	\$1,923.20	
174 PROVIDE CONNECTION TO EXISTING RE-USE WATER LINE.	5	EA	\$1,550.00	\$7,750.00	\$1,920.00	\$9,600.00	\$2,426.69	\$12,133.45	\$1,965.56	
	*****	****	*****	*****	*****	*****	*****	*****	*****	
FURNISH AND INSTALL PUMP:	*****	****	*****	*****	*****	*****	*****	*****	*****	
175 INSTALL 2HP PUMP AND PUMP STATION FOR OBTAINING WATER FROM AN ADJACENT WATER BODY	5	EA	\$7,400.00	\$37,000.00	\$8,375.45	\$41,877.25	\$11,978.67	\$59,893.35	\$9,251.37	
176 INSTALL 3HP PUMP AND PUMP STATION FOR OBTAINING WATER FROM AN ADJACENT WATER BODY	5	EA	\$7,500.00	\$37,500.00	\$8,490.45	\$42,452.25	\$12,980.00	\$64,900.00	\$9,656.82	
177 INSTALL 5HP PUMP AND PUMP STATION FOR OBTAINING WATER FROM AN ADJACENT WATER BODY	5	EA	\$8,700.00	\$43,500.00	\$11,314.85	\$56,574.25	\$13,513.50	\$67,567.50	\$11,176.12	
177A INSTALL 7.5HP PUMP AND PUMP STATION FOR OBTAINING WATER FROM AN ADJACENT WATER BODY	4	EA	\$11,400.00	\$45,600.00	\$11,794.40	\$47,177.60	\$16,555.00	\$66,220.00	\$13,249.80	
178 INSTALL 10 HP PUMP AND PUMP STATION FOR OBTAINING WATER FROM AN ADJACENT WATER BODY	4	EA	\$15,000.00	\$60,000.00	\$12,042.80	\$48,171.20	\$15,058.01	\$60,232.04	\$14,033.60	
179 INSTALL 2HP SUBMERSIBLE PUMP AND PUMP STATION FOR OBTAINING WATER FROM WELL	5	EA	\$14,000.00	\$70,000.00	\$8,375.45	\$41,877.25	\$15,100.00	\$75,500.00	\$12,491.82	
180 INSTALL 3HP SUBMERSIBLE PUMP AND PUMP STATION FOR OBTAINING WATER FROM WELL	5	EA	\$14,500.00	\$72,500.00	\$8,490.45	\$42,452.25	\$15,500.10	\$77,500.50	\$12,830.18	
181 INSTALL 5HP SUBMERSIBLE PUMP AND PUMP STATION FOR OBTAINING WATER FROM WELL	4	EA	\$15,500.00	\$62,000.00	\$11,402.25	\$45,609.00	\$16,000.00	\$64,000.00	\$14,300.75	
181A INSTALL 7.5HP SUBMERSIBLE PUMP AND PUMP STATION FOR OBTAINING WATER FROM WELL	4	EA	\$17,500.00	\$70,000.00	\$11,960.00	\$47,840.00	\$22,825.00	\$91,300.00	\$17,428.33	
182 CONCRETE VAULT, 48" X 48" X 36", WITH DRAINAGE	7	EA	\$4,500.00	\$31,500.00	\$3,000.00	\$21,000.00	\$6,900.30	\$48,302.10	\$4,800.10	
183 ALUMINUM VAULT LID	5	EA	\$1,450.00	\$7,250.00	\$2,900.00	\$14,500.00	\$2,830.30	\$14,151.50	\$2,393.43	
184 PLASTIC TANK, 55 GAL.	5	EA	\$650.00	\$3,250.00	\$940.00	\$4,700.00	\$700.00	\$3,500.00	\$763.33	

PROJECT NAME: ANNUAL ROADWAY LANDSCAPING CONTRACT  
PROJECT NUMBER: 2008052  
BID OPENING DATE: JULY 24, 2007  
CONTRACT DAYS: THREE HUNDRED SIXTY-FIVE (365) CALENDAR DAYS

ITEM	QTY	UNITS	SUPERIOR LANDSCAPING & LAWN SERVICE, INC.		VILA & SON LANDSCAPING CORPORATION		ARAZOZA BROTHERS CORP.		AVERAGE UNIT PRICE
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	
185 1/4 HP SUMP PUMP WITH DISCHARGE PIPING AND POP-UP DISCHARGE BLOW OFF	5	EA	\$700.00	\$3,500.00	\$2,822.10	\$14,110.50	\$805.00	\$4,025.00 *	\$1,442.37
186 INJECTOR PUMP	5	EA	\$450.00	\$2,250.00	\$598.00	\$2,990.00	\$929.50	\$4,647.50	\$659.17
187 FUSED MAIN DISCONNECT, WITH METER - 2HP PUMP STATION	5	EA	\$475.00	\$2,375.00	\$2,822.10	\$14,110.50	\$643.50	\$3,217.50	\$1,313.53
187A FUSED MAIN DISCONNECT, WITH METER - 3HP PUMP STATION	5	EA	\$500.00	\$2,500.00	\$2,822.10	\$14,110.50	\$869.00	\$4,345.00	\$1,397.03
187B FUSED MAIN DISCONNECT, WITH METER - 5HP PUMP STATION	5	EA	\$600.00	\$3,000.00	\$2,991.15	\$14,955.75	\$1,375.00	\$6,875.00	\$1,655.38
187C FUSED MAIN DISCONNECT, WITH METER - 7.5HP PUMP STATION	4	EA	\$700.00	\$2,800.00	\$2,991.15	\$11,964.60	\$1,870.00	\$7,480.00 *	\$1,853.72
187D FUSED MAIN DISCONNECT, WITH METER - 10HP PUMP STATION	4	EA	\$1,000.00	\$4,000.00	\$3,528.20	\$14,112.80	\$2,750.00	\$11,000.00 *	\$2,426.07
188 1" GREY PVC SCH 40 - IN ADDITION TO 200' BASE LENGTH (INSTALLED IN TRENCH)	350	LF	\$2.00	\$700.00	\$3.31	\$1,158.50	\$2.51	\$878.50 *	\$2.61
188A 1" GREY PVC SCH 80 - IN ADDITION TO 200' BASE LENGTH (INSTALLED ABOVE GROUND OR UNDER PAVEMENT)	350	LF	\$3.20	\$1,120.00	\$2.71	\$948.50	\$4.00	\$1,400.00 *	\$3.30
188B 1 1/2" GREY PVC SCH 40 - IN ADDITION TO 200' BASE LENGTH (INSTALLED IN TRENCH)	350	LF	\$3.00	\$1,050.00	\$3.67	\$1,284.50	\$2.90	\$1,015.00 *	\$3.19
188C 1 1/2" GREY PVC SCH 80 - IN ADDITION TO 200' BASE LENGTH (INSTALLED ABOVE GROUND OR UNDER PAVEMENT)	350	LF	\$4.25	\$1,487.50	\$3.21	\$1,123.50	\$7.61	\$2,663.50 *	\$5.02
189 2" GREY PVC SCH 40 - IN ADDITION TO 200' BASE LENGTH (INSTALLED IN TRENCH)	350	LF	\$5.00	\$1,750.00	\$3.85	\$1,347.50	\$3.88	\$1,358.00 *	\$4.24
189A 2" GREY PVC SCH 80 - IN ADDITION TO 200' BASE LENGTH (INSTALLED ABOVE GROUND OR UNDER PAVEMENT)	350	LF	\$5.25	\$1,837.50	\$3.39	\$1,186.50	\$7.13	\$2,495.50 *	\$5.26
189B #12 THWN COPPER WIRE (INSTALLED IN CONDUIT IN EXCESS OF 200' BASE LENGTH)	350	LF	\$4.00	\$1,400.00	\$2.27	\$794.50	\$3.69	\$1,291.50 *	\$3.32
189C #10 THWN COPPER WIRE (INSTALLED IN CONDUIT IN EXCESS OF 200' BASE LENGTH)	350	LF	\$4.00	\$1,400.00	\$3.07	\$1,074.50	\$5.45	\$1,907.50 *	\$4.17
189D #8 THWN COPPER WIRE (INSTALLED IN CONDUIT IN EXCESS OF 200' BASE LENGTH)	350	LF	\$4.00	\$1,400.00	\$4.88	\$1,708.00	\$7.61	\$2,663.50 *	\$5.50
189E #6 THWN COPPER WIRE (INSTALLED IN CONDUIT IN EXCESS OF 200' BASE LENGTH)	350	LF	\$4.00	\$1,400.00	\$5.77	\$2,019.50	\$10.55	\$3,692.50 *	\$6.77
189F #4 THWN COPPER WIRE (INSTALLED IN CONDUIT IN EXCESS OF 200' BASE LENGTH)	350	LF	\$4.00	\$1,400.00	\$8.79	\$3,076.50	\$15.64	\$5,474.00 *	\$9.48
189G #3 THWN COPPER WIRE (INSTALLED IN CONDUIT IN EXCESS OF 200' BASE LENGTH)	350	LF	\$4.00	\$1,400.00	\$9.72	\$3,402.00	\$18.97	\$6,639.50 *	\$10.90

PROJECT NAME: ANNUAL ROADWAY LANDSCAPING CONTRACT  
PROJECT NUMBER: 2008052  
BID OPENING DATE: JULY 24, 2007  
CONTRACT DAYS: THREE HUNDRED SIXTY-FIVE (365) CALENDAR DAYS

			SUPERIOR LANDSCAPING & LAWN SERVICE, INC.		VILA & SON LANDSCAPING CORPORATION		ARAZOZA BROTHERS CORP.		AVERAGE UNIT PRICE	
ITEM	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT		
189H #2 THWN COPPER WIRE (INSTALLED IN CONDUIT IN EXCESS OF 200' BASE LENGTH)	350	LF	\$4.00	\$1,400.00	\$11.17	\$3,909.50	\$25.05	\$8,767.50	*	\$13.41
189J #1 THWN COPPER WIRE (INSTALLED IN CONDUIT IN EXCESS OF 200' BASE LENGTH)	350	LF	\$4.00	\$1,400.00	\$13.49	\$4,721.50	\$36.61	\$12,813.50	*	\$18.03
189K #1/0 THWN COPPER WIRE (INSTALLED IN CONDUIT IN EXCESS OF 200' BASE LENGTH)	350	LF	\$4.00	\$1,400.00	\$15.47	\$5,414.50	\$49.75	\$17,412.50	*	\$23.07
	*****	****	*****	*****	*****	*****	*****	*****		*****
IRRIGATION WELL CONSTRUCTION:	*****	****	*****	*****	*****	*****	*****	*****		*****
190 4" OPEN-END WELL	5	EA	\$5,000.00	\$25,000.00	\$4,168.75	\$20,843.75	\$6,435.00	\$32,175.00		\$5,201.25
191 5" OPEN-END WELL	5	EA	\$6,000.00	\$30,000.00	\$7,848.75	\$39,243.75	\$7,150.00	\$35,750.00		\$6,999.58
192 6" OPEN-END WELL	4	EA	\$6,500.00	\$26,000.00	\$7,503.75	\$30,015.00	\$7,975.00	\$31,900.00		\$7,326.25
193 ADDITIONAL WELL DEPTH IN EXCESS OF 100' BASE DEPTH	70	VF	\$70.00	\$4,900.00	\$26.45	\$1,851.50	\$71.50	\$5,005.00		\$55.98
	*****	****	*****	*****	*****	*****	*****	*****		*****
IRRIGATION WELL REFURBISHMENT/RESTORATION:	*****	****	*****	*****	*****	*****	*****	*****		*****
194 4" OPEN-END WELL	5	EA	\$1,410.00	\$7,050.00	\$1,293.75	\$6,468.75	\$4,972.00	\$24,860.00		\$2,558.58
195 5" OPEN-END WELL	5	EA	\$1,660.00	\$8,300.00	\$1,523.75	\$7,618.75	\$5,280.00	\$26,400.00		\$2,821.25
196 6" OPEN-END WELL	5	EA	\$1,745.00	\$8,725.00	\$1,604.25	\$8,021.25	\$6,600.00	\$33,000.00	*	\$3,316.42
197 IRRIGATION WELL ABANDONMENT - ALL SIZES, ALL DEPTHS	5	EA	\$900.00	\$4,500.00	\$822.25	\$4,111.25	\$71.50	\$357.50	*	\$597.92
	*****	****	*****	*****	*****	*****	*****	*****		*****
FURNISH AND INSTALL IRRIGATION HEADS:	*****	****	*****	*****	*****	*****	*****	*****		*****
198 6" POP-UP SPRAYHEAD INCLUDING FLEXIBLE PIPE	350	EA	\$28.00	\$9,800.00	\$17.75	\$6,212.50	\$79.76	\$27,916.00	*	\$41.84
199 TURF ROTOR INCLUDING SWING JOINT	350	EA	\$70.00	\$24,500.00	\$30.20	\$10,570.00	\$145.55	\$50,942.50	*	\$81.92
200 FLOOD BUBBLER INCLUDING FLEXIBLE PIPE	350	EA	\$15.50	\$5,425.00	\$6.70	\$2,345.00	\$10.22	\$3,577.00	*	\$10.81
	*****	****	*****	*****	*****	*****	*****	*****		*****
FURNISH AND INSTALL ZONE VALVES:	*****	****	*****	*****	*****	*****	*****	*****		*****
201 1" VALVE INCLUDING VALVE BOX	5	EA	\$300.00	\$1,500.00	\$367.50	\$1,837.50	\$1,087.72	\$5,438.60		\$585.07
202 1 1/2" VALVE INCLUDING VALVE BOX	5	EA	\$400.00	\$2,000.00	\$397.50	\$1,987.50	\$1,150.92	\$5,754.60	*	\$649.47
203 2" VALVE INCLUDING VALVE BOX	5	EA	\$450.00	\$2,250.00	\$426.00	\$2,130.00	\$1,258.52	\$6,292.60		\$711.51
204 BRASS HOSE BIB ON CONTROL VALVE	5	EA	\$80.00	\$400.00	\$105.00	\$525.00	\$191.02	\$955.10		\$125.34
205 CONTROL WIRE (DIRECT BURIAL) INSTALLED W/MAIN LINE	35000	LF	\$0.26	\$9,100.00	\$0.12	\$4,200.00	\$1.15	\$40,250.00	*	\$0.51
206 CONTROL WIRE (DIRECT BURIAL) BURIED IN ITS OWN CONDUIT	33000	LF	\$2.00	\$66,000.00	\$3.97	\$131,010.00	\$1.41	\$46,530.00	*	\$2.46
	*****	****	*****	*****	*****	*****	*****	*****		*****
FURNISH AND INSTALL CONTROLLER:	*****	****	*****	*****	*****	*****	*****	*****		*****
207 12 STATION "SENTINEL FIELD SATELLITE" CONTROLLER WITH HYDROMETER	5	EA	\$8,066.56	\$40,332.80	\$7,650.00	\$38,250.00	\$10,382.90	\$51,914.50		\$8,699.82



**CONTRACT DAYS: THREE HUNDRED SIXTY-FIVE (365) CALENDAR DAYS**

**LAWN SERVICE, INC.**

**CORPORATION**

**ARAZOZA BROTHERS CORP.**

<b>TOTAL BASE BID: ***** ****</b>										<b>***** \$4,269,191.15 *</b>										<b>***** \$4,286,252.12 *****</b>										<b>***** \$5,256,654.69 * *****</b>									
-----------------------------------	--	--	--	--	--	--	--	--	--	-------------------------------	--	--	--	--	--	--	--	--	--	-----------------------------------	--	--	--	--	--	--	--	--	--	-------------------------------------	--	--	--	--	--	--	--	--	--

PROJECT NAME: ANNUAL ROADWAY LANDSCAPING CONTRACT  
PROJECT NUMBER: 2008052  
BID OPENING DATE: JULY 24, 2007  
CONTRACT DAYS: THREE HUNDRED SIXTY-FIVE (365) CALENDAR DAYS

A SPECIAL TOUCH  
LANDSCAPING, INC.

TROPICS NORTH

ITEM	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
COUNTY WIDE LANDSCAPING PRODUCTS AND SERVICES	*****	****	*****	*****	*****	*****
1 ALEXANDER PALM (PTYCHOSPERMA ELEGANS) 4" CAL. MAX., 14' OA, SINGLE TRUNK, DENSE CANOPY, (B&B, 8" W, 12" D)	275	EA	\$290.00	\$79,750.00	\$393.00	\$108,075.00
2 ALEXANDER PALM (PTYCHOSPERMA ELEGANS) 4" CAL. MAX., 14' OA, DOUBLE TRUNK, DENSE CANOPY, (B&B, 8" W, 12" D)	275	EA	\$380.00	\$104,500.00	\$393.00	\$108,075.00
3 ALEXANDER PALM (PTYCHOSPERMA ELEGANS) 4" CAL. MAX., 14' OA, TRIPLE TRUNK, DENSE CANOPY, (B&B, 8" W, 12" D)	275	EA	\$450.00	\$123,750.00	\$393.00	\$108,075.00
	*****	****	*****	*****	*****	*****
4 APPLE BLOSSOM SHOWER (CASSIS JAVANICA) 3.0" CAL., 14' OA X 5.0' SPR., 7.0' C.T., 32" DIA. ROOTBALL B&B	20	EA	\$150.00	\$3,000.00	\$393.00	\$7,860.00
	*****	****	*****	*****	*****	*****
5 BALD CYPRESS (TAXODIUM DISTICHUM) 2.0" CAL., 12' OA X 4.0' SPR., 5.0' C.T., 24" DIA. ROOTBALL B&B	25	EA	\$220.00	\$5,500.00	\$242.00	\$6,050.00
6 BALD CYPRESS (TAXODIUM DISTICHUM) 2.0" CAL., 16' OA X 5.0' SPR., 8.0' C.T., 36" DIA. ROOTBALL B&B	25	EA	\$550.00	\$13,750.00	\$376.00	\$9,400.00
	*****	****	*****	*****	*****	*****
7 BEAUTY LEAF (CALOPHYLLUM BRASILIENSE) 2.5" CAL., 14' OA X 4.5' SPR., 6' C.T., 28"DIA ROOTBALL B&B	20	EA	\$150.00	\$3,000.00	\$322.00	\$6,440.00
8 BEAUTY LEAF (CALOPHYLLUM BRASILIENSE) 3.0" CAL., 16' OA X 5.0' SPR., 8' C.T., 32"DIA ROOTBALL B&B	20	EA	\$160.00	\$3,200.00	\$376.00	\$7,520.00
9 BEAUTY LEAF (CALOPHYLLUM BRASILIENSE) 2.5" CAL., 18' OA X 5.5' SPR., 8' C.T., 36"DIA ROOTBALL B&B	20	EA	\$180.00	\$3,600.00	\$413.00	\$8,260.00
	*****	****	*****	*****	*****	*****
10 BLACK OLIVE (BUCIDA BUCERAS) 3.0" CAL., 16' OA X 5.0' SPR., 8' C.T., 32" DIA. ROOTBALL B&B	20	EA	\$40.00	\$800.00	\$326.00	\$6,520.00
11 BLACK OLIVE (BUCIDA BUCERAS) 3.5" CAL., 18' OA X 5.5' SPR., 8.5' C.T., 36" DIA. ROOTBALL B&B	20	EA	\$40.00	\$800.00	\$403.00	\$8,060.00
	*****	****	*****	*****	*****	*****
12 CABBAGE PALM (SABAL PALMETTO) >11" CAL.,10' C.T., DENSE CANOPY BEFORE TRIM, NO BOOTS (B&B, 10" W, 18" D)	140	EA	\$192.00	\$26,880.00	\$191.00	\$26,740.00
13 CABBAGE PALM (SABAL PALMETTO) >11" CAL., 13' C.T., DENSE CANOPY BEFORE TRIM, NO BOOTS (B&B, 10" W, 18" D)	140	EA	\$192.00	\$26,880.00	\$201.00	\$28,140.00
14 CABBAGE PALM (SABAL PALMETTO) >11" CAL., 16' C.T., DENSE CANOPY BEFORE TRIM, NO BOOTS (B&B, 10" W, 18" D)	140	EA	\$192.00	\$26,880.00	\$201.00	\$28,140.00

PROJECT NAME: ANNUAL ROADWAY LANDSCAPING CONTRACT  
PROJECT NUMBER: 2008052  
BID OPENING DATE: JULY 24, 2007  
CONTRACT DAYS: THREE HUNDRED SIXTY-FIVE (365) CALENDAR DAYS

A SPECIAL TOUCH  
LANDSCAPING, INC.

TROPICS NORTH

ITEM	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
15 CABBAGE PALM (SABAL PALMETTO) >11" CAL., 18' C.T., DENSE CANOPY BEFORE TRIM, NO BOOTS (B&B, 10" W, 18" D)	140	EA	\$192.00	\$26,880.00	\$211.00	\$29,540.00
16 CABBAGE PALM (SABAL PALMETTO) 11" CAL. MAX., 10' C.T., DENSE CANOPY BEFORE TRIM, NO BOOTS (B&B, 10" W, 18" D)	45	EA	\$192.00	\$8,640.00	\$191.00	\$8,595.00
17 CABBAGE PALM (SABAL PALMETTO) 11" CAL. MAX., 13' C.T., DENSE CANOPY BEFORE TRIM, NO BOOTS (B&B, 10" W, 18" D)	45	EA	\$192.00	\$8,640.00	\$201.00	\$9,045.00
18 CABBAGE PALM (SABAL PALMETTO) 11" CAL. MAX., 16' C.T., DENSE CANOPY BEFORE TRIM, NO BOOTS (B&B, 10" W, 18" D)	45	EA	\$192.00	\$8,640.00	\$201.00	\$9,045.00
19 CABBAGE PALM (SABAL PALMETTO) 11" CAL. MAX., 18' C.T., DENSE CANOPY BEFORE TRIM, NO BOOTS (B&B, 10" W, 18" D)	45	EA	\$192.00	\$8,640.00	\$211.00	\$9,495.00
	*****	****	*****	*****	*****	*****
20 CHINESE FAN PALM (LIVISTONIA CHINENSIS) 17" CAL., 12' OA, DENSE CANOPY, (B&B, 8" W, 12" D)	25	EA	\$120.00	\$3,000.00	\$342.00	\$8,550.00
21 CHINESE FAN PALM (LIVISTONIA CHINENSIS) 17" CAL., 14' OA, DENSE CANOPY, (B&B, 8" W, 12" D)	25	EA	\$130.00	\$3,250.00	\$393.00	\$9,825.00
22 CHINESE FAN PALM (LIVISTONIA CHINENSIS) 17" CAL., 16' OA, DENSE CANOPY, (B&B, 10" W, 18" D)	25	EA	\$140.00	\$3,500.00	\$443.00	\$11,075.00
23 CHINESE FAN PALM (LIVISTONIA CHINENSIS) 17" CAL., 18' OA, DENSE CANOPY, (B&B, 10" W, 18" D)	25	EA	\$150.00	\$3,750.00	\$504.00	\$12,600.00
	*****	****	*****	*****	*****	*****
24 CRAPE MYRTLE (LAGERSTROEMIA INDICA) 2.5" CAL., 12' OA X 4.0' SPR., 6' C.T., 28" DIA. ROOTBALL B&B	25	EA	\$255.00	\$6,375.00	\$292.00	\$7,300.00
25 CRAPE MYRTLE (LAGERSTROEMIA INDICA) 3.0" CAL., 14' OA X 5.0' SPR., 8' C.T., 32" DIA. ROOTBALL B&B	25	EA	\$320.00	\$8,000.00	\$460.00	\$11,500.00
	*****	****	*****	*****	*****	*****
26 DAHOON HOLLY (ILEX CASSINE) 1.5" CAL., 10' OA X 2.5' SPR., 4' C.T., 20" DIA. ROOTBALL B&B	25	EA	\$230.00	\$5,750.00	\$272.00	\$6,800.00
27 DAHOON HOLLY (ILEX CASSINE) 2.5" CAL., 12' OA X 3.0' SPR., 5' C.T., 28" DIA. ROOTBALL B&B	25	EA	\$320.00	\$8,000.00	\$334.00	\$8,350.00
28 DAHOON HOLLY (ILEX CASSINE) 3.0" CAL., 14' OA X 4.0' SPR., 7' C.T., 32" DIA. ROOTBALL B&B	25	EA	\$350.00	\$8,750.00	\$410.00	\$10,250.00
	*****	****	*****	*****	*****	*****

PROJECT NAME: ANNUAL ROADWAY LANDSCAPING CONTRACT  
PROJECT NUMBER: 2008052  
BID OPENING DATE: JULY 24, 2007  
CONTRACT DAYS: THREE HUNDRED SIXTY-FIVE (365) CALENDAR DAYS

ITEM	QTY	UNITS	A SPECIAL TOUCH LANDSCAPING, INC.		TROPICS NORTH	
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
29 DRAKE ELM (ULMUS PARVIFOLIA "DRAKE") 3.5" CAL., 16' OA X 6.0' SPR., 8.0' C.T., 36" DIA. ROOTBALL B&B	25	EA	\$60.00	\$1,500.00	\$460.00	\$11,500.00
30 DRAKE ELM (ULMUS PARVIFOLIA "DRAKE") 4.5" CAL., 18' OA X 8.0' SPR., 8.5' C.T., 44" DIA. ROOTBALL B&B	25 *****	EA ****	\$70.00 *****	\$1,750.00 *****	\$546.00 *****	\$13,650.00 *****
31 FIREBUSH (HAMELIA PATENS) STANDARD, 5' OA X 3' SPR, DENSE FOLIAGE, 15 GAL. CONTAINER	25 *****	EA ****	\$85.00 *****	\$2,125.00 *****	\$142.00 *****	\$3,550.00 *****
32. FOXTAIL PALM (WODYETIA BIFURCATA) 8" CAL. MIN., 12' OA, DENSE CANOPY, (B&B 8" W, 12" D)	25	EA	\$360.00	\$9,000.00	\$376.00	\$9,400.00
33 FOXTAIL PALM (WODYETIA BIFURCATA) 10" CAL. MIN., 15' OA, DENSE CANOPY, (B&B 8" W, 12" D)	25 *****	EA ****	\$475.00 *****	\$11,875.00 *****	\$418.00 *****	\$10,450.00 *****
34 GEIGER (CORDIA SEBESTENA) 1" CAL, 8' OA X 1.5' SPR., 16" DIA. ROOTBALL B&B	15	EA	\$190.00	\$2,850.00	\$218.00	\$3,270.00
35 GEIGER (CORDIA SEBESTENA) 1.5" CAL., 10' OA X 2.5' SPR., 20" DIA. ROOTBALL B&B	15 *****	EA ****	\$250.00 *****	\$3,750.00 *****	\$272.00 *****	\$4,080.00 *****
36 GLAUCOUS CASSIA (SENNA SURATTENSIS) 2.5" CAL., 12' OA X 6.0' SPR., 5' C.T., 28" DIA. ROOTBALL B&B	140 *****	EA ****	NO BID *****	NO BID *	\$242.00 *****	\$33,880.00 *****
37 GREEN BUTTONWOOD (CONOCARPUS ERECTUS) 2.0" CAL., 10' OA X 3.5' SPR., 4' C.T., 24" DIA. ROOTBALL B&B	140	EA	\$190.00	\$26,600.00	\$163.00	\$22,820.00
38 GREEN BUTTONWOOD (CONOCARPUS ERECTUS) 2.5" CAL., 12' OA X 4.0' SPR., 5' C.T., 28" DIA. ROOTBALL B&B	140	EA	\$240.00	\$33,600.00	\$200.00	\$28,000.00
39 GREEN BUTTONWOOD (CONOCARPUS ERECTUS) 3.0" CAL., 14' OA X 5.0' SPR., 7' C.T., 32" DIA. ROOTBALL B&B	140	EA	\$340.00	\$47,600.00	\$242.00	\$33,880.00
40 GREEN BUTTONWOOD (CONOCARPUS ERECTUS) 3.5" CAL., 16' OA X 6.0' SPR., 8' C.T., 36" DIA. ROOTBALL B&B	140	EA	\$380.00	\$53,200.00	\$309.00	\$43,260.00
41 GREEN BUTTONWOOD (CONOCARPUS ERECTUS) 4.0" CAL., 20' OA X 6.0' SPR., 9' C.T., 40" DIA. ROOTBALL B&B	140 *****	EA ****	\$400.00 *****	\$56,000.00 *****	\$470.00 *****	\$65,800.00 *****

PROJECT NAME: ANNUAL ROADWAY LANDSCAPING CONTRACT  
PROJECT NUMBER: 2008052  
BID OPENING DATE: JULY 24, 2007  
CONTRACT DAYS: THREE HUNDRED SIXTY-FIVE (365) CALENDAR DAYS

CONTRACT DAYS: THREE HUNDRED SIXTY-FIVE (365) CALENDAR DAYS			A SPECIAL TOUCH LANDSCAPING, INC.		TROPICS NORTH	
ITEM	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
42 GUMBO LIMBO (BURSERA SIMARUBA) 2.0" CAL., 12'OA X 4.0' SPR., 5' C.T., 24" DIA. ROOTBALL B&B	25	EA	\$200.00	\$5,000.00	\$334.00	\$8,350.00
43 GUMBO LIMBO (BURSERA SIMARUBA) 3.5" CAL., 18'OA X 5.5' SPR., 8.5' C.T., 36" DIA. ROOTBALL B&B	25	EA	\$275.00	\$6,875.00	\$638.00	\$15,950.00
	*****	****	*****	*****	*****	*****
44 JAPANESE BLUEBERRY (ELAEOCARPUS DECIPIENS) 1" CAL., 7' OA X 12" SPR., 16" DIA. ROOTBALL B&B	20	EA	\$125.00	\$2,500.00	\$310.00	\$6,200.00
45 JAPANESE BLUEBERRY (ELAEOCARPUS DECIPIENS) 1.5" CAL., 10' OA X 22" SPR., 20" DIA. ROOTBALL B&B	20	EA	\$175.00	\$3,500.00	\$553.00	\$11,060.00
	*****	****	*****	*****	*****	*****
46 JATHROPIA STANDARD, 8' OA, B&B	25	EA	\$138.00	\$3,450.00	\$177.00	\$4,425.00
47 JATHROPIA STANDARD, 10' OA, B&B	25	EA	\$180.00	\$4,500.00	\$314.00	\$7,850.00
48 JATHROPIA MULTI-STEM, 15 GAL. CONTAINER	25	EA	\$110.00	\$2,750.00	\$70.00	\$1,750.00
	*****	****	*****	*****	*****	*****
49 KOPSIA (OCHROSIA ELIPTICA) 0.75" CAL., 6' OA X 18" SPR., 2.0' C.T., 14" DIA. ROOTBALL B&B	20	EA	\$40.00	\$800.00	\$95.00	\$1,900.00
50 KOPSIA (OCHROSIA ELIPTICA) 1.0" CAL., 8' OA X 21" SPR., 3.0' C.T., 16" DIA. ROOTBALL B&B	20	EA	\$50.00	\$1,000.00	\$192.00	\$3,840.00
	*****	****	*****	*****	*****	*****
51 LAUREL OAK (QUERCUS LAURIFOLIA) 2.5" CAL., 14' OA X 4.5' SPR., 6' C.T., 28" DIA. ROOTBALL B&B	250	EA	\$80.00	\$20,000.00	\$376.00	\$94,000.00
52 LAUREL OAK (QUERCUS LAURIFOLIA) 3.0" CAL., 16' OA X 5.0' SPR., 8' C.T., 32" DIA. ROOTBALL B&B	250	EA	\$90.00	\$22,500.00	\$502.00	\$125,500.00
53 LAUREL OAK (QUERCUS LAURIFOLIA) 3.5" CAL., 18' OA X 5.5' SPR., 8.5' C.T., 36" DIA. ROOTBALL B&B	250	EA	\$110.00	\$27,500.00	\$638.00	\$159,500.00
54 LAUREL OAK (QUERCUS LAURIFOLIA) 4.0" CAL., 20' OA X 6.0' SPR., 9' C.T., 40" DIA. ROOTBALL B&B	250	EA	\$120.00	\$30,000.00	\$1,142.00	\$285,500.00
	*****	****	*****	*****	*****	*****
55 LIGUSTRUM (LIGUSTRUM JAPONICUM) 1.25" CAL., 8' O.A. X 25" SPR., 3' C.T., 18" DIA. ROOTBALL B&B	45	EA	\$300.00	\$13,500.00	\$258.00	\$11,610.00
56 LIGUSTRUM (LIGUSTRUM JAPONICUM) 2.5" CAL., 12' O.A. X 4.0' SPR., 5' C.T., 28" DIA. ROOTBALL B&B	45	EA	\$500.00	\$22,500.00	\$403.00	\$18,135.00
	*****	****	*****	*****	*****	*****

PROJECT NAME: ANNUAL ROADWAY LANDSCAPING CONTRACT  
PROJECT NUMBER: 2008052  
BID OPENING DATE: JULY 24, 2007  
CONTRACT DAYS: THREE HUNDRED SIXTY-FIVE (365) CALENDAR DAYS

CONTRACT DAYS: THREE HUNDRED SIXTY-FIVE (365) CALENDAR DAYS				A SPECIAL TOUCH LANDSCAPING, INC.		TROPICS NORTH	
ITEM	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	
57 LIVE OAK (QUERCUS VIRGINIANA) 2.5" CAL., 14' OA X 4.5' SPR., 6' C.T., 28" DIA. ROOTBALL B&B	25	EA	\$475.00	\$11,875.00	\$628.00	\$15,700.00	
58 LIVE OAK (QUERCUS VIRGINIANA) 3.0" CAL., 16' OA X 5.0' SPR., 8' C.T., 32" DIA. ROOTBALL B&B	25	EA	\$650.00	\$16,250.00	\$1,048.00	\$26,200.00	
59 LIVE OAK (QUERCUS VIRGINIANA) 3.5" CAL., 18' OA X 5.5' SPR., 8.5' C.T., 36" DIA. ROOTBALL B&B	25	EA	\$750.00	\$18,750.00	\$1,225.00	\$30,625.00	
60 LIVE OAK (QUERCUS VIRGINIANA) 4.0" CAL., 20' OA X 6.0' SPR., 9' C.T., 40" DIA. ROOTBALL B&B	25	EA	\$975.00	\$24,375.00 *	\$1,562.00	\$39,050.00	
	*****	****	*****	*****	*****	*****	
61 MADAGASCAR OLIVE (NORONHIA EMARGINATA) 1.0" CAL., 8' OA X 21" SPR., 3.0' C.T., 16" DIA. ROOTBALL B&B	25	EA	\$100.00	\$2,500.00	\$218.00	\$5,450.00	
62 MADAGASCAR OLIVE (NORONHIA EMARGINATA) 1.5" CAL., 10' OA X 2.5" SPR., 4.0' C.T., 20" DIA. ROOTBALL B&B	25	EA	\$150.00	\$3,750.00	\$348.00	\$8,700.00	
63 MADAGASCAR OLIVE (NORONHIA EMARGINATA) 2.0" CAL., 12' OA X 3.0" SPR., 5.0' C.T., 24" DIA. ROOTBALL B&B	25	EA	\$225.00	\$5,625.00	\$418.00	\$10,450.00	
	*****	****	*****	*****	*****	*****	
64 MAHOGANY (SWIETENIA MAHOGANI) 3.5" CAL., 16' OA X 5.0' SPR., 8' C.T., 36" DIA. ROOTBALL B&B	25	EA	\$160.00	\$4,000.00	\$502.00	\$12,550.00	
65 MAHOGANY (SWIETENIA MAHOGANI) 4.0" CAL., 18' OA X 6.0' SPR., 8.5' C.T., 40" DIA. ROOTBALL B&B	25	EA	\$180.00	\$4,500.00	\$534.00	\$13,350.00	
	*****	****	*****	*****	*****	*****	
66 OLEANDER (NERIUM OLEANDER) STANDARD, 1.25" CAL., 8' OA X 2.5" SPR., 3.0' C.T., 18" DIA. ROOTBALL B&B	50	EA	\$190.00	\$9,500.00	\$159.00	\$7,950.00	
67 OLEANDER (NERIUM OLEANDER) STANDARD, 2.0" CAL., 10' OA X 3.5" SPR., 4.0' C.T., 24" DIA. ROOTBALL B&B	50	EA	\$250.00	\$12,500.00	\$188.00	\$9,400.00	
68 OLEANDER (NERIUM OLEANDER) STANDARD, 2.5" CAL., 12' OA X 4.0" SPR., 5.0' C.T., 28" DIA. ROOTBALL B&B	50	EA	\$275.00	\$13,750.00	\$242.00	\$12,100.00	
	*****	****	*****	*****	*****	*****	
69 ORANGE JASMINE (MURRAYA PANICULATA) STANDARD, 0.75" CAL., 6' OA X 18" SPR., 2.0' C.T., 14" DIA. ROOTBALL B&B	40	EA	\$20.00	\$800.00	\$121.00	\$4,840.00	
70 ORANGE JASMINE (MURRAYA PANICULATA) STANDARD, 1.0" CAL., 8' OA X 21" SPR., 3.0' C.T., 16" DIA. ROOTBALL B&B	40	EA	\$35.00	\$1,400.00	\$125.00	\$5,000.00	
	*****	****	*****	*****	*****	*****	

PROJECT NAME: ANNUAL ROADWAY LANDSCAPING CONTRACT  
PROJECT NUMBER: 2008052  
BID OPENING DATE: JULY 24, 2007  
CONTRACT DAYS: THREE HUNDRED SIXTY-FIVE (365) CALENDAR DAYS

			A SPECIAL TOUCH LANDSCAPING, INC.		TROPICS NORTH	
ITEM	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
71 ORCHID TREE (BAUHINIA BLAKEANA) 2.5" CAL., 14' OA X 4.5' SPR., 6' C.T., 28" DIA. ROOTBALL B&B	25 *****	EA ****	\$95.00 *****	\$2,375.00 *****	\$275.00 *****	\$6,875.00 *****
72 PAUROTIS PALM (ACOELRRHAPHE WRIGHTII) 8' OA X 4' SPR, MIN. 5 MAIN TRUNKS, DENSE CANOPY, (B&B, 8" W, 12" D)	40	EA	\$475.00	\$19,000.00	\$394.00	\$15,760.00
73 PAUROTIS PALM (ACOELRRHAPHE WRIGHTII) 12' OA X 5' SPR, MIN. 7 MAIN TRUNKS, DENSE CANOPY, (B&B, 8" W, 12" D)	40 *****	EA ****	\$675.00 *****	\$27,000.00 *****	\$628.00 *****	\$25,120.00 *****
74 PIGEON PLUM (COCCOLOBA DIVERSIFOLIA) 2.0" CAL., 10' OA X 3.5' SPR., 4' C.T., 24" DIA. ROOTBALL B&B	40	EA	\$225.00	\$9,000.00	\$314.00	\$12,560.00
75 PIGEON PLUM (COCCOLOBA DIVERSIFOLIA) 2.5" CAL., 12' OA X 4.0' SPR., 5' C.T., 28" DIA. ROOTBALL B&B	40 *****	EA ****	\$450.00 *****	\$18,000.00 *****	\$376.00 *****	\$15,040.00 *****
76 PITCH APPLE (CLUSIA ROSEA) 0.75" CAL., 6' OA X 2.0' SPR., 2.0' C.T., 14" DIA. ROOTBALL B&B	40	EA	\$60.00	\$2,400.00	\$159.00	\$6,360.00
77 PITCH APPLE (CLUSIA ROSEA) 1.0" CAL., 8' OA X 2.5' SPR., 3.0' C.T., 16" DIA. ROOTBALL B&B	40 *****	EA ****	\$80.00 *****	\$3,200.00 *****	\$184.00 *****	\$7,360.00 *****
78 PONGAM (PONGAMIA PINNATA) 2.5" CAL., 14' OA X 4.5' SPR., 6' C.T., 28" DIA. ROOTBALL B&B	20	EA	\$56.00	\$1,120.00	\$275.00	\$5,500.00
79 PONGAM (PONGAMIA PINNATA) 3.0" CAL., 16' OA X 5.0' SPR., 8' C.T., 32" DIA. ROOTBALL B&B	20	EA	\$75.00	\$1,500.00	\$309.00	\$6,180.00
80 PONGAM (PONGAMIA PINNATA) 3.5" CAL., 18' OA X 5.5' SPR., 8.5' C.T., 36" DIA. ROOTBALL B&B	20 *****	EA ****	\$90.00 *****	\$1,800.00 *****	\$342.00 *****	\$6,840.00 *****
81 REDBAY (PERSEA BORBONIA) 2.0" CAL., 12' OA X 4.0' SPR., 5.0' C.T., 24" DIA. ROOTBALL B&B	40	EA	\$150.00	\$6,000.00	\$322.00	\$12,880.00
82 REDBAY (PERSEA BORBONIA) 3.0" CAL., 16' OA X 5.0' SPR., 8.0' C.T., 36" DIA. ROOTBALL B&B	40 *****	EA ****	\$250.00 *****	\$10,000.00 *****	\$443.00 *****	\$17,720.00 *****
83 RED MAPLE (ACER RUBRUM) 2.0" CAL., 14' OA X 4.5' SPR., 6.0' C.T., 24" DIA. ROOTBALL B&B	40	EA	\$132.00	\$5,280.00	\$334.00	\$13,360.00

PROJECT NAME: ANNUAL ROADWAY LANDSCAPING CONTRACT  
 PROJECT NUMBER: 2008052  
 BID OPENING DATE: JULY 24, 2007  
 CONTRACT DAYS: THREE HUNDRED SIXTY-FIVE (365) CALENDAR DAYS

A SPECIAL TOUCH  
 LANDSCAPING, INC.

TROPICS NORTH

ITEM	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
84 RED MAPLE (ACER RUBRUM) 3.0" CAL., 16' OA X 5.0' SPR., 8.0' C.T., 32" DIA. ROOTBALL B&B	40	EA	\$165.00	\$6,600.00	\$342.00	\$13,680.00
85 RED MAPLE ( ACER RUBRUM) 3.5" CAL., 18' OA X 5.5' SPR., 8.0' C.T., 36" DIA. ROOTBALL B&B	40 *****	EA ****	\$185.00 *****	\$7,400.00 *****	\$386.00 *****	\$15,440.00 *****
86 ROYAL PALM (ROYSTONEA ELATA) 17" CAL. MIN., 10' G.W., DENSE CANOPY, (B&B, 10" W, 18" D)	25	EA	\$750.00	\$18,750.00	\$910.00	\$22,750.00
87 ROYAL PALM (ROYSTONEA ELATA) 17" CAL. MIN., 12' G.W., DENSE CANOPY, (B&B, 10" W, 18" D)	25 *****	EA ****	\$900.00 *****	\$22,500.00 *****	\$1,088.00 *****	\$27,200.00 *****
88 SILVER BUTTONWOOD (CONOCARPUS ERECTUS SERICEUS) 2.0" CAL., 10' OA X 3.5 SPR., 4' C.T., 24" DIA. ROOTBALL B&B	50	EA	\$280.00	\$14,000.00	\$222.00	\$11,100.00
89 SILVER BUTTONWOOD (CONOCARPUS ERECTUS SERICEUS) 2.5" CAL., 12' OA X 4.0 SPR., 6' C.T., 28" DIA. ROOTBALL B&B	50	EA	\$320.00	\$16,000.00	\$334.00	\$16,700.00
90 SILVER BUTTONWOOD (CONOCARPUS ERECTUS SERICEUS) 3.0" CAL., 14' OA X 5.0 SPR., 8' C.T., 32" DIA. ROOTBALL B&B	50 *****	EA ****	\$400.00 *****	\$20,000.00 *****	\$334.00 *****	\$16,700.00 *****
91 SIMPSON'S STOPPER (MYRCIANTHES FRAGRANS) 1.0" CAL., 6' OA X 14" SPR., 2.0' C.T., 16" DIA. ROOTBALL B&B	20	EA	\$30.00	\$600.00	\$142.00	\$2,840.00
92 SIMPSON'S STOPPER (MYRCIANTHES FRAGRANS) 1.5" CAL., 8' OA X 22" SPR., 3.0' C.T., 20" DIA. ROOTBALL B&B	20	EA	\$40.00	\$800.00	\$218.00	\$4,360.00
93 SIMPSON'S STOPPER (MYRCIANTHES FRAGRANS) 2.5" CAL., 10' OA X 34" SPR., 4.0' C.T., 28" DIA. ROOTBALL B&B	20 *****	EA ****	\$50.00 *****	\$1,000.00 *****	\$230.00 *****	\$4,600.00 *****
94 SLASH PINE (PINUS ELLIOTTI) 1.25" CAL., 8' OA X 20" SPR., 2' C.T., 7 GAL. CONTAINER	25	EA	\$160.00	\$4,000.00	\$142.00	\$3,550.00
95 SLASH PINE (PINUS ELLIOTTI) 1.5" CAL., 10' OA X 2.0' SPR., 3' C.T., 15 GAL. CONTAINER	25	EA	\$200.00	\$5,000.00	\$188.00	\$4,700.00
96 SLASH PINE (PINUS ELLIOTTI) 2.0" CAL., 12' OA X 3.0' SPR., 4' C.T., 15 GAL. CONTAINER	25 *****	EA ****	\$250.00 *****	\$6,250.00 *****	\$242.00 *****	\$6,050.00 *****
97 SPANISH STOPPER (EUGENIA FOETIDA) 1.0" CAL., 6' OA X 14" SPR., 2.0' C.T., 16" DIA. ROOTBALL B&B	20	EA	\$40.00	\$800.00	\$171.00	\$3,420.00



PROJECT NAME: ANNUAL ROADWAY LANDSCAPING CONTRACT  
PROJECT NUMBER: 2008052  
BID OPENING DATE: JULY 24, 2007  
CONTRACT DAYS: THREE HUNDRED SIXTY-FIVE (365) CALENDAR DAYS

			A SPECIAL TOUCH LANDSCAPING, INC.		TROPICS NORTH	
ITEM	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
98 SPANISH STOPPER (EUGENIA FOETIDA) 1.5" CAL., 8' OA X 22" SPR., 3.0' C.T., 20" DIA. ROOTBALL B&B	20	EA	\$60.00	\$1,200.00	\$184.00	\$3,680.00
99 SPANISH STOPPER (EUGENIA FOETIDA) 2.5" CAL., 10' OA X 34" SPR., 4.0' C.T., 28" DIA. ROOTBALL B&B	20	EA	\$80.00	\$1,600.00	\$230.00	\$4,600.00
	*****	****	*****	*****	*****	*****
100 THATCH PALM (THRINAX RADIATA) 3" CAL. MIN., 14' OA, DENSE CANOPY, (B&B 8" W, 12" D)	25	EA	\$75.00	\$1,875.00	\$1,048.00	\$26,200.00
101 THATCH PALM (THRINAX RADIATA) 3" CAL. MIN., 16' OA, DENSE CANOPY, (B&B 10" W, 18" D)	25	EA	\$90.00	\$2,250.00	\$1,342.00	\$33,550.00
102 THATCH PALM (THRINAX RADIATA) 3" CAL. MIN., 18' OA, DENSE CANOPY, (B&B 10" W, 18" D)	25	EA	\$110.00	\$2,750.00	\$1,562.00	\$39,050.00
	*****	****	*****	*****	*****	*****
103 WASHINGTON PALM (WASHINGTONIA ROBUSTA) 17" CAL. MIN., 14' OA, DENSE CANOPY, (B&B, 8"W,12"D)	25	EA	\$140.00	\$3,500.00	\$463.00	\$11,575.00
104 WASHINGTON PALM (WASHINGTONIA ROBUSTA) 17" CAL. MIN., 16' OA, DENSE CANOPY, (B&B, 10"W,18"D)	25	EA	\$160.00	\$4,000.00	\$524.00	\$13,100.00
105 WASHINGTON PALM (WASHINGTONIA ROBUSTA) 17" CAL. MIN., 18' OA, DENSE CANOPY, (B&B, 10"W,18"D)	25	EA	\$180.00	\$4,500.00	\$594.00	\$14,850.00
106 WASHINGTON PALM (WASHINGTONIA ROBUSTA) 17" CAL. MIN., 20' OA, DENSE CANOPY, (B&B, 10"W,18"D)	25	EA	\$200.00	\$5,000.00	\$655.00	\$16,375.00
	*****	****	*****	*****	*****	*****
107 WAX MYRTLE ( MYRICA CERIFERA) 1.25" CAL., 8' OA X 2.5" SPR., 3' C.T., 7 GAL. CONTAINER	25	EA	\$220.00	\$5,500.00	\$27.00	\$675.00
108 WAX MYRTLE ( MYRICA CERIFERA) 2.0" CAL., 10' OA X 3.5" SPR., 4' C.T., 15 GAL. CONTAINER	25	EA	\$255.00	\$6,375.00	\$62.00	\$1,550.00
109 WAX MYRTLE ( MYRICA CERIFERA) 2.5" CAL., 12' OA X 4.0" SPR., 5' C.T., 25 GAL. CONTAINER	25	EA	\$320.00	\$8,000.00	\$108.00	\$2,700.00
	*****	****	*****	*****	*****	*****
110 WHITE STOPPER (EUGENIA AXCILLARIS) 1.0" CAL., 6' OA X 14" SPR., 2.0' C.T., 16" DIA. ROOTBALL B&B	20	EA	\$40.00	\$800.00	\$178.00	\$3,560.00
111 WHITE STOPPER (EUGENIA AXCILLARIS) 1.5" CAL., 8' OA X 22" SPR., 3.0' C.T., 20" DIA. ROOTBALL B&B	20	EA	\$60.00	\$1,200.00	\$178.00	\$3,560.00

PROJECT NAME: ANNUAL ROADWAY LANDSCAPING CONTRACT  
PROJECT NUMBER: 2008052  
BID OPENING DATE: JULY 24, 2007  
CONTRACT DAYS: THREE HUNDRED SIXTY-FIVE (365) CALENDAR DAYS

CONTRACT DAYS: THREE HUNDRED SIXTY-FIVE (365) CALENDAR DAYS				A SPECIAL TOUCH LANDSCAPING, INC.		TROPICS NORTH	
ITEM	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	
112 WHITE STOPPER (EUGENIA AXCILLARIS) 2.5" CAL., 10' OA X 34" SPR., 4.0' C.T., 28" DIA. ROOTBALL B&B	20 *****	EA ****	\$80.00 *****	\$1,600.00 *****	\$222.00 *****	\$4,440.00 *****	
113 WILD TAMARIND (LYSILOMA LATISILQUA) 3.0" CAL., 16' OA X 5.0 SPR., 8' C.T., 32" DIA. ROOTBALL B&B	40 *****	EA ****	\$160.00 *****	\$6,400.00 *****	\$309.00 *****	\$12,360.00 *****	
114 WININ PALM (VEITCHIA WININ) 8" CAL. MIN., 12' OA, DENSE CANOPY, (B&B 8" W, 12" D)	40	EA	\$175.00	\$7,000.00	\$342.00	\$13,680.00	
115 WININ PALM (VEITCHIA WININ) 10" CAL. MIN., 15' OA, DENSE CANOPY, (B&B 8" W, 12" D)	40 *****	EA ****	\$225.00 *****	\$9,000.00 *****	\$418.00 *****	\$16,720.00 *****	
116 YELLOW TABEBUIA (TABEBUIA CARAIBA) 3.5" CAL., 16' OA X 5.0 SPR., 8' C.T., 36" DIA. ROOTBALL B&B	40 *****	EA ****	\$100.00 *****	\$4,000.00 *****	\$334.00 *****	\$13,360.00 *****	
117 PURPLE GOLDEN DEWDROP (DURANTA REPENS PURPLE) STANDARD, 5' OA X 3' SPR, DENSE FOLIAGE, 15 GAL. CONTAINER	20 *****	EA ****	\$35.00 *****	\$700.00 *****	\$121.00 *****	\$2,420.00 *****	
118 VINES: BOWER (PANDOREA JASMINOIDES) 3' OA X 16" SPR., ON TRELLIS, 7 GAL. CONTAINER	140	EA	\$8.00	\$1,120.00	\$62.00	\$8,680.00	
119 VINES: CONFEDERATE JASMINE (TRACHELOSPERMUM JASMINOIDES) 3' OA X 16" SPR., ON TRELLIS, 7 GAL. CONTAINER	140	EA	\$15.00	\$2,100.00	\$44.00	\$6,160.00	
120 VINES: MEXICAN FLAME (SENECIO CONFUSUS) 3' OA X 16" SPR., ON TRELLIS, 7 GAL. CONTAINER	140	EA	\$7.00	\$980.00	\$44.00	\$6,160.00	
121 VINES: VIOLET TRUMPET (CLYTOSTOMA CALLISTEGIODES) 3' OA X 16" SPR., ON TRELLIS, 7 GAL. CONTAINER	140 *****	EA ****	\$7.00 *****	\$980.00 *****	\$44.00 *****	\$6,160.00 *****	
122 ACCENT PLANTS, 1 GAL. CONTAINER	1200	EA	\$6.50	\$7,800.00	\$3.74	\$4,488.00	
123 ACCENT PLANTS, 3 GAL. CONTAINER	500	EA	\$18.00	\$9,000.00	\$31.00	\$15,500.00	
124 GROUNDCOVERS, 1 GAL. CONTAINER	600	EA	\$5.00	\$3,000.00	\$3.74	\$2,244.00	
125 WOODY ORNAMENTALS, 3 GAL. CONTAINER	200	EA	\$10.00	\$2,000.00	\$8.38	\$1,676.00	
126 WOODY ORNAMENTALS, 7 GAL. CONTAINER	150 *****	EA ****	\$30.00 *****	\$4,500.00 *****	\$32.00 *****	\$4,800.00 *****	

**PROJECT NAME: ANNUAL ROADWAY LANDSCAPING CONTRACT**  
**PROJECT NUMBER: 2008052**  
**BID OPENING DATE: JULY 24, 2007**  
**CONTRACT DAYS: THREE HUNDRED SIXTY-FIVE (365) CALENDAR DAYS**

CONTRACT DAYS: THREE HUNDRED SIXTY-FIVE (365) CALENDAR DAYS			A SPECIAL TOUCH LANDSCAPING, INC.		TROPICS NORTH	
ITEM	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
FURNISH AND INSTALL SOD:	*****	****	*****	*****	*****	*****
127 SITE PREPARATION AND INSTALLATION OF ST. AUGUSTINE "FLORATAM" SOD	710000	SF	\$0.30	\$213,000.00	\$0.35	\$248,500.00
128 SITE PREPARATION AND INSTALLATION OF BAHIA "ARGENTINE" SOD	270000	SF	\$0.25	\$67,500.00	\$0.30	\$81,000.00
	*****	****	*****	*****	*****	*****
129 FURNISH AND INSTALL TOPSOIL	900	CY	\$50.00	\$45,000.00	\$24.47	\$22,023.00
130 FURNISH AND INSTALL MULCH	900	CY	\$50.00	\$45,000.00	\$40.83	\$36,747.00
	*****	****	*****	*****	*****	*****
131 FURNISH AND INSTALL RIGID ROOT BARRIER	900	LF	\$18.00	\$16,200.00	\$20.37	\$18,333.00
132 FURNISH AND INSTALL FLEXIBLE ROOT BARRIER	900	LF	\$18.00	\$16,200.00	\$15.79	\$14,211.00
	*****	****	*****	*****	*****	*****
133 EXCAVATION (INCL. REMOVAL/DISPOSAL)	50	CY	\$70.00	\$3,500.00	\$40.25	\$2,012.50
134 50/50 BACKFILL (FURNISH AND INSTALL)	50	CY	\$100.00	\$5,000.00	\$34.85	\$1,742.50
	*****	****	*****	*****	*****	*****
135 PLANTING AND STAKING ONLY (TREE SUPPLIED BY OTHERS)	425	EA	\$150.00	\$63,750.00	\$79.86	\$33,940.50
	*****	****	*****	*****	*****	*****
136 RELOCATE TREE (90" TREE SPADE) - 5 MILES OR LESS	45	EA	\$500.00	\$22,500.00	\$288.00	\$12,960.00
137 RELOCATE TREE (90" TREE SPADE) - MORE THAN 5 MILES	30	EA	\$800.00	\$24,000.00	\$575.00	\$17,250.00
	*****	****	*****	*****	*****	*****
138 PAINTING OF THREE (3) VERTICAL STAKE SYSTEM (AS SPECIFIED)	450	EA	\$10.00	\$4,500.00	\$4.83	\$2,173.50
139 PAINTING OF FOUR (4) VERTICAL STAKE SYSTEM (AS SPECIFIED)	1500	EA	\$10.00	\$15,000.00	\$6.44	\$9,660.00
140 PAINTING OF FOUR (4) BRACE SYSTEM (AS SPECIFIED)	750	EA	\$10.00	\$7,500.00	\$4.83	\$3,622.50
	*****	****	*****	*****	*****	*****
141 RE-STAKING OF THREE (3) VERTICAL STAKE SYSTEM (PER STAKE)	35	EA	\$20.00	\$700.00	\$3.33	\$116.55
142 RE-STAKING OF FOUR (4) VERTICAL STAKE SYSTEM (PER STAKE)	28	EA	\$20.00	\$560.00	\$3.33	\$93.24
143 RE-STAKING OF FOUR (4) BRACE SYSTEM (PER STAKE)	25	EA	\$20.00	\$500.00	\$3.33	\$83.25
	*****	****	*****	*****	*****	*****
144 WATERING (AS SPECIFIED)	1000	HRS	\$57.50	\$57,500.00	\$80.50	\$80,500.00
	*****	****	*****	*****	*****	*****

PROJECT NAME: ANNUAL ROADWAY LANDSCAPING CONTRACT  
PROJECT NUMBER: 2008052  
BID OPENING DATE: JULY 24, 2007  
CONTRACT DAYS: THREE HUNDRED SIXTY-FIVE (365) CALENDAR DAYS

A SPECIAL TOUCH  
LANDSCAPING, INC.

TROPICS NORTH

ITEM	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
COUNTY WIDE IRRIGATION PRODUCTS AND SERVICES	*****	****	*****	*****	*****	*****
145 JACK AND BORE 4" PVC (SCHED. 80) IRRIGATION SLEEVES	500	LF	\$32.00	\$16,000.00	\$57.50	\$28,750.00
146 JACK AND BORE 6" PVC (SCHED. 80) IRRIGATION SLEEVES	500	LF	\$44.00	\$22,000.00	\$80.50	\$40,250.00
	*****	****	*****	*****	*****	*****
FURNISH AND INSTALL SCHEDULE 40 IRRIGATION LINES (COMPLETE):	*****	****	*****	*****	*****	*****
147 3/4" PVC	1000	LF	\$0.75	\$750.00	\$0.86	\$860.00
148 1" PVC	4000	LF	\$1.02	\$4,080.00	\$1.15	\$4,600.00
149 1 1/4" PVC	1800	LF	\$1.35	\$2,430.00	\$1.44	\$2,592.00
150 1 1/2" PVC	1800	LF	\$1.50	\$2,700.00	\$1.73	\$3,114.00
151 2" PVC	1800	LF	\$1.85	\$3,330.00	\$2.30	\$4,140.00
152 2" PVC MAIN	350	LF	\$2.15	\$752.50	\$4.60	\$1,610.00
153 3" PVC MAIN	375	LF	\$4.70	\$1,762.50	\$6.90	\$2,587.50
154 4" PVC MAIN	375	LF	\$6.50	\$2,437.50	\$9.20	\$3,450.00
155 2 1/2" O-RING PVC MAIN	375	LF	\$4.85	\$1,818.75	\$5.75	\$2,156.25
156 3" O-RING PVC MAIN	375	LF	\$5.00	\$1,875.00	\$6.90	\$2,587.50
157 4" O-RING PVC MAIN	375	LF	\$7.00	\$2,625.00	\$9.20	\$3,450.00
	*****	****	*****	*****	*****	*****
FURNISH AND INSTALL SCHEDULE 40 "PURPLE" RE-USE IRRIGATION LINES (COMPLETE):	*****	****	*****	*****	*****	*****
158 3/4" PVC	1000	LF	\$1.00	\$1,000.00	\$1.44	\$1,440.00
159 1" PVC	4000	LF	\$1.20	\$4,800.00	\$1.73	\$6,920.00
160 1 1/4" PVC	1800	LF	\$1.50	\$2,700.00	\$2.01	\$3,618.00
161 1 1/2" PVC	1800	LF	\$1.65	\$2,970.00	\$2.30	\$4,140.00
162 2" PVC	1800	LF	\$2.10	\$3,780.00	\$2.59	\$4,662.00
163 2" PVC MAIN	350	LF	\$3.70	\$1,295.00	\$5.18	\$1,813.00
164 3" PVC MAIN	375	LF	\$4.65	\$1,743.75	\$7.48	\$2,805.00
165 4" PVC MAIN	375	LF	\$6.50	\$2,437.50	\$9.78	\$3,667.50
166 2 1/2" O-RING PVC MAIN	375	LF	\$4.80	\$1,800.00	\$5.18	\$1,942.50
167 3" O-RING PVC MAIN	375	LF	\$4.95	\$1,856.25	\$7.48	\$2,805.00
168 4" O-RING PVC MAIN	375	LF	\$7.00	\$2,625.00	\$9.78	\$3,667.50
	*****	****	*****	*****	*****	*****

PROJECT NAME: ANNUAL ROADWAY LANDSCAPING CONTRACT  
PROJECT NUMBER: 2008052  
BID OPENING DATE: JULY 24, 2007  
CONTRACT DAYS: THREE HUNDRED SIXTY-FIVE (365) CALENDAR DAYS

CONTRACT DAYS: THREE HUNDRED SIXTY-FIVE (365) CALENDAR DAYS			A SPECIAL TOUCH LANDSCAPING, INC.		TROPICS NORTH	
ITEM	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
FURNISH AND INSTALL FLEXIBLE PVC IRRIGATION LINES (COMPLETE):	*****	****	*****	*****	*****	*****
169 2" FLEXIBLE PVC	380	LF	\$4.00	\$1,520.00	\$11.50	\$4,370.00
170 2 ½" FLEXIBLE PVC	380	LF	\$7.80	\$2,964.00	\$17.25	\$6,555.00
171 3" FLEXIBLE PVC	360	LF	\$6.15	\$2,214.00	\$28.75	\$10,350.00
	*****	****	*****	*****	*****	*****
172 PROVIDE CONNECTION TO EXISTING IRRIGATION SYSTEM	5	EA	\$75.00	\$375.00	\$287.50	\$1,437.50
173 PROVIDE CONNECTION TO EXISTING POTABLE WATER LINE.	5	EA	\$800.00	\$4,000.00	\$402.50	\$2,012.50
174 PROVIDE CONNECTION TO EXISTING RE-USE WATER LINE.	5	EA	\$800.00	\$4,000.00	\$460.00	\$2,300.00
	*****	****	*****	*****	*****	*****
FURNISH AND INSTALL PUMP:	*****	****	*****	*****	*****	*****
175 INSTALL 2HP PUMP AND PUMP STATION FOR OBTAINING WATER FROM AN ADJACENT WATER BODY	5	EA	\$8,050.00	\$40,250.00	\$3,277.50	\$16,387.50
176 INSTALL 3HP PUMP AND PUMP STATION FOR OBTAINING WATER FROM AN ADJACENT WATER BODY	5	EA	\$8,200.00	\$41,000.00	\$4,255.00	\$21,275.00
177 INSTALL 5HP PUMP AND PUMP STATION FOR OBTAINING WATER FROM AN ADJACENT WATER BODY	5	EA	\$10,900.00	\$54,500.00	\$7,475.00	\$37,375.00
177A INSTALL 7.5HP PUMP AND PUMP STATION FOR OBTAINING WATER FROM AN ADJACENT WATER BODY	4	EA	\$11,320.00	\$45,280.00	\$9,343.75	\$37,375.00
178 INSTALL 10 HP PUMP AND PUMP STATION FOR OBTAINING WATER FROM AN ADJACENT WATER BODY	4	EA	\$11,600.00	\$46,400.00	\$12,880.00	\$51,520.00
179 INSTALL 2HP SUBMERSIBLE PUMP AND PUMP STATION FOR OBTAINING WATER FROM WELL	5	EA	\$8,080.00	\$40,400.00	\$5,175.00	\$25,875.00
180 INSTALL 3HP SUBMERSIBLE PUMP AND PUMP STATION FOR OBTAINING WATER FROM WELL	5	EA	\$8,150.00	\$40,750.00	\$8,625.00	\$43,125.00
181 INSTALL 5HP SUBMERSIBLE PUMP AND PUMP STATION FOR OBTAINING WATER FROM WELL	4	EA	\$11,000.00	\$44,000.00	\$10,925.00	\$43,700.00
181A INSTALL 7.5HP SUBMERSIBLE PUMP AND PUMP STATION FOR OBTAINING WATER FROM WELL	4	EA	\$11,700.00	\$46,800.00	\$13,656.25	\$54,625.00
182 CONCRETE VAULT, 48" X 48" X 36", WITH DRAINAGE	7	EA	\$3,600.00	\$25,200.00	\$2,530.00	\$17,710.00
183 ALUMINUM VAULT LID	5	EA	\$1,500.00	\$7,500.00	\$2,012.50	\$10,062.50
184 PLASTIC TANK, 55 GAL.	5	EA	\$315.00	\$1,575.00	\$402.50	\$2,012.50

**PROJECT NAME: ANNUAL ROADWAY LANDSCAPING CONTRACT**  
**PROJECT NUMBER: 2008052**  
**BID OPENING DATE: JULY 24, 2007**  
**CONTRACT DAYS: THREE HUNDRED SIXTY-FIVE (365) CALENDAR DAYS**

**A SPECIAL TOUCH  
LANDSCAPING, INC.**

**TROPICS NORTH**

ITEM	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
185 1/4 HP SUMP PUMP WITH DISCHARGE PIPING AND POP-UP DISCHARGE BLOW OFF	5	EA	\$300.00	\$1,500.00	\$172.50	\$862.50
186 INJECTOR PUMP	5	EA	\$650.00	\$3,250.00	\$345.00	\$1,725.00
187 FUSED MAIN DISCONNECT, WITH METER - 2HP PUMP STATION	5	EA	\$2,725.00	\$13,625.00	\$2,300.00	\$11,500.00
187A FUSED MAIN DISCONNECT, WITH METER - 3HP PUMP STATION	5	EA	\$2,725.00	\$13,625.00	\$2,645.00	\$13,225.00
187B FUSED MAIN DISCONNECT, WITH METER - 5HP PUMP STATION	5	EA	\$2,900.00	\$14,500.00	\$3,220.00	\$16,100.00
187C FUSED MAIN DISCONNECT, WITH METER - 7.5HP PUMP STATION	4	EA	\$2,900.00	\$11,600.00	\$4,140.00	\$16,560.00
187D FUSED MAIN DISCONNECT, WITH METER - 10HP PUMP STATION	4	EA	\$3,400.00	\$13,600.00	\$5,175.00	\$20,700.00
188 1" GREY PVC SCH 40 - IN ADDITION TO 200' BASE LENGTH (INSTALLED IN TRENCH)	350	LF	\$3.20	\$1,120.00	\$2.30	\$805.00
188A 1" GREY PVC SCH 80 - IN ADDITION TO 200' BASE LENGTH (INSTALLED ABOVE GROUND OR UNDER PAVEMENT)	350	LF	\$2.65	\$927.50	\$3.45	\$1,207.50
188B 1 1/2" GREY PVC SCH 40 - IN ADDITION TO 200' BASE LENGTH (INSTALLED IN TRENCH)	350	LF	\$3.55	\$1,242.50	\$5.75	\$2,012.50
188C 1 1/2" GREY PVC SCH 80 - IN ADDITION TO 200' BASE LENGTH (INSTALLED ABOVE GROUND OR UNDER PAVEMENT)	350	LF	\$3.10	\$1,085.00	\$8.05	\$2,817.50
189 2" GREY PVC SCH 40 - IN ADDITION TO 200' BASE LENGTH (INSTALLED IN TRENCH)	350	LF	\$3.75	\$1,312.50	\$9.20	\$3,220.00
189A 2" GREY PVC SCH 80 - IN ADDITION TO 200' BASE LENGTH (INSTALLED ABOVE GROUND OR UNDER PAVEMENT)	350	LF	\$3.25	\$1,137.50	\$9.20	\$3,220.00
189B #12 THWN COPPER WIRE (INSTALLED IN CONDUIT IN EXCESS OF 200' BASE LENGTH)	350	LF	\$2.20	\$770.00	\$2.88	\$1,008.00
189C #10 THWN COPPER WIRE (INSTALLED IN CONDUIT IN EXCESS OF 200' BASE LENGTH)	350	LF	\$2.98	\$1,043.00	\$3.45	\$1,207.50
189D #8 THWN COPPER WIRE (INSTALLED IN CONDUIT IN EXCESS OF 200' BASE LENGTH)	350	LF	\$4.70	\$1,645.00	\$5.75	\$2,012.50
189E #6 THWN COPPER WIRE (INSTALLED IN CONDUIT IN EXCESS OF 200' BASE LENGTH)	350	LF	\$5.60	\$1,960.00	\$5.75	\$2,012.50
189F #4 THWN COPPER WIRE (INSTALLED IN CONDUIT IN EXCESS OF 200' BASE LENGTH)	350	LF	\$8.50	\$2,975.00	\$8.05	\$2,817.50
189G #3 THWN COPPER WIRE (INSTALLED IN CONDUIT IN EXCESS OF 200' BASE LENGTH)	350	LF	\$9.40	\$3,290.00	\$9.20	\$3,220.00

PROJECT NAME: ANNUAL ROADWAY LANDSCAPING CONTRACT  
PROJECT NUMBER: 2008052  
BID OPENING DATE: JULY 24, 2007  
CONTRACT DAYS: THREE HUNDRED SIXTY-FIVE (365) CALENDAR DAYS

CONTRACT DAYS: THREE HUNDRED SIXTY-FIVE (365) CALENDAR DAYS				A SPECIAL TOUCH LANDSCAPING, INC.		TROPICS NORTH	
ITEM	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	
189H #2 THWN COPPER WIRE (INSTALLED IN CONDUIT IN EXCESS OF 200' BASE LENGTH)	350	LF	\$10.75	\$3,762.50	\$13.80	\$4,830.00	
189J #1 THWN COPPER WIRE (INSTALLED IN CONDUIT IN EXCESS OF 200' BASE LENGTH)	350	LF	\$13.00	\$4,550.00	\$17.25	\$6,037.50	
189K #1/0 THWN COPPER WIRE (INSTALLED IN CONDUIT IN EXCESS OF 200' BASE LENGTH)	350	LF	\$14.90	\$5,215.00	\$19.55	\$6,842.50	
	*****	****	*****	*****	*****	*****	
IRRIGATION WELL CONSTRUCTION:	*****	****	*****	*****	*****	*****	
190 4" OPEN-END WELL	5	EA	\$4,500.00	\$22,500.00	\$6,325.00	\$31,625.00	
191 5" OPEN-END WELL	5	EA	\$6,500.00	\$32,500.00	\$7,475.00	\$37,375.00	
192 6" OPEN-END WELL	4	EA	\$8,500.00	\$34,000.00	\$86.25	\$345.00	
193 ADDITIONAL WELL DEPTH IN EXCESS OF 100' BASE DEPTH	70	VF	\$58.75	\$4,112.50	\$57.50	\$4,025.00	
	*****	****	*****	*****	*****	*****	
IRRIGATION WELL REFURBISHMENT/RESTORATION:	*****	****	*****	*****	*****	*****	
194 4" OPEN-END WELL	5	EA	\$1,350.00	\$6,750.00	\$1,150.00	\$5,750.00	
195 5" OPEN-END WELL	5	EA	\$1,700.00	\$8,500.00	\$2,300.00	\$11,500.00	
196 6" OPEN-END WELL	5	EA	\$1,700.00	\$8,500.00	\$3,450.00	\$17,250.00	
197 IRRIGATION WELL ABANDONMENT - ALL SIZES, ALL DEPTHS	5	EA	\$850.00	\$4,250.00	\$2,300.00	\$11,500.00	
	*****	****	*****	*****	*****	*****	
FURNISH AND INSTALL IRRIGATION HEADS:	*****	****	*****	*****	*****	*****	
198 6" POP-UP SPRAYHEAD INCLUDING FLEXIBLE PIPE	350	EA	\$30.00	\$10,500.00	\$17.25	\$6,037.50	
199 TURF ROTOR INCLUDING SWING JOINT	350	EA	\$72.00	\$25,200.00	\$28.75	\$10,062.50	
200 FLOOD BUBBLER INCLUDING FLEXIBLE PIPE	350	EA	\$17.00	\$5,950.00	\$11.50	\$4,025.00	
	*****	****	*****	*****	*****	*****	
FURNISH AND INSTALL ZONE VALVES:	*****	****	*****	*****	*****	*****	
201 1" VALVE INCLUDING VALVE BOX	5	EA	\$375.00	\$1,875.00	\$201.25	\$1,006.25	
202 1 1/2" VALVE INCLUDING VALVE BOX	5	EA	\$450.00	\$2,250.00	\$258.75	\$1,293.75	
203 2" VALVE INCLUDING VALVE BOX	5	EA	\$500.00	\$2,500.00	\$316.25	\$1,581.25	
204 BRASS HOSE BIB ON CONTROL VALVE	5	EA	\$35.00	\$175.00	\$345.00	\$1,725.00	
205 CONTROL WIRE (DIRECT BURIAL) INSTALLED W/MAIN LINE	35000	LF	\$0.21	\$7,350.00	\$0.29	\$10,150.00	
206 CONTROL WIRE (DIRECT BURIAL) BURIED IN ITS OWN CONDUIT	33000	LF	\$1.67	\$55,110.00	\$2.01	\$66,330.00	
	*****	****	*****	*****	*****	*****	
FURNISH AND INSTALL CONTROLLER:	*****	****	*****	*****	*****	*****	
207 12 STATION "SENTINEL FIELD SATELLITE" CONTROLLER WITH HYDROMETER	5	EA	\$6,250.00	\$31,250.00	\$7,759.90	\$38,799.50	

PROJECT NAME: ANNUAL ROADWAY LANDSCAPING CONTRACT  
PROJECT NUMBER: 2008052  
BID OPENING DATE: JULY 24, 2007  
CONTRACT DAYS: THREE HUNDRED SIXTY-FIVE (365) CALENDAR DAYS

		A SPECIAL TOUCH LANDSCAPING, INC.				TROPICS NORTH	
ITEM	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	
208 24 STATION "SENTINEL FIELD SATELLITE" CONTROLLER WITH HYDROMETER	5	EA	\$7,000.00	\$35,000.00	\$8,989.55	\$44,947.75	
209 36 STATION "SENTINEL FIELD SATELLITE" CONTROLLER WITH HYDROMETER	5	EA	\$7,875.00	\$39,375.00	\$10,221.20	\$51,106.00	
210 48 STATION "SENTINEL FIELD SATELLITE" CONTROLLER WITH HYDROMETER	5	EA	\$8,800.00	\$44,000.00	\$11,337.85	\$56,689.25	
211 12 STATION SENTINEL CONTROLLER EXPANSION MODULE	5	EA	\$950.00	\$4,750.00	\$1,231.00	\$6,155.00	
212 PHONE MODEM	5	EA	\$800.00	\$4,000.00	\$759.00	\$3,795.00	
213 COMMUNICATION TOWER	5	EA	\$1,550.00	\$7,750.00	\$1,725.00	\$8,625.00	
214 4 STATION RAINBIRD ESP	5	EA	\$120.00	\$600.00	\$230.00	\$1,150.00	
215 6 STATION RAINBIRD ESP	5	EA	\$150.00	\$750.00	\$345.00	\$1,725.00	
216 8 STATION RAINBIRD ESP	5	EA	\$175.00	\$875.00	\$575.00	\$2,875.00	
	*****	****	*****	*****	*****	*****	
TOTAL BASE BID:		*****	*****	\$3,069,324.75 *	*****	\$4,130,373.54 *	

NOTE: THE LOW BIDDER, A SPECIAL TOUCH, LEFT A LINE ITEM BLANK AND THE SECOND LOW BIDDER, TROPICS NORTH, DID NOT INCLUDE ALL ADDENDA. BOTH BIDDERS ARE CONSIDERED NON-RESPONSIVE.

BIDS RECEIVED BY: MARK A. SINKHORN, P.E.  
BIDS RECORDED BY: JAYNE CANALE, TECHNICAL AIDE