

II. FISCAL IMPACT ANALYSIS

A. Five Year Summary of Fiscal Impact: See Comment Section B.

Fiscal Years	2008	2009	2010	2011	2012
Capital Expenditures	\$ -0-	-0-	-0-	-0-	-0-
Operating Costs	-0-	-0-	-0-	-0-	-0-
External Revenues	-0-	-0-	-0-	-0-	-0-
Program Income (County)	-0-	-0-	-0-	-0-	-0-
In-Kind Match (County)	-0-	-0-	-0-	-0-	-0-
NET FISCAL IMPACT	\$ -0-	-0-	-0-	-0-	-0-

ADDITIONAL FTE
POSITIONS (Cumulative) _____

Is Item Included in Current Budget? Yes _____ No _____
Budget Acct No.: Fund ___ Dept. ___ Unit ___ Object ___
Program

B. Recommended Sources of Funds/Summary of Fiscal Impact:

This item has no additional fiscal impact.

C. Departmental Fiscal Review: R.D. Ward 6/3/08

III. REVIEW COMMENTS

A. OFMB Fiscal and/or Contract Dev. and Control Comments:

Atwillhitz 6-13-08
OFMB
SN 6/13/08 CW 6/12/08

In J. J. J. 6/13/08
Contract Dev. and Control
E. J. J. 6/13/08

B. Approved as to Form and Legal Sufficiency:

This amendment complies with
our review requirements.

Paul F. J. 6/16/08
Assistant County Attorney

C. Other Department Review:

Department Director

This summary is not to be used as a basis for payment.

I:\WP\AgendaPage2\Agnpgtwo2008\0000.No Impact

**AMENDMENT NO. 2 TO THE PRIMARY ANNUAL TRAFFIC SIGNAL
CONTRACT NO. 2005059 DATED FEBRUARY 7, 2006
BY AND BETWEEN
SIGNAL TECHNOLOGY AND INSTALLATION CORPORATION
AND PALM BEACH COUNTY**

THIS AMENDMENT is to the Primary Annual Traffic Signal Contract dated February 7, 2006 (R2006-0176), hereinafter "CONTRACT" by and between Signal Technology and Installation Corporation, hereinafter "CONTRACTOR" and the Board of County Commissioners of Palm Beach County, a political subdivision of the State of Florida hereinafter, "COUNTY".

WHEREAS, on February 7, 2006, the CONTRACTOR and COUNTY entered into a Primary Annual Traffic Signal Contract, in the amount of \$8,340,500, for the installation and maintenance of traffic signal systems throughout Palm Beach County; and

WHEREAS, on August 21, 2007, (R2007-1263) the COUNTY approved an amendment to the CONTRACT to extend the expiration date to February 7, 2009; and

WHEREAS, by this AMENDMENT NO. 2, the CONTRACTOR and the COUNTY mutually agree to add the attached list (Exhibit 1) of work items to the contract, with all original terms, conditions and the contract amount being adhered to.

NOW, THEREFORE, in consideration of the mutual covenants, promises and agreements herein contained, the parties agree as follows:

1. The above recitations are true and correct and incorporated herein.
2. The CONTRACT, dated February 7, 2006 between the CONTRACTOR and the COUNTY is hereby amended to include the additional work items (Exhibit 1) to the CONTRACT.
3. It is the intent of the parties hereto that this AMENDMENT shall not become binding until the date executed by the COUNTY.
4. All other provisions of the Primary Annual Traffic Signal Contract dated February 7, 2006 and amended August 21, 2007 shall remain in full force and effect.

ANNUAL TRAFFIC SIGNAL CONTRACT
PALM BEACH COUNTY PROJECT NO. 2005059

IN WITNESS WHEREOF, the parties have caused this Amendment to be executed and sealed this _____ day of _____, 2008.

ATTEST:

SHARON R. BOCK, Clerk and Comptroller


PALM BEACH COUNTY, a Political
Subdivision of the State of Florida

By: _____
Addie L. Greene, Chairperson

By: _____
Deputy Clerk

APPROVED AS TO FORM
AND LEGAL SUFFICIENCY

APPROVED AS TO TERMS
AND CONDITIONS




County Attorney



Engineering

ATTEST:



Secretary or Asst. Secretary

SIGNAL TECHNOLOGY AND
INSTALLATION CORPORATION
Contractor

By:  v.p.

Name and Title

(Seal)

EXHIBIT 1

1 of 5

Item No#	Description	Qty	Unit	F&I or Furnish Only	Unit Price	Total
455-142	CROSS HOLE SONIC LOGGING TEST	1	EA	F&I	\$ 2,100.00	\$ 2,100.00
649-31-101	MAST ARM ASSY D1-S1: 36'	1	EA	F&I	\$ 22,300.00	\$ 22,300.00
649-31-102	MAST ARM ASSY D3-S2: 46'	1	EA	F&I	\$ 28,900.00	\$ 28,900.00
649-31-103	MAST ARM ASSY D5-S3 60'	1	EA	F&I	\$ 34,600.00	\$ 34,600.00
649-31-104	MAST ARM ASSY D6-S4 70' 6"	1	EA	F&I	\$ 40,600.00	\$ 40,600.00
649-31-105	MAST ARM ASSY D7-S6 78'	1	EA	F&I	\$ 42,100.00	\$ 42,100.00
649-31-106	MAST ARM ASSY D1-S21 36' W/LUM	1	EA	F&I	\$ 26,600.00	\$ 26,600.00
649-31-107	MAST ARM ASSY D3-S22 46' W/LUM	1	EA	F&I	\$ 32,600.00	\$ 32,600.00
649-31-108	MAST ARM ASSY D5-S23 60' W/LUM	1	EA	F&I	\$ 37,900.00	\$ 37,900.00
649-31-109	MAST ARM ASSY D6-S24 70' 6" W/LUM	1	EA	F&I	\$ 45,300.00	\$ 45,300.00
649-31-110	MAST ARM ASSY D1-D1 DBL 36'+36'	1	EA	F&I	\$ 26,200.00	\$ 26,200.00
649-31-111	MAST ARM ASSY D3-D1 DBL 36'+46'	1	EA	F&I	\$ 35,800.00	\$ 35,800.00
649-31-112	MAST ARM ASSY D5-D2 DBL 36"+ 60'	1	EA	F&I	\$ 41,800.00	\$ 41,800.00
649-31-113	MAST ARM ASSY DBL D6-D2 36'+70'6"	1	EA	F&I	\$ 53,600.00	\$ 53,600.00
649-31-114	MAST ARM ASSY DBL D4-D4 46'+46'	1	EA	F&I	\$ 40,900.00	\$ 40,900.00
649-31-115	MAST ARM ASSY DBL D5-D4 46'+60'	1	EA	F&I	\$ 48,300.00	\$ 48,300.00
649-31-116	MAST ARM ASSY DBL D6-D4 46'+70'6"	1	EA	F&I	\$ 50,900.00	\$ 50,900.00
649-31-117	MAST ARM ASSY DBL D5-D5 60'+60'	1	EA	F&I	\$ 51,700.00	\$ 51,700.00
649-31-118	MAST ARM ASSY DBL D6-D5 60'+70'6"	1	EA	F&I	\$ 57,300.00	\$ 57,300.00
649-31-119	MAST ARM ASSY DBL D6-D6 70'6"+70'6"	1	EA	F&I	\$ 57,800.00	\$ 57,800.00
649-31-199-01	MAST ARM ASSY D1-D1 DBL 36'+36' W/LUM	1	EA	F&I	\$ 31,900.00	\$ 31,900.00
649-31-199-02	MAST ARM ASSY D3-D1 DBL 46'+36' W/LUM	1	EA	F&I	\$ 36,410.00	\$ 36,410.00
649-31-199-03	MAST ARM ASSY D4-D4 DBL 46'+46' W/LUM	1	EA	F&I	\$ 50,270.00	\$ 50,270.00
649-31-199-04	MAST ARM ASSY D5-D2 DBL 60'+36' W/LUM	1	EA	F&I	\$ 49,830.00	\$ 49,830.00
649-31-199-05	MAST ARM ASSY D5-D5 DBL 60'+60' W/LUM	1	EA	F&I	\$ 61,160.00	\$ 61,160.00
649-31-199-06	MAST ARM ASSY D6-D2 DBL 70'6" + 36' W/LUM	1	EA	F&I	\$ 56,100.00	\$ 56,100.00
649-31-199-07	MAST ARM ASSY D6-D4 DBL 70'6"+46' W/LUM	1	EA	F&I	\$ 61,270.00	\$ 61,270.00
649-31-199-08	MAST ARM ASSY D6-D5 DBL 70'6" + 60' W/LUM	1	EA	F&I	\$ 64,020.00	\$ 64,020.00
649-31-199-09	MAST ARM ASSY D7-D2 SPEC	1	EA	F&I	\$ 60,720.00	\$ 60,720.00
649-31-199-10	MAST ARM ASSY D7-D4 SPEC	1	EA	F&I	\$ 64,130.00	\$ 64,130.00

EXHIBIT 1

2 of 5

Item No.	Description	Qty	Unit	F&I or Furnish Only	Unit Price	Total
649-31-199-11	MAST ARM ASSY D7-D5 SPEC	1	EA	F&I	\$ 64,700.00	\$ 64,700.00
649-31-199-12	MAST ARM ASSY D7-D6 SPEC	1	EA	F&I	\$ 64,700.00	\$ 64,700.00
649-31-199-13	MAST ARM ASSY D7-D2 SPEC W/LUM	1	EA	F&I	\$ 64,700.00	\$ 64,700.00
649-31-199-14	MAST ARM ASSY D7-D4 SPEC W/LUM	1	EA	F&I	\$ 64,700.00	\$ 64,700.00
649-31-199-15	MAST ARM ASSY D7-D5 SPEC W/LUM	1	EA	F&I	\$ 64,700.00	\$ 64,700.00
649-31-199-16	MAST ARM ASSY D7-D6 SPEC W/LUM	1	EA	F&I	\$ 64,700.00	\$ 64,700.00
649-31-199-17	MAST ARM ASSY >78' SPEC	1	EA	F&I	\$ 47,600.00	\$ 47,600.00
649-32-101	MAST ARM ASSY D1-S1: 36' FURNISH ONLY	1	EA	F	\$ 17,220.00	\$ 17,220.00
649-32-102	MAST ARM ASSY D3-S2: 46' FURNISH ONLY	1	EA	F	\$ 19,740.00	\$ 19,740.00
649-32-103	MAST ARM ASSY D5-S3 60' FURNISH ONLY	1	EA	F	\$ 27,510.00	\$ 27,510.00
649-32-104	MAST ARM ASSY D6-S4 70' 6" FURNISH ONLY	1	EA	F	\$ 31,500.00	\$ 31,500.00
649-32-105	MAST ARM ASSY D7-S6 78' FURNISH ONLY	1	EA	F	\$ 32,865.00	\$ 32,865.00
649-32-106	MAST ARM ASSY D1-S21 36' W/LUM FURNISH ONLY	1	EA	F	\$ 20,790.00	\$ 20,790.00
649-32-107	MAST ARM ASSY D3-S22 46' W/LUM FURNISH ONLY	1	EA	F	\$ 25,935.00	\$ 25,935.00
649-32-108	MAST ARM ASSY D5-S23 60' W/LUM FURNISH ONLY	1	EA	F	\$ 32,235.00	\$ 32,235.00
649-32-109	MAST ARM ASSY D6-S24 70' 6" W/LUM FURNISH ONLY	1	EA	F	\$ 36,750.00	\$ 36,750.00
649-32-110	MAST ARM ASSY D1-D1 DBL 36'+36' FURNISH ONLY	1	EA	F	\$ 20,895.00	\$ 20,895.00
649-32-111	MAST ARM ASSY D3-D1 DBL 36'+46' FURNISH ONLY	1	EA	F	\$ 29,820.00	\$ 29,820.00
649-32-112	MAST ARM ASSY D5-D2 DBL 36'+60' FURNISH ONLY	1	EA	F	\$ 37,275.00	\$ 37,275.00
649-32-113	MAST ARM ASSY DBL D6-D2 36'+70'6" FURNISH ONLY	1	EA	F	\$ 45,990.00	\$ 45,990.00
649-32-114	MAST ARM ASSY DBL D4-D4 46'+46' FURNISH ONLY	1	EA	F	\$ 38,430.00	\$ 38,430.00
649-32-115	MAST ARM ASSY DBL D5-D4 60'+46' FURNISH ONLY	1	EA	F	\$ 40,215.00	\$ 40,215.00
649-32-116	MAST ARM ASSY DBL D6-D4 46'+70'6" FURNISH ONLY	1	EA	F	\$ 44,940.00	\$ 44,940.00
649-32-117	MAST ARM ASSY DBL D5-D5 60'+60' FURNISH ONLY	1	EA	F	\$ 42,210.00	\$ 42,210.00
649-32-118	MAST ARM ASSY DBL D6-D5 60'+70'6" FURNISH ONLY	1	EA	F	\$ 48,615.00	\$ 48,615.00
649-32-119	MAST ARM ASSY DBL D6-D6 70'6"+70'6" FURNISH ONLY	1	EA	F	\$ 48,930.00	\$ 48,930.00
649-32-199-01	MAST ARM ASSY D7-S2 SPEC FURNISH ONLY	1	EA	F	\$ 24,255.00	\$ 24,255.00
649-32-199-02	MAST ARM ASSY D7-S4 SPEC FURNISH ONLY	1	EA	F	\$ 28,035.00	\$ 28,035.00
649-32-199-03	MAST ARM ASSY D7-S5 SPEC FURNISH ONLY	1	EA	F	\$ 39,585.00	\$ 39,585.00
649-32-199-04	MAST ARM ASSY D7-S6 SPEC FURNISH ONLY	1	EA	F	\$ 39,165.00	\$ 39,165.00

EXHIBIT 1

Item No#	Description	Qty	Unit	F&I or Furnish Only	Unit Price	Total
649-32-199-05	MAST ARM ASSY D1-D1 DBL 36'+36' W/LUM FURNISH ONLY	1	EA	F	\$ 48,615.00	\$ 48,615.00
649-32-199-08	MAST ARM ASSY D3-D1 DBL 46'+36' W/LUM FURNISH ONLY	1	EA	F	\$ 43,785.00	\$ 43,785.00
649-32-199-09	MAST ARM ASSY D4-D4 DBL 46'+46' W/LUM FURNISH ONLY	1	EA	F	\$ 48,720.00	\$ 48,720.00
649-32-199-10	MAST ARM ASSY D5-D2 DBL 60'+36' W/LUM FURNISH ONLY	1	EA	F	\$ 51,240.00	\$ 51,240.00
649-32-199-11	MAST ARM ASSY D5-D5 DBL 60'+60' W/LUM FURNISH ONLY	1	EA	F	\$ 45,465.00	\$ 45,465.00
649-32-199-12	MAST ARM ASSY D6-D2 DBL 70'6" + 36' W/LUM FURNISH	1	EA	F	\$ 48,720.00	\$ 48,720.00
649-32-199-13	MAST ARM ASSY D6-D4 DBL 70'6"+46' W/LUM FRNSH ONLY	1	EA	F	\$ 51,240.00	\$ 51,240.00
649-32-199-14	MAST ARM ASSY D6-D5 DBL 70'6" + 60' W/LUM FRNSH	1	EA	F	\$ 53,970.00	\$ 53,970.00
649-32-199-15	MAST ARM ASSY D7-D2 SPEC W/LUM FURNISH ONLY	1	EA	F	\$ 51,660.00	\$ 51,660.00
649-32-199-16	MAST ARM ASSY D7-D4 SPEC W/LUM FURNISH ONLY	1	EA	F	\$ 53,865.00	\$ 53,865.00
649-32-199-17	MAST ARM ASSY D7-D5 SPEC W/LUM FURNISH ONLY	1	EA	F	\$ 58,065.00	\$ 58,065.00
649-32-199-18	MAST ARM ASSY D7-D6 SPEC W/LUM FURNISH ONLY	1	EA	F	\$ 60,795.00	\$ 60,795.00
649-31-101E	MAST ARM ASSY E1-T1: 36'	1	EA	F&I	\$ 22,300.00	\$ 22,300.00
649-31-102E	MAST ARM ASSY E3-T2: 46'	1	EA	F&I	\$ 25,100.00	\$ 25,100.00
649-31-103E	MAST ARM ASSY E5-T3 60'	1	EA	F&I	\$ 34,100.00	\$ 34,100.00
649-31-104E	MAST ARM ASSY E6-T4 70' 6"	1	EA	F&I	\$ 39,400.00	\$ 39,400.00
649-31-105E	MAST ARM ASSY E7-T6 78'	1	EA	F&I	\$ 40,200.00	\$ 40,200.00
649-31-106E	MAST ARM ASSY E1-T21 36' W/LUM	1	EA	F&I	\$ 25,600.00	\$ 25,600.00
649-31-107E	MAST ARM ASSY E3-T22 46' W/LUM	1	EA	F&I	\$ 30,800.00	\$ 30,800.00
649-31-108E	MAST ARM ASSY E5-T23 60' W/LUM	1	EA	F&I	\$ 38,300.00	\$ 38,300.00
649-31-109E	MAST ARM ASSY E6-T24 70' 6" W/LUM	1	EA	F&I	\$ 43,700.00	\$ 43,700.00
649-31-110E	MAST ARM ASSY E1-E1 DBL 36'+36'	1	EA	F&I	\$ 25,800.00	\$ 25,800.00
649-31-111E	MAST ARM ASSY E3-E1 DBL 36'+46'	1	EA	F&I	\$ 34,800.00	\$ 34,800.00
649-31-112E	MAST ARM ASSY E5-E2 DBL 36" + 60'	1	EA	F&I	\$ 43,500.00	\$ 43,500.00
649-31-113E	MAST ARM ASSY DBL E6-E2 36'+70'6"	1	EA	F&I	\$ 53,200.00	\$ 53,200.00
649-31-114E	MAST ARM ASSY DBL E4-E4 46'+46'	1	EA	F&I	\$ 44,500.00	\$ 44,500.00
649-31-115E	MAST ARM ASSY DBL E5-E4 46'+60'	1	EA	F&I	\$ 47,700.00	\$ 47,700.00
649-31-116E	MAST ARM ASSY DBL E6-E4 46'+70'6"	1	EA	F&I	\$ 52,200.00	\$ 52,200.00
649-31-117E	MAST ARM ASSY DBL E5-E5 60'+60'	1	EA	F&I	\$ 49,600.00	\$ 49,600.00
649-31-118E	MAST ARM ASSY DBL E6-E5 60'+70'6"	1	EA	F&I	\$ 55,600.00	\$ 55,600.00

Item No#	Description	Qty	Unit	F&I or Furnish Only	Unit Price	Total
649-31-119E	MAST ARM ASSY DBL E6-E6 70'6"+70'6"	1	EA	F&I	\$ 56,600.00	\$ 56,600.00
649-31-199-01E	MAST ARM ASSY E1-E1 DBL 36'+36' W/LUM	1	EA	F&I	\$ 29,000.00	\$ 29,000.00
649-31-199-02E	MAST ARM ASSY E3-E1 DBL 46'+36' W/LUM	1	EA	F&I	\$ 33,100.00	\$ 33,100.00
649-31-199-03E	MAST ARM ASSY E4-E4 DBL 46'+46' W/LUM	1	EA	F&I	\$ 45,700.00	\$ 45,700.00
649-31-199-04E	MAST ARM ASSY E5-E2 DBL 60'+36' W/LUM	1	EA	F&I	\$ 45,300.00	\$ 45,300.00
649-31-199-05E	MAST ARM ASSY E5-E5 DBL 60'+60' W/LUM	1	EA	F&I	\$ 55,600.00	\$ 55,600.00
649-31-199-06E	MAST ARM ASSY E6-E2 DBL 70'6" + 36' W/LUM	1	EA	F&I	\$ 51,000.00	\$ 51,000.00
649-31-199-07E	MAST ARM ASSY E6-E4 DBL 70'6"+46' W/LUM	1	EA	F&I	\$ 55,700.00	\$ 55,700.00
649-31-199-08E	MAST ARM ASSY E6-E5 DBL 70'6" + 60' W/LUM	1	EA	F&I	\$ 58,200.00	\$ 58,200.00
649-31-199-09E	MAST ARM ASSY E7-E2 SPEC	1	EA	F&I	\$ 55,200.00	\$ 55,200.00
649-31-199-10E	MAST ARM ASSY E7-E4 SPEC	1	EA	F&I	\$ 58,300.00	\$ 58,300.00
649-31-199-11E	MAST ARM ASSY E7-E5 SPEC	1	EA	F&I	\$ 60,800.00	\$ 60,800.00
649-31-199-12E	MAST ARM ASSY E7-E6 SPEC	1	EA	F&I	\$ 63,400.00	\$ 63,400.00
649-31-199-13E	MAST ARM ASSY E7-E2 SPEC W/LUM	1	EA	F&I	\$ 61,100.00	\$ 61,100.00
649-31-199-14E	MAST ARM ASSY E7-E4 SPEC W/LUM	1	EA	F&I	\$ 63,200.00	\$ 63,200.00
649-31-199-15E	MAST ARM ASSY E7-E5 SPEC W/LUM	1	EA	F&I	\$ 67,300.00	\$ 67,300.00
649-31-199-16E	MAST ARM ASSY E7-E6 SPEC W/LUM	1	EA	F&I	\$ 69,800.00	\$ 69,800.00
649-31-199-17E	MAST ARM ASSY >78' SPEC	1	EA	F&I	\$ 48,700.00	\$ 48,700.00
649-32-101E	MAST ARM ASSY E1-T1: 36' FURNISH ONLY	1	EA	F	\$ 16,400.00	\$ 16,400.00
649-32-102E	MAST ARM ASSY E3-T2: 46' FURNISH ONLY	1	EA	F	\$ 18,800.00	\$ 18,800.00
649-32-103E	MAST ARM ASSY E5-T3 60' FURNISH ONLY	1	EA	F	\$ 26,200.00	\$ 26,200.00
649-32-104E	MAST ARM ASSY E6-T4 70' 6" FURNISH ONLY	1	EA	F	\$ 30,000.00	\$ 30,000.00
649-32-105E	MAST ARM ASSY E7-T6 78' FURNISH ONLY	1	EA	F	\$ 31,300.00	\$ 31,300.00
649-32-106E	MAST ARM ASSY E1-T21 36' W/LUM FURNISH ONLY	1	EA	F	\$ 19,800.00	\$ 19,800.00
649-32-107E	MAST ARM ASSY E3-T22 46' W/LUM FURNISH ONLY	1	EA	F	\$ 24,700.00	\$ 24,700.00
649-32-108E	MAST ARM ASSY E5-T23 60' W/LUM FURNISH ONLY	1	EA	F	\$ 30,700.00	\$ 30,700.00
649-32-109E	MAST ARM ASSY E6-T24 70' 6" W/LUM FURNISH ONLY	1	EA	F	\$ 35,000.00	\$ 35,000.00
649-32-110E	MAST ARM ASSY E1-E1 DBL 36'+36' FURNISH ONLY	1	EA	F	\$ 19,900.00	\$ 19,900.00
649-32-111E	MAST ARM ASSY E3-E1 DBL 36'+46' FURNISH ONLY	1	EA	F	\$ 28,400.00	\$ 28,400.00
649-32-112E	MAST ARM ASSY E5-E2 DBL 36"+ 60' FURNISH ONLY	1	EA	F	\$ 35,500.00	\$ 35,500.00

Item No#	Description	Qty	Unit	F&I or Furnish Only	Unit Price	Total
649-32-113E	MAST ARM ASSY DBL E6-E2 36'+70'6" FURNISH ONLY	1	EA	F	\$ 43,800.00	\$ 43,800.00
649-32-114E	MAST ARM ASSY DBL E4-E4 46'+46' FURNISH ONLY	1	EA	F	\$ 36,600.00	\$ 36,600.00
649-32-115E	MAST ARM ASSY DBL E5-E4 60'+46' FURNISH ONLY	1	EA	F	\$ 38,300.00	\$ 38,300.00
649-32-116E	MAST ARM ASSY DBL E6-E4 46'+70'6" FURNISH ONLY	1	EA	F	\$ 42,800.00	\$ 42,800.00
649-32-117E	MAST ARM ASSY DBL E5-E5 60'+60' FURNISH ONLY	1	EA	F	\$ 40,200.00	\$ 40,200.00
649-32-118E	MAST ARM ASSY DBL E6-E5 60'+70'6" FURNISH ONLY	1	EA	F	\$ 46,300.00	\$ 46,300.00
649-32-119E	MAST ARM ASSY DBL E6-E6 70'6"+70'6" FURNISH ONLY	1	EA	F	\$ 46,600.00	\$ 46,600.00
649-32-199-01E	MAST ARM ASSY E7-T2 SPEC FURNISH ONLY	1	EA	F	\$ 23,100.00	\$ 23,100.00
649-32-199-02E	MAST ARM ASSY E7-T4 SPEC FURNISH ONLY	1	EA	F	\$ 26,700.00	\$ 26,700.00
649-32-199-03E	MAST ARM ASSY E7-T5 SPEC FURNISH ONLY	1	EA	F	\$ 37,700.00	\$ 37,700.00
649-32-199-04E	MAST ARM ASSY E7-T6 SPEC FURNISH ONLY	1	EA	F	\$ 37,300.00	\$ 37,300.00
649-32-199-05E	MAST ARM ASSY E1-E1 DBL 36'+36' W/LUM FURNISH ONLY	1	EA	F	\$ 46,300.00	\$ 46,300.00
649-32-199-08E	MAST ARM ASSY E3-E1 DBL 46'+36' W/LUM FURNISH ONLY	1	EA	F	\$ 41,700.00	\$ 41,700.00
649-32-199-09E	MAST ARM ASSY E4-E4 DBL 46'+46' W/LUM FURNISH ONLY	1	EA	F	\$ 46,400.00	\$ 46,400.00
649-32-199-10E	MAST ARM ASSY E5-E2 DBL 60'+36' W/LUM FURNISH ONLY	1	EA	F	\$ 48,800.00	\$ 48,800.00
649-32-199-11E	MAST ARM ASSY E5-E5 DBL 60'+60' W/LUM FURNISH ONLY	1	EA	F	\$ 43,300.00	\$ 43,300.00
649-32-199-12E	MAST ARM ASSY E6-E2 DBL 70'6" + 36' W/LUM FURNISH	1	EA	F	\$ 46,400.00	\$ 46,400.00
649-32-199-13E	MAST ARM ASSY E6-E4 DBL 70'6"+46' W/LUM FRNSH ONLY	1	EA	F	\$ 48,800.00	\$ 48,800.00
649-32-199-14E	MAST ARM ASSY E6-E5 DBL 70'6" + 60' W/LUM FRNSH	1	EA	F	\$ 51,400.00	\$ 51,400.00
649-32-199-15E	MAST ARM ASSY E7-E2 SPEC W/LUM FURNISH ONLY	1	EA	F	\$ 49,200.00	\$ 49,200.00
649-32-199-16E	MAST ARM ASSY E7-E4 SPEC W/LUM FURNISH ONLY	1	EA	F	\$ 51,300.00	\$ 51,300.00
649-32-199-17E	MAST ARM ASSY E7-E5 SPEC W/LUM FURNISH ONLY	1	EA	F	\$ 55,300.00	\$ 55,300.00
649-32-199-18E	MAST ARM ASSY E7-E6 SPEC W/LUM FURNISH ONLY	1	EA	F	\$ 57,900.00	\$ 57,900.00