

Agenda Item is over 50 pages and can be viewed in the Minutes Department

Agenda Item #: 3-C-3

PALM BEACH COUNTY BOARD OF COUNTY COMMISSIONERS

AGENDA ITEM SUMMARY

Meeting Date: June 21, 2011 [X] Consent [ ] Regular [ ] Workshop [ ] Public Hearing

Department: Submitted By: Engineering & Public Works Submitted For: Roadway Production Division

I. EXECUTIVE BRIEF

Motion and Title: Staff recommends motion to approve:

- A) A Contract with Rosso Paving & Drainage, Inc. (Rosso), the lowest responsive, responsible bidder in the amount of \$421,312.80 for the construction of Congress Avenue & Park Avenue Intersection Improvements (Project); and B) A Budget Amendment of \$9,580 in the Road Impact Fee Fund - Zone 1 to recognize funding from AT&T for utility reimbursable work and appropriate it to Congress Avenue & Park Avenue Intersection Improvements.

SUMMARY: Approval of this Contract and Budget Amendment will allow Palm Beach County (County) to issue a Notice to Proceed to Rosso, a Palm Beach County company, to begin construction of the Project. The County's Small Business Enterprise (SBE) goal for the Project is 15% overall. The SBE participation committed for the Project by Rosso is 51.49%.

District 1 (MRE)

Background and Justification: Bids for the Project were received by the Engineering Department on March 15, 2011. Rosso was the lowest responsive, responsible bidder. The Office of Small Business Assistance issued its evaluation on April 25, 2011. Time to complete the Project under this contract shall be no more than 130 calendar days.

Attachments:

- 1. Location Sketch 2. Contracts 3. Contract Pages C-1 and C-2 4. SBE Evaluation Letter 5. Bid Tabulation 6. Budget Amendment

Recommended by: [Signature] 5/17/11 [Signature] Division Director Date

Approved By: [Signature] 5/24/11 County Engineer Date



**PROJECT LOCATION  
CONGRESS AVENUE & PARK AVENUE  
INTERSECTION IMPROVEMENTS  
PROJECT NO. 2008602**



**LOCATION SKETCH**

C O N T R A C T

STATE OF FLORIDA )

) SS

COUNTY OF PALM BEACH )

This Contract, made this \_\_\_\_\_ day of \_\_\_\_\_, A.D. 2011, by and between PALM BEACH COUNTY, a Political Subdivision of the State of Florida, (hereinafter called the party of the first part), and Rosso Paving & Drainage, Inc. of West Palm Beach, Florida, and their heirs, executors, administrators and assigns, (hereinafter called the party of the second part):

WITNESSETH: The party of the second part agrees with the said party of the first part, for the consideration herein mentioned at his, its or their own proper cost and expense to do all the work and furnish all necessary labor, materials, equipment, machinery, tools, apparatus, services, state workmen's compensation and unemployment compensation taxes incurred in the performance of the contract, and means of transportation for the complete construction of:

CONGRESS AVENUE AND PARK AVENUE INTERSECTION IMPROVEMENTS

IN THE AMOUNT OF:

FOUR HUNDRED TWENTY ONE THOUSAND THREE HUNDRED TWELVE DOLLARS 80/100

(IN WORDS)

\$421,312.80

(IN FIGURES)

in Palm Beach County, Florida, in the manner and to the full extent as set forth in the Contract Documents therefore and the Contract Documents relative thereto, are made a part of this Agreement as completely as if set forth herein, to the satisfaction of the party of the first part, or its duly authorized representative.

The said party of the second part further agrees for the consideration herein mentioned to commence the work with adequate forces and equipment within fourteen (14) calendar days of the date set forth in the "Notice to Proceed". The time limit for the completion of all work under this contract shall be one hundred thirty (130) calendar days (see Special Provisions). The date fixing this period upon the calendar shall be established and stated in the "Notice to Proceed". After commencement of the work, it shall be properly dispatched toward completion, to the satisfaction of the Engineer, and shall be fully completed within the time limit. It is understood and agreed that the time limit for completion of said work is the essence of the contract and should the contractor fail to complete the work within the time limit, it is agreed that for such calendar day that any work provided for in these Contract Documents shall remain incomplete after the time limit has expired, including any official extension of the time limit; the sum per day given in the contained schedules shall be deducted from monies due the Contractor, not as a penalty, but as liquidated (in accordance with Section 8-10.2 of the General Provisions) damages and added expense for supervision.

The Contractor shall take into account all contingent work which has to be done by other parties arising from any cause whatsoever, and shall not plead his want of knowledge of such contingent work as an excuse for delay in his work, or for its non-performance.

IN WITNESS WHEREOF, the parties have caused this Contract to be executed and sealed the day and year first written above.

ATTEST:

SHARON R. BOCK,  
Clerk & Comptroller

PALM BEACH COUNTY, FLORIDA, a  
Political Subdivision of the  
State of Florida

BOARD OF COUNTY COMMISSIONERS

By: \_\_\_\_\_  
Deputy Clerk

By: \_\_\_\_\_  
Karen T. Marcus, Chair

\_\_\_\_\_  
APPROVED AS TO FORM  
AND LEGAL SUFFICIENCY

*Ornela A. Fernandez*  
APPROVED AS TO TERMS  
AND CONDITIONS

*Theresa Page*  
(witness signature)

Rosso Paving & Drainage, Inc.  
(Corporate Name)

Theresa Page  
(witness name printed)

a Florida corporation  
(insert state of incorporation)

*Blair R. Simpson*  
(witness signature)

By: *Nancy G. Rosso*  
(signature)


Blair R. Simpson  
(witness name printed)

Nancy G. Rosso  
(print signatory's name)

Its President  
(print title)

\_\_\_\_\_  
(date of execution)





Office of Small Business Assistance  
50 South Military Trail, Suite 2N-172  
West Palm Beach, FL 33415  
(561) 616-6840  
Fax: (561) 616-6850  
www.pbcgov.com/osba

**Palm Beach County Board of County Commissioners**

- Karen T. Marcus, Chair
- Shelley Vana, Vice Chair
- Paulette Burdick
- Steven L. Abrams
- Burt Aaronson
- Jess R. Santamaria
- Priscilla A. Taylor


County Administrator (WB)  
Robert Weisman

**DATE:** April 25, 2011  
**TO:** David Young, PE, Special Projects Manager  
Roadway Production Division  
**Through:** Verdenia Baker, Deputy County Administrator  
**FROM:** Tanoy Williams, Compliance Specialist II  
**SUBJECT:** Compliance Review on Project No. 2008602  
Congress Avenue & Park Avenue Intersection Improvements

The following is a Compliance Review of SBE participation on the above-mentioned project.

**LOW BIDDER:** **ROSSO PAVING & DRAINAGE, INC.**  
350 Martin Lane  
West Palm Beach, FL 33413  
Phone: 561-688-0288  
Bid Opening: March 15, 2011  
Bid Amount: \$421,312.80  
Goal: 15% Overall  
Goal Achieved: 51.49%

**SBE Participation:**  
Rosso Paving **\$216,976.09** **51.49%**



**2ND LOW BIDDER:** **RANGER CONSTRUCTION INDUSTRIES, INC.**  
101 Sansbury's Way  
West Palm Beach, FL 33411  
Phone: 561-793-9400  
Bid Amount: \$424,342.60  
Goal: **15% Overall**  
Goal Achieved: **15.08%**

**SBE Participation:**

(BL) Concrete Experts	\$47,014.00	11.07%
(SB) East Coast	\$17,000.00	4.01%
	<b>\$64,014.00</b>	<b>15.08%</b>

**3RD LOW BIDDER** **FLORIDA BLACKTOP, INC.**  
1287 W. Atlantic Blvd.  
Pompano Beach, FL 33069  
Phone: 954-943-9700  
Bid Amount: \$426,214.29  
Goal: **15% Overall**  
Goal Achieved: **14.58%**

**SBE Participation:**

(WB) Pathway	\$53,315.40	12.50%
(BL) OC Unlimited	\$ 8,850.00	2.07%
	<b>\$62,165.40</b>	<b>14.58%</b>

**EVALUATION**

The low bidder, **ROSSO PAVING & DRAINAGE, INC.** has met the SBE goal for this project.

cc: Tammy Fields, Assistant County Attorney  
File

**CONGRESS AVENUE & PARK AVENUE  
INTERSECTION IMPROVEMENTS  
P.B.C. PROJECT NO. 2008602**

Attachment #5

<b>ROSSO PAVING &amp; DRAINAGE, INC.</b>	<b>RANGER CONSTRUCTION INDUSTRIES, INC.</b>	<b>FLORIDA BLACKTOP, INC.</b>	<b>AVERAGE OF BID ITEMS</b>	<b>ENGINEERS ESTIMATE</b>
--	---	-------------------------------	-----------------------------	---------------------------

	ITEM DESCRIPTION	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT		
REGULAR ROADWAY PAY ITEMS											
1	MOBILIZATION	1	LS	\$29,945.00	\$29,945.00	\$66,700.00	\$66,700.00	\$38,000.00	\$38,000.00	\$39,446.86	\$30,000.00
2	MAINTENANCE OF TRAFFIC ( INCL. PEDESTRIAN M.O.T. )	1	LS	\$9,335.00	\$9,335.00	\$32,800.00	\$32,800.00	\$25,000.00	\$25,000.00	\$25,340.44	\$30,000.00
3	NPDES COMPLIANCE (SEE SP'S)	1	LS	\$1,105.50	\$1,105.50	\$3,210.00	\$3,210.00	\$4,500.00	\$4,500.00	\$2,976.05	\$20,000.00
4	CLEARING AND GRUBBING	1	LS	\$21,365.00	\$21,365.00	\$22,100.00	\$22,100.00	\$11,000.00	\$11,000.00	\$25,235.35	\$10,000.00
5	REGULAR EXCAVATION	1,145	CY	\$12.65	\$14,484.25	\$11.00	\$12,595.00	\$13.00	\$14,885.00	\$13.16	\$4.50
6	BASEROCK ( 13.5" ) (3 LIFTS) (INCLUDES EMBANKMENT)	1,164	SY	\$28.40	\$33,057.60	\$27.30	\$31,777.20	\$22.00	\$25,608.00	\$27.71	\$20.00
7	TYPE S-III ASPHALTIC CONCRETE ( 1.0 " )	518	TN	\$99.00	\$51,282.00	\$79.50	\$41,181.00	\$117.00	\$60,606.00	\$98.12	\$89.43
8	TYPE S-1 ASPHALTIC CONCRETE ( 1.50" )	111	TN	\$126.50	\$14,041.50	\$102.00	\$11,322.00	\$133.00	\$14,763.00	\$118.71	\$90.80
9	TYPE S ASPHALTIC CONCRETE OVERBUILD	366	TN	\$110.00	\$40,260.00	\$87.00	\$31,842.00	\$112.00	\$40,992.00	\$103.67	\$93.50
10	MILL EXISTING ASPHALT PAVEMENT (1" AVG. DEPTH)	7,013	SY	\$3.30	\$23,142.90	\$2.30	\$16,129.90	\$2.00	\$14,026.00	\$2.26	\$1.80
11	INLETS ( CURB ) ( TYPE P-5 )	2	EA	\$3,042.00	\$6,084.00	\$2,910.00	\$5,820.00	\$4,410.00	\$8,820.00	\$3,435.05	\$3,100.00
12	INLETS ( CURB ) ( TYPE P-5 ) (>10')	1	EA	\$3,107.50	\$3,107.50	\$2,970.00	\$2,970.00	\$5,250.00	\$5,250.00	\$3,653.34	\$3,500.00
13	INLETS ( CURB ) ( TYPE P-6 )	1	EA	\$3,179.00	\$3,179.00	\$3,040.00	\$3,040.00	\$4,725.00	\$4,725.00	\$3,531.85	\$3,435.00
14	INLETS ( CURB ) ( TYPE J-5 )	2	EA	\$5,687.00	\$11,374.00	\$5,440.00	\$10,880.00	\$6,720.00	\$13,440.00	\$5,829.67	\$3,590.00
15	INLETS ( CURB ) ( TYPE J-5 ) (>10')	1	EA	\$6,589.00	\$6,589.00	\$6,310.00	\$6,310.00	\$7,560.00	\$7,560.00	\$6,643.43	\$4,200.00
16	INLETS ( CURB ) ( TYPE J-9 )	1	EA	\$4,702.50	\$4,702.50	\$4,500.00	\$4,500.00	\$6,090.00	\$6,090.00	\$5,028.31	\$3,590.00
17	MANHOLE ( TYPE P-7 )	1	EA	\$1,875.50	\$1,875.50	\$1,790.00	\$1,790.00	\$3,045.00	\$3,045.00	\$2,151.36	\$2,317.50
18	MANHOLE ( TYPE P-7 ) (PARTIAL)	3	EA	\$1,078.00	\$3,234.00	\$1,030.00	\$3,090.00	\$2,047.50	\$6,142.50	\$1,385.63	\$2,100.00
19	MANHOLE ( TYPE J-7 )	2	EA	\$3,289.00	\$6,578.00	\$3,150.00	\$6,300.00	\$6,825.00	\$13,650.00	\$3,958.75	\$2,317.50
20	CONCRETE PIPE CULVERT ( 18" )	187	LF	\$47.80	\$8,938.60	\$45.70	\$8,545.90	\$63.00	\$11,781.00	\$58.55	\$40.13
21	CONCRETE PIPE CULVERT ( 36" )	66	LF	\$107.50	\$7,095.00	\$103.00	\$6,798.00	\$210.00	\$13,860.00	\$147.59	\$68.40
22	FRENCH DRAINS (18" DIA) ( INCL. BALLAST ROCK & FILTER FABRIC)	65	LF	\$134.60	\$8,749.00	\$129.00	\$8,385.00	\$105.00	\$6,825.00	\$133.77	\$85.00
23	CONCRETE CURB & GUTTER ( TYPE F )	2,373	LF	\$21.90	\$51,968.70	\$13.40	\$31,798.20	\$10.66	\$25,296.18	\$16.26	\$13.00
24	ENGRAVING OF CURB FACE (SEE SP'S)	4	EA	\$247.50	\$990.00	\$263.00	\$1,052.00	\$250.00	\$1,000.00	\$242.12	\$28.90
25	COLOR TREATED & STAMPED CONCRETE (SEE SP)	88	SY	\$72.65	\$6,393.20	\$73.40	\$6,459.20	\$57.75	\$5,082.00	\$66.70	\$65.43
26	CONC SIDEWALK ( 4"THICK )	747	SY	\$32.15	\$24,016.05	\$27.90	\$20,841.30	\$27.88	\$20,826.36	\$31.41	\$37.45
27	CONC SIDEWALK ( 6"THICK ) (DRIVEWAYS)	125	SY	\$48.00	\$6,000.00	\$45.60	\$5,700.00	\$43.05	\$5,381.25	\$44.07	\$80.00
28	SODDING	130	SY	\$6.10	\$793.00	\$9.50	\$1,235.00	\$5.00	\$650.00	\$8.03	\$250.00
29	IRRIGATION SLEEVES (6") (SCH. 80)	60	LF	\$26.20	\$1,572.00	\$31.60	\$1,896.00	\$25.00	\$1,500.00	\$35.32	\$11.91
30	PERMIT COMPLETION CERTIFICATION (SEE SP)	1	LS	\$649.00	\$649.00	\$1,050.00	\$1,050.00	\$1,400.00	\$1,400.00	\$838.73	\$500.00



**CONGRESS AVENUE & PARK AVENUE  
INTERSECTION IMPROVEMENTS  
P.B.C. PROJECT NO. 2008602**

				ROSSO PAVING & DRAINAGE, INC.		RANGER CONSTRUCTION INDUSTRIES, INC.		FLORIDA BLACKTOP, INC.		AVERAGE OF BID ITEMS	ENGINEERS ESTIMATE
ITEM DESCRIPTION	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT			
31 RECORD DRAWINGS (SEE SP)	1	LS	\$1,980.00	\$1,980.00	\$1,580.00	\$1,580.00	\$2,500.00	\$2,500.00			
<b>TOTAL REGULAR ROADWAY PAY ITEMS</b>					\$403,886.80		\$409,697.70		\$414,204.29	\$2,322.87	\$5,000.
<b>CONTINGENCY ITEMS</b>											
32 STORM SEWER CLEANING (EXIST.)( 24" OR LESS)	50	LF	\$3.30	\$165.00	\$16.70	\$835.00	\$15.00	\$750.00		\$12.17	\$3.3
33 STORM SEWER CLEANING (EXIST.)( >24" TO 48")	100	LF	\$4.40	\$440.00	\$13.40	\$1,340.00	\$15.00	\$1,500.00		\$11.13	\$6.1
34 FLOWABLE FILL	10	CY	\$202.70	\$2,027.00	\$195.00	\$1,950.00	\$250.00	\$2,500.00		\$171.99	\$177.2
35 CHANGEABLE (VARIABLE MESSAGE) SIGN (NON-MOT)	57	ED	\$66.00	\$3,762.00	\$26.30	\$1,499.10	\$20.00	\$1,140.00		\$30.80	\$13.9
36 TRAFFIC CONTROL OFFICER (NON-MOT)	24	HR	\$60.50	\$1,452.00	\$64.20	\$1,540.80	\$45.00	\$1,080.00		\$57.95	\$45.0
37 SUPPORT AND PROTECT AT&T FIBER OPTIC CABLE	400	LF	\$8.55	\$3,420.00	\$8.20	\$3,280.00	\$8.40	\$3,360.00		\$8.40	\$4.0
38 ADJUST AT&T FIBER OPTIC CABLE	400	LF	\$15.40	\$6,160.00	\$10.50	\$4,200.00	\$4.20	\$1,680.00		\$13.18	\$8.0
<b>TOTAL CONTINGENCY ITEMS</b>					\$17,426.00		\$14,644.90		\$12,010.00		
<b>TOTAL BID</b>					\$421,312.80		\$424,342.60		\$426,214.29		

**CONGRESS AVENUE & PARK AVENUE  
INTERSECTION IMPROVEMENTS  
P.B.C. PROJECT NO. 2008602**

**WILLIAMS PAVING, INC.**

**COMMUNITY ASPHALT CORP.**

**J. W. CHEATHAM, LLC**

	ITEM DESCRIPTION	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT		
	<b>REGULAR ROADWAY PAY ITEMS</b>								
1	MOBILIZATION	1	LS	\$20,000.00	\$20,000.00	\$36,036.15	\$36,036.15	\$46,000.00	\$46,000.00
2	MAINTENANCE OF TRAFFIC ( INCL. PEDESTRIAN M.O.T. )	1	LS	\$20,000.00	\$20,000.00	\$35,907.65	\$35,907.65	\$29,000.00	\$29,000.00
3	NPDES COMPLIANCE (SEE SP'S)	1	LS	\$2,500.00	\$2,500.00	\$3,040.80	\$3,040.80	\$3,500.00	\$3,500.00
4	CLEARING AND GRUBBING	1	LS	\$15,000.00	\$15,000.00	\$30,947.07	\$30,947.07	\$51,000.00	\$51,000.00
5	REGULAR EXCAVATION	1,145	CY	\$11.00	\$12,595.00	\$11.32	\$12,961.40	\$20.00	\$22,900.00
6	BASEROCK ( 13.5" ) (3 LIFTS )(INCLUDES EMBANKMENT)	1,164	SY	\$38.00	\$44,232.00	\$29.58	\$34,431.12	\$21.00	\$24,444.00
7	TYPE S-III ASPHALTIC CONCRETE ( 1.0 " )	518	TN	\$105.00	\$54,390.00	\$88.24	\$45,708.32	\$100.00	\$51,800.00
8	TYPE S-1 ASPHALTIC CONCRETE ( 1.50" )	111	TN	\$125.00	\$13,875.00	\$125.73	\$13,956.03	\$100.00	\$11,100.00
9	TYPE S ASPHALTIC CONCRETE OVERBUILD	366	TN	\$110.00	\$40,260.00	\$103.03	\$37,708.98	\$100.00	\$36,600.00
10	MILL EXISTING ASPHALT PAVEMENT (1" AVG. DEPTH)	7,013	SY	\$1.50	\$10,519.50	\$2.95	\$20,688.35	\$1.50	\$10,519.50
11	INLETS ( CURB ) ( TYPE P-5 )	2	EA	\$3,600.00	\$7,200.00	\$2,915.30	\$5,830.60	\$3,733.00	\$7,466.00
12	INLETS ( CURB ) ( TYPE P-5 ) (>10')	1	EA	\$3,800.00	\$3,800.00	\$2,978.56	\$2,978.56	\$3,814.00	\$3,814.00
13	INLETS ( CURB ) ( TYPE P-6 )	1	EA	\$3,300.00	\$3,300.00	\$3,047.09	\$3,047.09	\$3,900.00	\$3,900.00
14	INLETS ( CURB ) ( TYPE J-5 )	2	EA	\$4,700.00	\$9,400.00	\$5,451.03	\$10,902.06	\$6,980.00	\$13,960.00
15	INLETS ( CURB ) ( TYPE J-5 ) (>10')	1	EA	\$5,000.00	\$5,000.00	\$6,315.59	\$6,315.59	\$8,086.00	\$8,086.00
16	INLETS ( CURB ) ( TYPE J-9 )	1	EA	\$4,600.00	\$4,600.00	\$4,507.38	\$4,507.38	\$5,770.00	\$5,770.00
17	MANHOLE ( TYPE P-7 )	1	EA	\$2,100.00	\$2,100.00	\$1,797.68	\$1,797.68	\$2,300.00	\$2,300.00
18	MANHOLE ( TYPE P-7 ) (PARTIAL)	3	EA	\$1,800.00	\$5,400.00	\$1,033.27	\$3,099.81	\$1,325.00	\$3,975.00
19	MANHOLE ( TYPE J-7 )	2	EA	\$3,300.00	\$6,600.00	\$3,152.52	\$6,305.04	\$4,036.00	\$8,072.00
20	CONCRETE PIPE CULVERT ( 18" )	187	LF	\$90.00	\$16,830.00	\$45.81	\$8,566.47	\$59.00	\$11,033.00
21	CONCRETE PIPE CULVERT ( 36" )	66	LF	\$230.00	\$15,180.00	\$103.01	\$6,798.66	\$132.00	\$8,712.00
22	FRENCH DRAINS (18" DIA) ( INCL. BALLAST ROCK & FILTER FABRIC)	65	LF	\$140.00	\$9,100.00	\$129.00	\$8,385.00	\$165.00	\$10,725.00
23	CONCRETE CURB & GUTTER ( TYPE F )	2,373	LF	\$20.00	\$47,460.00	\$17.61	\$41,788.53	\$14.00	\$33,222.00
24	ENGRAVING OF CURB FACE (SEE SP'S)	4	EA	\$55.00	\$220.00	\$237.23	\$948.92	\$400.00	\$1,600.00
25	COLOR TREATED & STAMPED CONCRETE (SEE SP)	88	SY	\$70.00	\$6,160.00	\$66.42	\$5,844.96	\$60.00	\$5,280.00
26	CONC SIDEWALK ( 4"THICK )	747	SY	\$35.00	\$26,145.00	\$36.50	\$27,265.50	\$29.00	\$21,663.00
27	CONC SIDEWALK ( 6"THICK ) (DRIVEWAYS)	125	SY	\$38.00	\$4,750.00	\$45.77	\$5,721.25	\$44.00	\$5,500.00
28	SODDING	130	SY	\$15.00	\$1,950.00	\$7.56	\$982.80	\$5.00	\$650.00
29	IRRIGATION SLEEVES (6") (SCH. 80)	60	LF	\$50.00	\$3,000.00	\$31.63	\$1,897.80	\$47.50	\$2,850.00
30	PERMIT COMPLETION CERTIFICATION (SEE SP)	1	LS	\$550.00	\$550.00	\$883.40	\$883.40	\$500.00	\$500.00

**CONGRESS AVENUE & PARK AVENUE  
INTERSECTION IMPROVEMENTS  
P.B.C. PROJECT NO. 2008602**

**WILLIAMS PAVING, INC.**

**COMMUNITY ASPHALT CORP.**

**J. W. CHEATHAM, LLC**

	ITEM DESCRIPTION	QTY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT		
31	RECORD DRAWINGS (SEE SP)	1	LS	\$3,300.00	\$3,300.00	\$4,077.20	\$4,077.20	\$500.00	\$500.00
	<b>TOTAL REGULAR ROADWAY PAY ITEMS</b>					\$415,416.50		\$429,330.17	\$446,441.50
	<b>CONTINGENCY ITEMS</b>								
32	STORM SEWER CLEANING (EXIST.)( 24" OR LESS)	50	LF	\$11.00	\$550.00	\$5.00	\$250.00	\$22.00	\$1,100.00
33	STORM SEWER CLEANING (EXIST.)( >24" TO 48")	100	LF	\$11.00	\$1,100.00	\$6.00	\$600.00	\$17.00	\$1,700.00
34	FLOWABLE FILL	10	CY	\$75.00	\$750.00	\$184.25	\$1,842.50	\$125.00	\$1,250.00
35	CHANGEABLE (VARIABLE MESSAGE) SIGN (NON-MOT)	57	ED	\$27.50	\$1,567.50	\$30.00	\$1,710.00	\$15.00	\$855.00
36	TRAFFIC CONTROL OFFICER (NON-MOT)	24	HR	\$85.00	\$2,040.00	\$48.00	\$1,152.00	\$45.00	\$1,080.00
37	SUPPORT AND PROTECT AT&T FIBER OPTIC CABLE	400	LF	\$6.50	\$2,600.00	\$7.75	\$3,100.00	\$11.00	\$4,400.00
38	ADJUST AT&T FIBER OPTIC CABLE	400	LF	\$26.00	\$10,400.00	\$12.00	\$4,800.00	\$11.00	\$4,400.00
	<b>TOTAL CONTINGENCY ITEMS</b>					\$19,007.50		\$13,454.50	\$14,785.00
	<b>TOTAL BID</b>					\$434,424.00		\$442,784.67	\$461,226.50

**CONGRESS AVENUE & PARK AVENUE  
INTERSECTION IMPROVEMENTS  
P.B.C. PROJECT NO. 2008602**

**THE ITEMS AND QUANTITIES ABOVE, SHALL GOVERN OVER THE PLANS.**

**PAY ITEM FOOTNOTES IN CONSTRUCTION PLANS SHALL ALSO BE INCLUDED IN ITEM UNIT PRICE.**

ALL STRUCTURE BOXES ARE 10 FEET OR LESS IN DEPTH, UNLESS OTHERWISE NOTED.

THE COST OF BREAKING INTO EXISTING STRUCTURES IS INCIDENTAL TO COST OF PIPE.

THE COST OF COMPACTED SUBGRADE IS INCIDENTAL TO COST OF BASEROCK.

BASEROCK & ASPHALTIC CONCRETE ITEMS INCLUDE BITUMINOUS MATERIAL & TACK COAT AS REQUIRED.

CONTRACTOR IS RESPONSIBLE FOR "TRENCH SAFETY COMPLIANCE" IN ACCORDANCE WITH THE SPECIAL PROVISIONS.

SODDING - SHALL BE IN ACCORDANCE WITH THE GENERAL PROVISIONS OF THESE SPECIFICATIONS (SECT. 575)

CHANGEABLE (VARIABLE) MESSAGE SIGN (NON-MOT) AND TRAFFIC CONTROL OFFICERS (NON-MOT) IN ACCORDANCE WITH THE GENERAL PROVISIONS ( Section 102).

+ Indicates a discrepancy/error in the item.

Working days to complete project: 130 calendar days

Bids as read at opening of Tuesday, March 15, 2011; 2PM

All bids subject to OSBA SBE compliance and Board Approval.

Prepared by: Joseph M. Totino, Project Coordinator II

Checked by: David Young, P.E., Special Projects Program Manager

**BOARD OF COUNTY COMMISSIONERS  
PALM BEACH COUNTY  
BUDGET Amendment**

FUND Road Impact Fee - Zone 1

BGRV 050911-524  
BGEX 050911-1493

ACCOUNT NUMBER	ACCOUNT NAME	ORIGINAL BUDGET	CURRENT BUDGET	INCREASE	DECREASE	ADJUSTED BUDGET	EXPENDED/ ENCUMBERED AS OF 05/09/11	REMAINING BALANCE
<b><u>REVENUES</u></b>								
<b><u>PARK AVE WEST &amp; CONGRESS AVE INTER IMP</u></b>								
3501-361-1195-6948	Utility Reloc Reimbursements	<u>0</u>	<u>0</u>	<u>9,580</u>	<u>0</u>	<u>9,580</u>		
<b>TOTAL RECEIPTS &amp; BALANCES</b>		58,670,131	57,904,356	9,580	0	57,913,936		
<b><u>EXPENDITURES</u></b>								
<b><u>PARK AVE WEST &amp; CONGRESS AVE INTER IMP</u></b>								
3501-361-1195-8201	Contributions-Non-Govtl Agency	<u>0</u>	<u>0</u>	<u>9,580</u>	<u>0</u>	<u>9,580</u>	0	9,580
<b>TOTAL APPROPRIATIONS &amp; EXPENDITURES</b>		58,670,131	57,904,356	9,580	0	57,913,936		

<p>Engineering &amp; Public Works</p> <p>Administration / Budget Approval</p> <p>OFMB Department – Posted</p>	<p>SIGNATURE</p> <p align="center"><i>Alicia Kovalainen</i></p> <hr/> <hr/> <hr/>	<p>DATE</p> <p align="center">5/9/11</p> <hr/> <hr/> <hr/>	<p>By Board of County Commissioners</p> <p>At Meeting of <u>06/21/11</u></p> <hr/> <p>Deputy Clerk to the</p> <p>Board of County Commissioners</p>
---	---	--	--