

CONTRACT

STATE OF FLORIDA)
) SS
COUNTY OF PALM BEACH)

This Contract, made this ____ day of _____ A.D. 2011, by and between PALM BEACH COUNTY, a Political Subdivision of the State of Florida, (hereinafter called the County), and WYNN & SONS ENVIRONMENTAL CONSTRUCTION, INC. of, WEST PALM BEACH, FL and (his) (its) (their) heirs, successors, executors, administrators and assigns, (hereinafter called the Contractor):

WITNESSETH: The Contractor agrees with the County, for the consideration herein mentioned at his, its or their own proper cost and expense to do all the work and furnish all necessary labor, materials, equipment, machinery, tools, apparatus, services, state workmen's compensation and unemployment compensation taxes incurred in the performance of the contract, for the:

ANNUAL PATHWAY & MINOR CONSTRUCTION CONTRACT, PALM BEACH COUNTY PROJECT NO. 2012053

IN THE AMOUNTS specified in task orders which may be issued by the County under Section #23 and the other terms of the Contract Documents. The County is not required to issue any task orders hereunder. The maximum value of orders issued under this Contract shall not, in any case, exceed FIVE MILLION TWO HUNDRED THIRTY THOUSAND AND 00/100 DOLLARS (\$5,230,000.00) (except as may be increased according to Section 37 of the Contract Specifications). The Contract Documents relative hereto are made a part of this agreement as completely as if set forth herein to the satisfaction of the County or its duly authorized representative.

The Contractor further agrees for the consideration herein mentioned to commence the work with adequate forces and equipment within seventy-two (72) hours of the task order being issued for a specific project. After commencement of the work, the task order shall be properly dispatched toward completion, to the satisfaction of the Engineer, and shall be fully complete within the time limit specified in the task order. Should the time limit for completion of the task order exceed the expiration date of the contract, the task order work will continue to completion and the Contractor shall ensure that Bonding and Insurance coverage do not expire until all task orders issued prior to the expiration of this Contract are complete and accepted. It is understood and agreed that the time limit for completion of said work is the essence of the contract and should the Contractor fail to complete the work within the time limit, it is agreed that for such calendar day that any work provided for in these Contract Documents shall remain incomplete after the time limit has expired, including any official extension of the time limit; the sum per day given in the contained schedules shall be deducted from monies due the Contractor, not as a penalty, but as liquidated damages and added expense for supervision.

The Contractor shall take into account all contingent work which has to be done by other parties arising from any cause whatsoever, and shall not plead his want of knowledge of such contingent work as an excuse for delay in his work, or for its non-performance.

IN WITNESS WHEREOF, the parties have caused this Contract to be executed and sealed the day and year first written above.

ATTEST:

SHARON R. BOCK, Clerk and Comptroller

PALM BEACH COUNTY, a Political
Subdivision of the State of Florida
BOARD OF COUNTY COMMISSIONERS

By: _____
Deputy Clerk

By: _____
Karen T. Marcus, Chair

APPROVED AS TO FORM
AND LEGAL SUFFICIENCY

APPROVED AS TO TERMS
AND CONDITIONS

COUNTY ATTORNEY

Charles Rich
ENGINEERING

ATTEST

Peter J. Wynn

Wynn & Sons Environmental Construction, Inc.
(Corporate Name)

[Signature]
TITLE President

a FLA. corporation
(Insert state of corporation)

By: [Signature]
(Signature)

(CORPORATE SEAL)

Daniel P. Wynn
(Print signatory's name)

It's President.
(Print title)



Office of
Small Business Assistance
50 South Military Trail, Suite 2N-172
West Palm Beach, FL 33415
(561) 616-6840
Fax (561) 616-6850
www.pbcgov.com/osba

**Palm Beach County
Board of County
Commissioners**

- Karen T. Marcus, Chair
- Shelley Vana, Vice Chair
- Paulette Burdick
- Steven L. Abrams
- Burt Aaronson
- Jess R. Santamaria
- Priscilla A. Taylor

- County Administrator (SB)
- Robert Wasman (SB)
- (SB)

DATE: August 22, 2011

TO: Charles W. Rich, P.E., Director
Engineering Services Division

Through: Allen Gray, Manager - Office of Small Business Assistance *Allen Gray*

FROM: Tanoy Williams, Compliance Specialist *TW*

SUBJECT: Compliance Review on Project No. 2012053
Annual Pathway & Minor Construction Contract


The following is a Compliance Review of SBE participation on the above-mentioned project.

LOW BIDDER: **WYNN & SONS ENVIRONMENTAL CONSTRUCTION, INC.**
7268 Belvedere Road
West Palm Beach, FL 33411
561-688-6077

Phone: 561-688-6077
Bid Opening: August 2, 2011
Bid Amount: \$2,851,541.00
Goal: 15% Overall
Goal Achieved: 98.14%

SBE Participation:

| | | |
|---------------|-----------------------|---------------|
| Wynn & Sons | \$2,692,841.00 | 94.43% |
| WM. D. ADFINY | \$ 105,000.00 | 3.68% |
| FINE-LINE | \$ 720.00 | 0.03% |
| | \$2,798,561.00 | 98.14% |



2ND LOW BIDDER: **CHARLES S. WHITESIDE, INC.**
250 Truck and Trailer Way
West Palm Beach, FL 33413
Phone: 561-471-7696
Bid Amount: \$3,126,595.00
Goal: **15% Overall**
Goal Achieved: **92.52%**

SBE Participation:

| | | |
|---------------------------|-----------------------|---------------|
| (WB) Pathway Enterprises | \$ 683,668.75 | 21.86% |
| (SB) Charles S. Whiteside | \$2,209,245.00 | 70.66% |
| | \$2,892,913.75 | 92.52% |

3RD LOW BIDDER **DEVLAND SITE, INC.**
1302 Wingfield Street
Phone: 561-585-6370
Bid Amount: \$3,195,611.25
Goal: **15% Overall**
Goal Achieved: **100%**

SBE Participation:

| | | |
|--------------|----------------|------|
| (BL) Devland | \$3,195,611.25 | 100% |
|--------------|----------------|------|

EVALUATION

The low bidder **WYNN & SONS ENVIRONMENTAL CONSTRUCTION, INC.**
has met the SBE goal for this project.

cc: Tammy Fields, Assistant County Attorney
File

PROJECT NAME: ANNUAL PATHWAY & MINOR CONSTRUCTION CONTRACT

PROJECT NUMBER: 2012053

BID OPENING DATE: AUGUST 2, 2011

CONTRACT DAYS: THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS

**WYNN & SONS ENVIRON.
CONSTRUCTION, INC.**

**CHARLES S. WHITESIDE,
INC.**

DEVLAND SITE, INC.

| ITEM | QTY | UNITS | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | AVERAGE UNIT PRICE |
|--|--------|-------|------------|--------------|------------|--------------|------------|--------------|-----------------------|
| 1 CLEARING & GRUBBING | 60 | AC | \$50.00 | \$3,000.00 | \$100.00 | \$6,000.00 | \$1,250.00 | \$75,000.00 | \$466.67 |
| 2 STUMP REMOVAL | 40 | EA | \$50.00 | \$2,000.00 | \$100.00 | \$4,000.00 | \$150.00 | \$6,000.00 | \$100.00 |
| 3 TREE REMOVAL | 125 | EA | \$50.00 | \$6,250.00 | \$60.00 | \$7,500.00 | \$400.00 | \$50,000.00 | \$170.00 |
| 4 TREE RELOCATION | 60 | EA | \$50.00 | \$3,000.00 | \$50.00 | \$3,000.00 | \$300.00 | \$18,000.00 | \$133.33 |
| 5 MAIL BOXES (RESET) | 635 | EA | \$3.00 | \$1,905.00 | \$2.00 | \$1,270.00 | \$40.00 | \$25,400.00 | \$15.00 |
| 6 REMOVE EXISTING ASPHALT (FULL DEPTH) | 4,000 | SY | \$3.00 | \$12,000.00 | \$2.00 | \$8,000.00 | \$2.15 | \$8,600.00 | \$2.38 |
| 7 REMOVE EXISTING ASPHALT, 1½" OR LESS (MILLING) (SEE NOTES) | 2,200 | SY | \$3.00 | \$6,600.00 | \$3.00 | \$6,600.00 | \$2.50 | \$5,500.00 | \$2.83 |
| 8 EXCAVATION | 1,250 | CY | \$10.00 | \$12,500.00 | \$11.00 | \$13,750.00 | \$6.50 | \$8,125.00 | \$9.17 |
| 9 EMBANKMENT | 2,500 | CY | \$10.00 | \$25,000.00 | \$10.00 | \$25,000.00 | \$8.30 | \$20,750.00 | \$9.43 |
| 10 12" TYPE C STABILIZATION | 2,500 | SY | \$1.50 | \$3,750.00 | \$2.50 | \$6,250.00 | \$2.50 | \$6,250.00 | \$2.17 |
| 11 4" BASE (INCL. PRIME COAT) | 28,000 | SY | \$7.00 | \$196,000.00 | \$10.75 | \$301,000.00 | \$8.00 | \$224,000.00 | \$8.58 |
| 12 6" BASE (INCL. PRIME COAT) | 2,100 | SY | \$9.00 | \$18,900.00 | \$11.75 | \$24,675.00 | \$10.00 | \$21,000.00 | \$10.25 |
| 13 8" BASE (INCL. PRIME COAT) | 2,100 | SY | \$10.00 | \$21,000.00 | \$12.25 | \$25,725.00 | \$12.50 | \$26,250.00 | \$11.58 |
| 14 12" BASE (INCL. PRIME COAT) | 2,100 | SY | \$11.00 | \$23,100.00 | \$12.75 | \$26,775.00 | \$14.00 | \$29,400.00 | \$12.58 |
| 15 FINISH EXISTING ROCK BASE (INCL. PRIME COAT) | 5,200 | SY | \$2.00 | \$10,400.00 | \$3.50 | \$18,200.00 | \$2.75 | \$14,300.00 | \$2.75 |
| 16 ACSC TYPE S-1 (1¼") | 24,000 | SY | \$8.00 | \$192,000.00 | \$5.75 | \$138,000.00 | \$5.85 | \$140,400.00 | \$6.53 |
| 17 ACSC TYPE S-1 (2") | 24,000 | SY | \$9.00 | \$216,000.00 | \$8.75 | \$210,000.00 | \$8.50 | \$204,000.00 | \$8.75 |
| 18 ACSC TYPE S (<20 TONS ORDERS) | 350 | TN | \$150.00 | \$52,500.00 | \$200.00 | \$70,000.00 | \$199.00 | \$69,650.00 | \$183.00 |
| 19 ACSC TYPE S (20-50 TON ORDERS) | 800 | TN | \$150.00 | \$120,000.00 | \$150.00 | \$120,000.00 | \$150.00 | \$120,000.00 | \$150.00 |
| 20 ACSC TYPE S (51-100 TON ORDERS) | 800 | TN | \$125.00 | \$100,000.00 | \$150.00 | \$120,000.00 | \$130.00 | \$104,000.00 | \$135.00 |
| 21 ACSC TYPE S (>100 TON ORDERS) | 1,300 | TN | \$115.00 | \$149,500.00 | \$140.00 | \$182,000.00 | \$115.00 | \$149,500.00 | \$123.33 |
| 22 ACSC TYPE S-III (1¼") (INCL. TACK COAT) | 33,000 | SY | \$8.00 | \$264,000.00 | \$8.75 | \$288,750.00 | \$6.50 | \$214,500.00 | \$7.75 |
| 23 ASPHALT DRIVEWAY (1½") (INCL. 6" BASE) | 320 | SY | \$40.00 | \$12,800.00 | \$35.00 | \$11,200.00 | \$22.00 | \$7,040.00 | \$32.33 |
| 24 SPEED HUMPS | 360 | SY | \$50.00 | \$18,000.00 | \$40.00 | \$14,400.00 | \$30.00 | \$10,800.00 | \$40.00 |
| 25 4" CONCRETE PATHWAY - 50 SY OR GREATER | 11,000 | SY | \$36.00 | \$396,000.00 | \$36.00 | \$396,000.00 | \$35.00 | \$385,000.00 | \$35.67 |
| 26 6" CONCRETE PATHWAY (OR DRIVEWAY) - 35 SY OR GREATER | 1,100 | SY | \$41.00 | \$45,100.00 | \$50.00 | \$55,000.00 | \$48.00 | \$52,800.00 | \$46.33 |
| 27 CAST CONCRETE TRUNCATED DOMES | 650 | SF | \$30.00 | \$19,500.00 | \$3.00 | \$1,950.00 | \$24.00 | \$15,600.00 | \$19.00 |
| 28 CAST-IN-PLACE AND/OR SURFACE APPLIED TACTILE SURFACE | 650 | SF | \$30.00 | \$19,500.00 | \$35.00 | \$22,750.00 | \$27.00 | \$17,550.00 | \$30.67 |
| 29 4" CONCRETE REMOVAL | 5,500 | SY | \$4.00 | \$22,000.00 | \$10.00 | \$55,000.00 | \$11.00 | \$60,500.00 | \$8.33 |
| 30 6" CONCRETE REMOVAL | 1,200 | SY | \$9.00 | \$10,800.00 | \$15.00 | \$18,000.00 | \$15.25 | \$18,300.00 | \$13.08 |
| 31 MISC. ASPHALT (<50 TON ORDERS) (INCL. TACK COAT) (SEE NOTES) | 1,300 | TN | \$115.00 | \$149,500.00 | \$105.00 | \$136,500.00 | \$113.00 | \$146,900.00 | \$111.00 |

BIDS RECEIVED BY: CHARLES W. RICH, P.E.

BIDS RECORDED BY: JAYNE CANALE, TECHNICAL AIDE

PROJECT NAME: ANNUAL PATHWAY & MINOR CONSTRUCTION CONTRACT

PROJECT NUMBER: 2012053

BID OPENING DATE: AUGUST 2, 2011

CONTRACT DAYS: THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS

**WYNN & SONS ENVIRON.
CONSTRUCTION, INC.**

**CHARLES S. WHITESIDE,
INC.**

DEVLAND SITE, INC.

| ITEM | QTY | UNITS | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | AVERAGE UNIT PRICE |
|---|-------|-------|------------|--------------|------------|--------------|------------|--------------|-----------------------|
| 32 MISC. ASPHALT (51-200 TON ORDERS) (INCL. TACK COAT) (SEE NOTES) | 1,300 | TN | \$115.00 | \$149,500.00 | \$105.00 | \$136,500.00 | \$113.00 | \$146,900.00 | \$111.00 |
| 33 MISC. ASPHALT (>200 TON ORDERS) (INCL. TACK COAT) (SEE NOTES) | 1,300 | TN | \$115.00 | \$149,500.00 | \$100.00 | \$130,000.00 | \$113.00 | \$146,900.00 | \$109.33 |
| 34 CONCRETE TRAFFIC SEPARATOR TYPE IV | 350 | SY | \$70.00 | \$24,500.00 | \$60.00 | \$21,000.00 | \$59.00 | \$20,650.00 | \$63.00 |
| 35 CONCRETE TRAFFIC SEPARATOR REMOVAL | 1,000 | SY | \$8.00 | \$8,000.00 | \$10.00 | \$10,000.00 | \$35.00 | \$35,000.00 | \$17.67 |
| 36 CONCRETE CURB TYPE "D" (SEE NOTES) | 1,200 | LF | \$15.00 | \$18,000.00 | \$14.00 | \$16,800.00 | \$12.10 | \$14,520.00 | \$13.70 |
| 37 CONCRETE CURB TYPE "D" REMOVAL | 1,220 | LF | \$2.00 | \$2,440.00 | \$2.00 | \$2,440.00 | \$2.90 | \$3,538.00 | \$2.30 |
| 38 CONCRETE CURB & GUTTER TYPE "E" | 380 | LF | \$10.00 | \$3,800.00 | \$12.00 | \$4,560.00 | \$15.00 | \$5,700.00 | \$12.33 |
| 39 CONCRETE CURB & GUTTER TYPE "E" REMOVAL | 450 | LF | \$3.00 | \$1,350.00 | \$2.00 | \$900.00 | \$2.90 | \$1,305.00 | \$2.63 |
| 40 CONCRETE CURB & GUTTER TYPE "F" | 7,000 | LF | \$15.00 | \$105,000.00 | \$13.00 | \$91,000.00 | \$14.00 | \$98,000.00 | \$14.00 |
| 41 CONCRETE CURB & GUTTER TYPE "F" REMOVAL | 3,750 | LF | \$2.00 | \$7,500.00 | \$1.00 | \$3,750.00 | \$4.00 | \$15,000.00 | \$2.33 |
| 42 CONCRETE GRAVITY WALL | 275 | CY | \$120.00 | \$33,000.00 | \$175.00 | \$48,125.00 | \$325.00 | \$89,375.00 | \$206.67 |
| 43 CONCRETE DRIVEWAY CURB (PBC STANDARD) | 475 | LF | \$8.00 | \$3,800.00 | \$15.00 | \$7,125.00 | \$15.00 | \$7,125.00 | \$12.67 |
| 44 CONCRETE DRIVEWAY CURB REMOVAL | 310 | LF | \$1.60 | \$496.00 | \$5.00 | \$1,550.00 | \$2.90 | \$899.00 | \$3.17 |
| 45 STEEL RETICULINE FRAME & GRATE (INSTALLED) | 50 | EA | \$160.00 | \$8,000.00 | \$750.00 | \$37,500.00 | \$1,100.00 | \$55,000.00 | \$670.00 |
| 46 4" PVC PIPE (SCHEDULE 40) | 150 | LF | \$12.00 | \$1,800.00 | \$20.00 | \$3,000.00 | \$16.50 | \$2,475.00 | \$16.17 |
| 47 6" PVC PIPE (SCHEDULE 40) | 150 | LF | \$12.00 | \$1,800.00 | \$25.00 | \$3,750.00 | \$19.50 | \$2,925.00 | \$18.83 |
| 48 10" PVC PIPE (SCHEDULE 40) | 150 | LF | \$20.00 | \$3,000.00 | \$35.00 | \$5,250.00 | \$23.00 | \$3,450.00 | \$26.00 |
| 49 15" RCP | 150 | LF | \$36.00 | \$5,400.00 | \$55.00 | \$8,250.00 | \$40.00 | \$6,000.00 | \$43.67 |
| 50 18" RCP | 150 | LF | \$36.80 | \$5,520.00 | \$60.00 | \$9,000.00 | \$46.00 | \$6,900.00 | \$47.60 |
| 51 24" RCP | 150 | LF | \$40.00 | \$6,000.00 | \$65.00 | \$9,750.00 | \$54.00 | \$8,100.00 | \$53.00 |
| 52 15" BCCMP | 150 | LF | \$40.00 | \$6,000.00 | \$55.00 | \$8,250.00 | \$40.00 | \$6,000.00 | \$45.00 |
| 53 18" BCCMP | 150 | LF | \$40.00 | \$6,000.00 | \$60.00 | \$9,000.00 | \$47.00 | \$7,050.00 | \$49.00 |
| 54 24" BCCMP | 150 | LF | \$40.00 | \$6,000.00 | \$65.00 | \$9,750.00 | \$57.50 | \$8,625.00 | \$54.17 |
| 55 15" A-2000 PVC Pipe | 150 | LF | \$32.00 | \$4,800.00 | \$55.00 | \$8,250.00 | \$18.00 | \$2,700.00 | \$35.00 |
| 56 18" A-2000 PVC Pipe | 150 | LF | \$32.00 | \$4,800.00 | \$60.00 | \$9,000.00 | \$23.00 | \$3,450.00 | \$38.33 |
| 57 24" A-2000 PVC Pipe | 150 | LF | \$40.00 | \$6,000.00 | \$65.00 | \$9,750.00 | \$32.00 | \$4,800.00 | \$45.67 |
| 58 GUARDRAIL | 60 | LF | \$40.00 | \$2,400.00 | \$50.00 | \$3,000.00 | \$19.80 | \$1,188.00 | \$36.60 |
| 59 GUARDRAIL END ANCHORAGE ASSEMBLY TYPE MELT (COMPLETE) | 10 | EA | \$800.00 | \$8,000.00 | \$1,100.00 | \$11,000.00 | \$1,980.00 | \$19,800.00 | \$1,293.33 |
| 60 GUARDRAIL END ANCHORAGE ASSEMBLY TYPE ET 2000 | 10 | EA | \$800.00 | \$8,000.00 | \$1,700.00 | \$17,000.00 | \$2,530.00 | \$25,300.00 | \$1,676.67 |
| 61 GUARDRAIL END ANCHORAGE ASSEMBLY TYPE SRT-350 | 10 | EA | \$800.00 | \$8,000.00 | \$1,300.00 | \$13,000.00 | \$1,980.00 | \$19,800.00 | \$1,360.00 |
| 62 GUARDRAIL END ANCHORAGE ASSEMBLY TYPE II | 15 | EA | \$320.00 | \$4,800.00 | \$650.00 | \$9,750.00 | \$605.00 | \$9,075.00 | \$525.00 |
| 63 GUARDRAIL REMOVAL AND DISPOSAL | 750 | LF | \$4.00 | \$3,000.00 | \$2.00 | \$1,500.00 | \$3.00 | \$2,250.00 | \$3.00 |

BIDS RECEIVED BY: CHARLES W. RICH, P.E.

BIDS RECORDED BY: JAYNE CANALE, TECHNICAL AIDE

PROJECT NAME: ANNUAL PATHWAY & MINOR CONSTRUCTION CONTRACT
PROJECT NUMBER: 2012053
BID OPENING DATE: AUGUST 2, 2011
CONTRACT DAYS: THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS

**WYNN & SONS ENVIRON.
CONSTRUCTION, INC.**

**CHARLES S. WHITESIDE,
INC.**

DEVLAND SITE, INC.

| ITEM | QTY | UNITS | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | AVERAGE UNIT PRICE |
|---|-------------|-------------|--------------|-----------------------|--------------|-----------------------|--------------|-----------------------|--------------------|
| 64 RESET GUARDRAIL | 750 | LF | \$4.00 | \$3,000.00 | \$8.00 | \$6,000.00 | \$10.00 | \$7,500.00 | \$7.33 |
| 65 6' CHAIN LINK FENCE TYPE B | 1,000 | LF | \$12.00 | \$12,000.00 | \$25.00 | \$25,000.00 | \$18.00 | \$18,000.00 | \$18.33 |
| 66 SODDING (TO MATCH EXISTING) (SEE NOTES) | 12,000 | SY | \$3.80 | \$45,600.00 | \$3.00 | \$36,000.00 | \$2.95 | \$35,400.00 | \$3.25 |
| 67 SEEDING AND MULCHING | 3,300 | SY | \$0.40 | \$1,320.00 | \$0.75 | \$2,475.00 | \$1.00 | \$3,300.00 | \$0.72 |
| 68 FINISH GRADING | 1,700 | SY | \$3.00 | \$5,100.00 | \$0.50 | \$850.00 | \$0.50 | \$850.00 | \$1.33 |
| 69 ADJUST VALVE BOX | 170 | EA | \$10.00 | \$1,700.00 | \$150.00 | \$25,500.00 | \$245.00 | \$41,650.00 | \$135.00 |
| 70 REMOVE & RE-INSTALL WHEEL STOPS | 75 | EA | \$10.00 | \$750.00 | \$35.00 | \$2,625.00 | \$20.00 | \$1,500.00 | \$21.67 |
| 71 THERMOPLASTIC PAVEMENT MARKING (ALL WIDTHS & COLORS) (SEE NOTES) | 80 | SF | \$5.00 | \$400.00 | \$20.00 | \$1,600.00 | \$14.75 | \$1,180.00 | \$13.25 |
| 72 TRAFFIC PAINT (ALL WIDTHS & COLORS) (SEE NOTES) | 80 | SF | \$4.00 | \$320.00 | \$15.00 | \$1,200.00 | \$11.00 | \$880.00 | \$10.00 |
| 73 BIO-BARRIER (12" WIDE) (FURNISHED AND INSTALLED) | 80 | LF | \$8.00 | \$640.00 | \$10.50 | \$840.00 | \$8.25 | \$660.00 | \$8.92 |
| 74 BIO-BARRIER (19.5" WIDE) (FURNISHED AND INSTALLED) | 1,300 | LF | \$8.80 | \$11,440.00 | \$11.00 | \$14,300.00 | \$11.00 | \$14,300.00 | \$10.27 |
| 75 STAMPED COLORED CONCRETE (5" THICK) | 100 | SY | \$100.00 | \$10,000.00 | \$80.00 | \$8,000.00 | \$70.00 | \$7,000.00 | \$83.33 |
| 76 PAVER BRICK | 75 | SY | \$100.00 | \$7,500.00 | \$75.00 | \$5,625.00 | \$67.50 | \$5,062.50 | \$80.83 |
| 77 REMOVE PAVER BRICK | 75 | SY | \$16.00 | \$1,200.00 | \$20.00 | \$1,500.00 | \$18.00 | \$1,350.00 | \$18.00 |
| 78 RESET PAVER BRICK | 75 | SY | \$28.00 | \$2,100.00 | \$35.00 | \$2,625.00 | \$23.75 | \$1,781.25 | \$28.92 |
| 79 TOP SOIL (6" THICK) | 270 | SY | \$8.00 | \$2,160.00 | \$8.00 | \$2,160.00 | \$4.75 | \$1,282.50 | \$6.92 |
| 80 SANDBLASTING - 1/2 DAY | 10 | EA | \$250.00 | \$2,500.00 | \$450.00 | \$4,500.00 | \$750.00 | \$7,500.00 | \$483.33 |
| 81 SANDBLASTING - FULL DAY | 10 | EA | \$500.00 | \$5,000.00 | \$900.00 | \$9,000.00 | \$1,150.00 | \$11,500.00 | \$850.00 |
| TOTAL BASE BID | **** | **** | ***** | \$2,851,541.00 | ***** | \$3,126,595.00 | ***** | \$3,195,611.25 | ***** |
| CONTINGENCY ITEMS | | | ***** | ***** | ***** | ***** | ***** | ***** | ***** |
| 82 EMERGENCY RESPONSE, LESS THAN 6 HOURS | 4 | EA | \$2,000.00 | \$8,000.00 | \$2,500.00 | \$10,000.00 | \$2,375.00 | \$9,500.00 | \$2,291.67 |
| 83 EMERGENCY RESPONSE, 6 HOURS TO 24 HRS | 8 | EA | \$1,000.00 | \$8,000.00 | \$1,500.00 | \$12,000.00 | \$1,400.00 | \$11,200.00 | \$1,300.00 |
| 84 EMERGENCY RESPONSE, 24 HOURS TO 72 HOURS | 12 | EA | \$1,000.00 | \$12,000.00 | \$1,000.00 | \$12,000.00 | \$950.00 | \$11,400.00 | \$983.33 |
| 85 VEGETATION RELOCATION (INCLUDING WATERING) | 10 | HR | \$100.00 | \$1,000.00 | \$200.00 | \$2,000.00 | \$110.00 | \$1,100.00 | \$136.67 |
| 86 4" CONCRETE PATHWAY - LESS THAN 10 SY | 100 | SY | \$200.00 | \$20,000.00 | \$175.00 | \$17,500.00 | \$195.00 | \$19,500.00 | \$190.00 |
| 87 4" CONCRETE PATHWAY - 10 SY TO LESS THAN 50 SY | 100 | SY | \$200.00 | \$20,000.00 | \$150.00 | \$15,000.00 | \$140.00 | \$14,000.00 | \$163.33 |
| 88 6" CONCRETE PATHWAY (OR DRIVEWAY) - LESS THAN 8 | 100 | SY | \$200.00 | \$20,000.00 | \$200.00 | \$20,000.00 | \$220.00 | \$22,000.00 | \$206.67 |
| 89 6" CONCRETE PATHWAY (OR DRIVEWAY) - 8 SY TO LESS THAN 35 SY | 100 | SY | \$200.00 | \$20,000.00 | \$150.00 | \$15,000.00 | \$170.00 | \$17,000.00 | \$173.33 |
| 90 PUMPING OR HAND PLACEMENT OF CONCRETE - 1/2 DAY | 5 | EA | \$500.00 | \$2,500.00 | \$750.00 | \$3,750.00 | \$700.00 | \$3,500.00 | \$650.00 |
| 91 PUMPING OR HAND PLACEMENT OF CONCRETE - 1 DAY | 5 | EA | \$750.00 | \$3,750.00 | \$1,000.00 | \$5,000.00 | \$1,050.00 | \$5,250.00 | \$933.33 |
| 92 PUMP MIX FOR CONCRETE PUMPING | 10 | CY | \$50.00 | \$500.00 | \$50.00 | \$500.00 | \$110.00 | \$1,100.00 | \$70.00 |
| 93 CONCRETE TRAFFIC SEPARATOR TYPE I | 100 | SY | \$80.00 | \$8,000.00 | \$90.00 | \$9,000.00 | \$75.00 | \$7,500.00 | \$81.67 |

BIDS RECEIVED BY: CHARLES W. RICH, P.E.
 BIDS RECORDED BY: JAYNE CANALE, TECHNICAL AIDE

PROJECT NAME: ANNUAL PATHWAY & MINOR CONSTRUCTION CONTRACT

PROJECT NUMBER: 2012053

BID OPENING DATE: AUGUST 2, 2011

CONTRACT DAYS: THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS

**WYNN & SONS ENVIRON.
CONSTRUCTION, INC.**

**CHARLES S. WHITESIDE,
INC.**

DEVLAND SITE, INC.

| ITEM | QTY | UNITS | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | AVERAGE UNIT PRICE |
|---|-----|-------|------------|-------------|------------|-------------|------------|-------------|-----------------------|
| 94 CONCRETE TRAFFIC SEPARATOR TYPE II | 100 | SY | \$80.00 | \$8,000.00 | \$90.00 | \$9,000.00 | \$75.00 | \$7,500.00 | \$81.67 |
| 95 CONCRETE TRAFFIC SEPARATOR TYPE III | 100 | SY | \$80.00 | \$8,000.00 | \$90.00 | \$9,000.00 | \$75.00 | \$7,500.00 | \$81.67 |
| 96 CONCRETE TRAFFIC SEPARATOR TYPE V | 100 | SY | \$80.00 | \$8,000.00 | \$90.00 | \$9,000.00 | \$75.00 | \$7,500.00 | \$81.67 |
| 97 CONCRETE CURB & GUTTER (9") (PBC STANDARD) | 50 | LF | \$30.00 | \$1,500.00 | \$35.00 | \$1,750.00 | \$24.00 | \$1,200.00 | \$29.67 |
| 98 CONCRETE CURB & GUTTER (9") REMOVAL | 50 | LF | \$20.00 | \$1,000.00 | \$5.00 | \$250.00 | \$4.95 | \$247.50 | \$9.98 |
| 99 CONCRETE FLUSH HEADER CURB (PBC STANDARD) | 100 | LF | \$35.00 | \$3,500.00 | \$35.00 | \$3,500.00 | \$28.00 | \$2,800.00 | \$32.67 |
| 100 CONCRETE HEADER CURB REMOVAL | 200 | LF | \$20.00 | \$4,000.00 | \$10.00 | \$2,000.00 | \$4.85 | \$970.00 | \$11.62 |
| 101 CONCRETE VALLEY GUTTER REMOVAL | 100 | LF | \$10.00 | \$1,000.00 | \$5.00 | \$500.00 | \$4.85 | \$485.00 | \$6.62 |
| 102 CONCRETE MOUNTABLE GUTTER (PBC STANDARD) | 100 | LF | \$35.00 | \$3,500.00 | \$35.00 | \$3,500.00 | \$30.00 | \$3,000.00 | \$33.33 |
| 103 CONCRETE MOUNTABLE GUTTER REMOVAL | 100 | LF | \$10.00 | \$1,000.00 | \$5.00 | \$500.00 | \$4.85 | \$485.00 | \$6.62 |
| ** MODIFY, REPAIR AND/OR REBUILD EXISTING STRUCTURE: ITEMS 104-113 | | | | ***** | ***** | ***** | ***** | ***** | ***** |
| 104 CURB INLET TYPE 1 (FDOT STANDARD) | 2 | EA | \$5,500.00 | \$11,000.00 | \$8,500.00 | \$17,000.00 | \$4,000.00 | \$8,000.00 | \$6,000.00 |
| 105 CURB INLET TYPE 2 (FDOT STANDARD) | 2 | EA | \$5,500.00 | \$11,000.00 | \$8,500.00 | \$17,000.00 | \$4,000.00 | \$8,000.00 | \$6,000.00 |
| 106 CURB INLET TYPE 3 (FDOT STANDARD) | 2 | EA | \$5,500.00 | \$11,000.00 | \$8,000.00 | \$16,000.00 | \$4,000.00 | \$8,000.00 | \$5,833.33 |
| 107 CURB INLET TYPE 4 (FDOT STANDARD) | 2 | EA | \$5,500.00 | \$11,000.00 | \$8,100.00 | \$16,200.00 | \$4,000.00 | \$8,000.00 | \$5,866.67 |
| 108 CURB INLET TYPE 5 (FDOT STANDARD) | 2 | EA | \$5,500.00 | \$11,000.00 | \$6,600.00 | \$13,200.00 | \$3,600.00 | \$7,200.00 | \$5,233.33 |
| 109 CURB INLET TYPE 6 (FDOT STANDARD) | 2 | EA | \$5,500.00 | \$11,000.00 | \$6,200.00 | \$12,400.00 | \$4,000.00 | \$8,000.00 | \$5,233.33 |
| 110 CURB INLET TYPE 7 (FDOT STANDARD) | 2 | EA | \$5,500.00 | \$11,000.00 | \$8,500.00 | \$17,000.00 | \$3,300.00 | \$6,600.00 | \$5,766.67 |
| 111 CURB INLET TYPE 8 (FDOT STANDARD) | 2 | EA | \$5,500.00 | \$11,000.00 | \$8,500.00 | \$17,000.00 | \$3,300.00 | \$6,600.00 | \$5,766.67 |
| 112 ADJUST EXISTING MANHOLE OR INLET | 10 | EA | \$2,000.00 | \$20,000.00 | \$2,100.00 | \$21,000.00 | \$1,500.00 | \$15,000.00 | \$1,866.67 |
| 113 MODIFY INLET & INSTALL RETICULINE FRAME & GRATE | 10 | EA | \$2,100.00 | \$21,000.00 | \$2,300.00 | \$23,000.00 | \$1,500.00 | \$15,000.00 | \$1,966.67 |
| ** REPLACE EXISTING OR CONSTRUCT NEW STRUCTURE: ITEMS 114-123 | | | | ***** | ***** | ***** | ***** | ***** | ***** |
| 114 CATCH BASIN TYPE C (FDOT STANDARD) | 6 | EA | \$4,000.00 | \$24,000.00 | \$5,250.00 | \$31,500.00 | \$3,600.00 | \$21,600.00 | \$4,283.33 |
| 115 CURB INLET TYPE 1 (FDOT STANDARD) | 2 | EA | \$7,000.00 | \$14,000.00 | \$6,500.00 | \$13,000.00 | \$4,500.00 | \$9,000.00 | \$6,000.00 |
| 116 CURB INLET TYPE 2 (FDOT STANDARD) | 2 | EA | \$7,000.00 | \$14,000.00 | \$7,500.00 | \$15,000.00 | \$4,550.00 | \$9,100.00 | \$6,350.00 |
| 117 CURB INLET TYPE 3 (FDOT STANDARD) | 2 | EA | \$7,000.00 | \$14,000.00 | \$4,500.00 | \$9,000.00 | \$4,550.00 | \$9,100.00 | \$5,350.00 |
| 118 CURB INLET TYPE 4 (FDOT STANDARD) | 2 | EA | \$6,000.00 | \$12,000.00 | \$4,500.00 | \$9,000.00 | \$4,550.00 | \$9,100.00 | \$5,016.67 |
| 119 CURB INLET TYPE 5 (FDOT STANDARD) | 2 | EA | \$6,000.00 | \$12,000.00 | \$4,500.00 | \$9,000.00 | \$4,800.00 | \$9,600.00 | \$5,100.00 |
| 120 CURB INLET TYPE 6 (FDOT STANDARD) | 2 | EA | \$5,000.00 | \$10,000.00 | \$4,500.00 | \$9,000.00 | \$5,200.00 | \$10,400.00 | \$4,900.00 |
| 121 CURB INLET TYPE 7 (FDOT STANDARD) | 2 | EA | \$7,000.00 | \$14,000.00 | \$7,500.00 | \$15,000.00 | \$6,000.00 | \$12,000.00 | \$6,833.33 |
| 122 CURB INLET TYPE 8 (FDOT STANDARD) | 2 | EA | \$7,000.00 | \$14,000.00 | \$7,500.00 | \$15,000.00 | \$6,000.00 | \$12,000.00 | \$6,833.33 |
| 123 MANHOLE TYPE P | 5 | EA | \$6,000.00 | \$30,000.00 | \$6,800.00 | \$34,000.00 | \$5,400.00 | \$27,000.00 | \$6,066.67 |
| 124 30" RCP | 80 | LF | \$85.00 | \$6,800.00 | \$95.00 | \$7,600.00 | \$80.00 | \$6,400.00 | \$86.67 |
| 125 36" RCP | 80 | LF | \$105.00 | \$8,400.00 | \$120.00 | \$9,600.00 | \$110.00 | \$8,800.00 | \$111.67 |
| 126 42" RCP | 40 | LF | \$115.00 | \$4,600.00 | \$140.00 | \$5,600.00 | \$130.00 | \$5,200.00 | \$128.33 |

BIDS RECEIVED BY: CHARLES W. RICH, P.E.

BIDS RECORDED BY: JAYNE CANALE, TECHNICAL AIDE

PROJECT NAME: ANNUAL PATHWAY & MINOR CONSTRUCTION CONTRACT
PROJECT NUMBER: 2012053
BID OPENING DATE: AUGUST 2, 2011
CONTRACT DAYS: THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS

**WYNN & SONS ENVIRON.
CONSTRUCTION, INC.**

**CHARLES S. WHITESIDE,
INC.**

DEVLAND SITE, INC.

| ITEM | QTY | UNITS | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | AVERAGE UNIT PRICE |
|--|-----|-------|------------|--------------|------------|--------------|------------|--------------|-----------------------|
| 127 48" RCP | 40 | LF | \$140.00 | \$5,600.00 | \$165.00 | \$6,600.00 | \$170.00 | \$6,800.00 | \$158.33 |
| 128 15" CONCRETE MITERED END SECTION | 2 | EA | \$2,000.00 | \$4,000.00 | \$2,200.00 | \$4,400.00 | \$1,475.00 | \$2,950.00 | \$1,891.67 |
| 129 18" CONCRETE MITERED END SECTION | 2 | EA | \$2,000.00 | \$4,000.00 | \$2,500.00 | \$5,000.00 | \$1,575.00 | \$3,150.00 | \$2,025.00 |
| 130 24" CONCRETE MITERED END SECTION | 2 | EA | \$2,100.00 | \$4,200.00 | \$2,700.00 | \$5,400.00 | \$2,075.00 | \$4,150.00 | \$2,291.67 |
| 131 30" CONCRETE MITERED END SECTION | 2 | EA | \$2,100.00 | \$4,200.00 | \$3,400.00 | \$6,800.00 | \$2,650.00 | \$5,300.00 | \$2,716.67 |
| 132 36" CONCRETE MITERED END SECTION | 2 | EA | \$2,500.00 | \$5,000.00 | \$4,700.00 | \$9,400.00 | \$3,105.00 | \$6,210.00 | \$3,435.00 |
| 133 42" CONCRETE MITERED END SECTION | 2 | EA | \$3,000.00 | \$6,000.00 | \$5,300.00 | \$10,600.00 | \$3,540.00 | \$7,080.00 | \$3,946.67 |
| 134 48" CONCRETE MITERED END SECTION | 2 | EA | \$4,000.00 | \$8,000.00 | \$5,800.00 | \$11,600.00 | \$4,050.00 | \$8,100.00 | \$4,616.67 |
| 135 30" BCCMP | 80 | LF | \$90.00 | \$7,200.00 | \$95.00 | \$7,600.00 | \$80.00 | \$6,400.00 | \$88.33 |
| 136 36" BCCMP | 80 | LF | \$110.00 | \$8,800.00 | \$120.00 | \$9,600.00 | \$100.00 | \$8,000.00 | \$110.00 |
| 137 42" BCCMP | 40 | LF | \$115.00 | \$4,600.00 | \$140.00 | \$5,600.00 | \$125.00 | \$5,000.00 | \$126.67 |
| 138 48" BCCMP | 40 | LF | \$130.00 | \$5,200.00 | \$165.00 | \$6,600.00 | \$162.00 | \$6,480.00 | \$152.33 |
| 139 15" BCCMP MITERED END SECTION | 2 | EA | \$1,500.00 | \$3,000.00 | \$1,850.00 | \$3,700.00 | \$1,475.00 | \$2,950.00 | \$1,608.33 |
| 140 18" BCCMP MITERED END SECTION | 2 | EA | \$2,000.00 | \$4,000.00 | \$2,200.00 | \$4,400.00 | \$1,575.00 | \$3,150.00 | \$1,925.00 |
| 141 24" BCCMP MITERED END SECTION | 2 | EA | \$2,200.00 | \$4,400.00 | \$2,500.00 | \$5,000.00 | \$2,075.00 | \$4,150.00 | \$2,258.33 |
| 142 30" BCCMP MITERED END SECTION | 2 | EA | \$2,500.00 | \$5,000.00 | \$3,000.00 | \$6,000.00 | \$1,840.00 | \$3,680.00 | \$2,446.67 |
| 143 36" BCCMP MITERED END SECTION | 2 | EA | \$3,500.00 | \$7,000.00 | \$4,100.00 | \$8,200.00 | \$2,650.00 | \$5,300.00 | \$3,416.67 |
| 144 42" BCCMP MITERED END SECTION | 2 | EA | \$4,000.00 | \$8,000.00 | \$5,300.00 | \$10,600.00 | \$3,540.00 | \$7,080.00 | \$4,280.00 |
| 145 48" BCCMP MITERED END SECTION | 2 | EA | \$4,500.00 | \$9,000.00 | \$5,600.00 | \$11,200.00 | \$4,050.00 | \$8,100.00 | \$4,716.67 |
| 146 12" A-2000 PVC Pipe | 80 | LF | \$45.00 | \$3,600.00 | \$60.00 | \$4,800.00 | \$14.50 | \$1,160.00 | \$39.83 |
| 147 30" A-2000 PVC Pipe | 80 | LF | \$80.00 | \$6,400.00 | \$90.00 | \$7,200.00 | \$36.00 | \$2,880.00 | \$68.67 |
| 148 36" A-2000 PVC Pipe | 40 | LF | \$85.00 | \$3,400.00 | \$110.00 | \$4,400.00 | \$43.20 | \$1,728.00 | \$79.40 |
| 149 SAND CEMENT ENDWALL | 100 | CY | \$500.00 | \$50,000.00 | \$625.00 | \$62,500.00 | \$600.00 | \$60,000.00 | \$575.00 |
| 150 MISC. CONCRETE (INCL. REINFORCING STEEL) | 250 | CY | \$1,175.00 | \$293,750.00 | \$600.00 | \$150,000.00 | \$475.00 | \$118,750.00 | \$750.00 |
| 151 FRENCH DRAIN (15" CMP) | 80 | LF | \$80.00 | \$6,400.00 | \$120.00 | \$9,600.00 | \$115.00 | \$9,200.00 | \$105.00 |
| 152 FRENCH DRAIN (18" CMP) | 80 | LF | \$85.00 | \$6,800.00 | \$130.00 | \$10,400.00 | \$125.00 | \$10,000.00 | \$113.33 |
| 153 FRENCH DRAIN (24" CMP) | 80 | LF | \$90.00 | \$7,200.00 | \$140.00 | \$11,200.00 | \$140.00 | \$11,200.00 | \$123.33 |
| 154 RCP FRENCH DRAIN (15" RCP) | 80 | LF | \$110.00 | \$8,800.00 | \$120.00 | \$9,600.00 | \$120.00 | \$9,600.00 | \$116.67 |
| 155 RCP FRENCH DRAIN (18" RCP) | 80 | LF | \$115.00 | \$9,200.00 | \$120.00 | \$9,600.00 | \$125.00 | \$10,000.00 | \$120.00 |
| 156 RCP FRENCH DRAIN (24" RCP) | 80 | LF | \$120.00 | \$9,600.00 | \$140.00 | \$11,200.00 | \$140.00 | \$11,200.00 | \$133.33 |
| 157 POLYDRAIN W/TOP & CONCRETE ENCASEMENT | 50 | LF | \$300.00 | \$15,000.00 | \$375.00 | \$18,750.00 | \$380.00 | \$19,000.00 | \$351.67 |
| 158 YARD DRAIN (INDEX 282) | 5 | EA | \$2,500.00 | \$12,500.00 | \$3,200.00 | \$16,000.00 | \$2,000.00 | \$10,000.00 | \$2,566.67 |
| 159 SPECIAL GUARDRAIL POST | 10 | EA | \$800.00 | \$8,000.00 | \$975.00 | \$9,750.00 | \$825.00 | \$8,250.00 | \$866.67 |
| 160 ALUMINUM PIPE HANDRAIL (3 RAIL) | 150 | LF | \$80.00 | \$12,000.00 | \$60.00 | \$9,000.00 | \$58.00 | \$8,700.00 | \$66.00 |
| 161 SAFETY PIPE RAIL (2") | 125 | LF | \$60.00 | \$7,500.00 | \$30.00 | \$3,750.00 | \$49.75 | \$6,218.75 | \$46.58 |

BIDS RECEIVED BY: CHARLES W. RICH, P.E.
BIDS RECORDED BY: JAYNE CANALE, TECHNICAL AIDE

PROJECT NAME: ANNUAL PATHWAY & MINOR CONSTRUCTION CONTRACT

PROJECT NUMBER: 2012053

BID OPENING DATE: AUGUST 2, 2011

CONTRACT DAYS: THREE HUNDRED SIXTY FIVE (365) CALENDAR DAYS

**WYNN & SONS ENVIRON.
CONSTRUCTION, INC.**

**CHARLES S. WHITESIDE,
INC.**

DEVLAND SITE, INC.

| ITEM | QTY | UNITS | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | AVERAGE UNIT PRICE |
|---|-------|-------|------------|----------------|------------|----------------|------------|----------------|-----------------------|
| 162 DOUBLE RAIL WOOD FENCE - REMOVAL | 200 | LF | \$24.00 | \$4,800.00 | \$5.00 | \$1,000.00 | \$15.00 | \$3,000.00 | \$14.67 |
| 163 DOUBLE RAIL WOOD FENCE - RELOCATION | 250 | LF | \$34.00 | \$8,500.00 | \$10.00 | \$2,500.00 | \$18.00 | \$4,500.00 | \$20.67 |
| 164 STEEL BOLLARD | 8 | EA | \$750.00 | \$6,000.00 | \$1,000.00 | \$8,000.00 | \$300.00 | \$2,400.00 | \$683.33 |
| 165 REMOVABLE BOLLARD | 10 | EA | \$950.00 | \$9,500.00 | \$1,500.00 | \$15,000.00 | \$850.00 | \$8,500.00 | \$1,100.00 |
| 166 RELOCATE FIRE HYDRANT | 1 | EA | \$5,000.00 | \$5,000.00 | \$6,500.00 | \$6,500.00 | \$4,800.00 | \$4,800.00 | \$5,433.33 |
| 167 PULL BOXES (BROOKS) | 2 | EA | \$1,000.00 | \$2,000.00 | \$900.00 | \$1,800.00 | \$700.00 | \$1,400.00 | \$866.67 |
| 168 CONCRETE BARRIER WALL | 100 | LF | \$100.00 | \$10,000.00 | \$65.00 | \$6,500.00 | \$115.00 | \$11,500.00 | \$93.33 |
| 169 JACK & BORE IRRIGATION LINES | 100 | LF | \$75.00 | \$7,500.00 | \$90.00 | \$9,000.00 | \$115.00 | \$11,500.00 | \$93.33 |
| 170 INSTALL IRRIGATION LINES (COMPLETE) | 200 | LF | \$40.00 | \$8,000.00 | \$30.00 | \$6,000.00 | \$22.00 | \$4,400.00 | \$30.67 |
| 171 PROVIDE HOOKUP FOR IRRIGATION SYSTEM | 5 | EA | \$2,500.00 | \$12,500.00 | \$1,200.00 | \$6,000.00 | \$14.50 | \$72.50 | \$1,238.17 |
| 172 REPLACE SPRINKLER SYSTEM (COMPLETE) | 1,500 | LF | \$40.00 | \$60,000.00 | \$30.00 | \$45,000.00 | \$24.00 | \$36,000.00 | \$31.33 |
| 173 RUBBLE RIP-RAP | 50 | TN | \$175.00 | \$8,750.00 | \$350.00 | \$17,500.00 | \$70.00 | \$3,500.00 | \$198.33 |
| 174 SOUTHERN YELLOW PINE LUMBER | 1,000 | BF | \$12.00 | \$12,000.00 | \$11.00 | \$11,000.00 | \$30.00 | \$30,000.00 | \$17.67 |
| 175 40 TON CRANE, CRAWLER OR WHEEL MOUNT - DAY | 10 | EA | \$2,200.00 | \$22,000.00 | \$2,200.00 | \$22,000.00 | \$4,500.00 | \$45,000.00 | \$2,966.67 |
| 176 3 CY LOADER - DAY | 10 | EA | \$1,200.00 | \$12,000.00 | \$1,500.00 | \$15,000.00 | \$650.00 | \$6,500.00 | \$1,116.67 |
| 177 1½ CY BACKHOE - DAY | 10 | EA | \$1,750.00 | \$17,500.00 | \$1,500.00 | \$15,000.00 | \$900.00 | \$9,000.00 | \$1,383.33 |
| ** PAVEMENT TEXTURING: ITEMS 178-182 | | | | ***** | ***** | ***** | ***** | ***** | ***** |
| 178 IMPRINT NEW INSTALLATION | 1,500 | SY | \$80.00 | \$120,000.00 | \$57.00 | \$85,500.00 | \$62.00 | \$93,000.00 | \$66.33 |
| 179 HEAT & IMPRINT EXISTING PAVEMENT | 1,200 | SY | \$100.00 | \$120,000.00 | \$40.00 | \$48,000.00 | \$62.00 | \$74,400.00 | \$67.33 |
| 180 COLORED COATING - STANDARD FORMULA | 2,700 | SY | \$40.00 | \$108,000.00 | \$30.00 | \$81,000.00 | \$30.00 | \$81,000.00 | \$33.33 |
| 181 COLORED COATING - TRAFFIC FORMULA | 2,700 | SY | \$50.00 | \$135,000.00 | \$40.00 | \$108,000.00 | \$39.50 | \$106,650.00 | \$43.17 |
| 182 SEALER CONCRETE | 2,700 | SY | \$30.00 | \$81,000.00 | \$20.00 | \$54,000.00 | \$14.75 | \$39,825.00 | \$21.58 |
| ** TIMBER AND CONCRETE PILINGS AND STEEL SHEET PILING: ITEMS 183-186 | | | | ***** | ***** | ***** | ***** | ***** | ***** |
| 183 8" TREATED TIMBER PILING | 300 | LF | \$34.00 | \$10,200.00 | \$30.00 | \$9,000.00 | \$65.00 | \$19,500.00 | \$43.00 |
| 184 10" TREATED TIMBER PILING | 450 | LF | \$43.50 | \$19,575.00 | \$40.00 | \$18,000.00 | \$83.00 | \$37,350.00 | \$55.50 |
| 185 12" SQUARE PRECAST PRE-STRESSED CONCRETE PILING | 500 | LF | \$67.50 | \$33,750.00 | \$60.00 | \$30,000.00 | \$95.00 | \$47,500.00 | \$74.17 |
| 186 TEMPORARY OR PERMANENT STEEL SHEET PILING | 1,000 | SF | \$54.00 | \$54,000.00 | \$45.00 | \$45,000.00 | \$135.00 | \$135,000.00 | \$78.00 |
| TOTAL CONTINGENCY ITEMS | **** | **** | ***** | \$1,924,975.00 | ***** | \$1,665,200.00 | ***** | \$1,612,651.75 | ***** |
| TOTAL BID AMOUNT | **** | **** | ***** | \$4,776,516.00 | ***** | \$4,791,795.00 | ***** | \$4,808,263.00 | ***** |