


**PROJECT LOCATION
BELVEDERE ROAD,
FROM CLUB HOUSE DRIVE TO AUSTRALIAN AVENUE
(MILLING & RESURFACING)
PALM BEACH COUNTY
PROJECT NO. 2014616**



LOCATION MAP

CONTRACT

STATE OF FLORIDA)

) SS

COUNTY OF PALM BEACH)

This Contract, made this ____ day of _____, A.D. 2015, by and between PALM BEACH COUNTY, a Political Subdivision of the State of Florida, (hereinafter "County"), and Ranger Construction Industries, Inc. of West Palm Beach, Florida, and their heirs, executors, administrators and assigns, (hereinafter "Contractor"):

WITNESSETH: The Contractor agrees with the County, for the consideration herein mentioned at their own proper cost and expense to do all the work and furnish all necessary labor, materials, equipment, machinery, tools, apparatus, services, state workmen's compensation and unemployment compensation taxes incurred in the performance of the contract, and means of transportation for the complete construction of:

PROJECT NAME: BELVEDERE ROAD FROM CLUB HOUSE DR. TO AUSTRALIAN AVE. MILLING & RESURFACING

PROJECT NO.: 2014616

IN THE AMOUNT OF:
SEVEN HUNDRED FORTY SEVEN THOUSAND NINE HUNDRED FIFTEEN DOLLARS 20/100
IN WORDS

\$747,915.20
(IN FIGURES)

in Palm Beach County, Florida, in the manner and to the full extent as set forth in the Contract Documents therefore and the Contract Documents relative thereto, are made a part of this Agreement as completely as if set forth herein, to the satisfaction of the County, or its duly authorized representative.

The Contractor further agrees for the consideration herein mentioned to commence the work with adequate forces and equipment within fourteen (14) calendar days of the date set forth in the "Notice to Proceed". **The time limit for the completion of all work under this contract shall be One Hundred Twenty (120) calendar days.** The date fixing this period upon the calendar shall be established and stated in the "Notice to Proceed". After commencement of the work, it shall be properly dispatched toward completion, to the satisfaction of the Engineer, and shall be fully completed within the time limit. It is understood and agreed that the time limit for completion of said work is the essence of the contract and should the Contractor fail to complete the work within the time limit, it is agreed that for such calendar day that any work provided for in these Contract Documents shall remain incomplete after the time limit has expired, including any official extension of the time limit; the sum per day given in the contained schedules shall be deducted from monies due the Contractor, not as a penalty, but as liquidated damages (in accordance with Section 8-10.2 of the Standard Specifications) and added expense for supervision.

The Contractor shall take into account all contingent work which has to be done by other parties arising from any cause whatsoever, and shall not plead his want of knowledge of such contingent work as an excuse for delay in his work, or for its non-performance.

IN WITNESS WHEREOF, the parties have caused this Contract to be executed and sealed the day and year first written above.

ATTEST:

SHARON R. BOCK,
Clerk & Comptroller


PALM BEACH COUNTY, FLORIDA, a
Political Subdivision of the
State of Florida

BOARD OF COUNTY COMMISSIONERS

By: _____
Deputy Clerk

By: _____
Shelley Vana, Mayor

APPROVED AS TO FORM
AND LEGAL SUFFICIENCY


APPROVED AS TO TERMS
AND CONDITIONS

(witness signature)

(Corporate Name)

(witness name printed)

a _____ corporation
(insert state of incorporation)

(witness signature)

By _____
(signature)

(witness name printed)

(print signatory's name)

Its _____
(print title)

(date of execution)

(Corporate Seal)

BELVEDERE RD., CLUBHOUSE DR. TO AUSTRALIAN AVE.

MILLING & RESURFACING

PALM BEACH COUNTY PROJECT #2014616

AVERAGE OF BID ITEMS	ENGINEERS ESTIMATE	RANGER CONSTR. INDUSTRIES, INC.	HARDRIVES, INC.	COMMUNITY ASPHALT CORP.	DP DEVELOPMENT OF THE TREASURE COAST	WEEKLEY ASPHALT PAVING, INC.
----------------------	--------------------	--	------------------------	--------------------------------	---	-------------------------------------

ATTACHMENT 4 - PAGE 1 OF 2

ITEM #	DESCRIPTION	QTY	UNIT	UNIT PRICE	UNIT PRICE	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
--------	-------------	-----	------	------------	------------	------------	-------	------------	-------	------------	-------	------------	-------	------------	-------

BASE BID PAY ITEMS

1	Mobilization	1	LS	\$44,531.00	\$26,400.39	\$30,500.00	\$ 30,500.00	\$31,160.00	\$ 31,160.00	\$63,550.00	\$ 63,550.00	\$72,445.00	\$ 72,445.00	\$25,000.00	\$ 25,000.00
2	Maintenance of Traffic	1	LS	\$67,286.00	\$26,400.39	\$62,000.00	\$ 62,000.00	\$67,600.00	\$ 67,600.00	\$97,320.00	\$ 97,320.00	\$46,530.00	\$ 46,530.00	\$62,980.00	\$ 62,980.00
3	Clearing and Grubbing	1	LS	\$28,591.61	\$ 2,640.04	\$18,000.00	\$ 18,000.00	\$10,558.07	\$ 10,558.07	\$47,000.00	\$ 47,000.00	\$38,350.00	\$ 38,350.00	\$29,050.00	\$ 29,050.00
4	Variable Message Board	10	DAY	\$ 46.72	\$ 14.00	\$ 28.00	\$ 280.00	\$ 115.00	\$ 1,150.00	\$ 31.60	\$ 316.00	\$ 40.00	\$ 400.00	\$ 19.00	\$ 190.00
5	Milling Exist Asph Pavt 1" Avg Depth	66,000	SY	\$ 1.80	\$ 1.15	\$ 1.48	\$ 97,680.00	\$ 1.26	\$ 83,160.00	\$ 1.60	\$105,600.00	\$ 1.75	\$115,500.00	\$ 2.90	\$191,400.00
6	Concrete Curb & Gutter, Type F	627	LF	\$ 24.19	\$ 15.00	\$ 18.50	\$ 11,599.50	\$ 18.70	\$ 11,724.90	\$ 21.50	\$ 13,480.50	\$ 19.50	\$ 12,226.50	\$ 42.76	\$ 26,810.52
7	Concrete Curb, Type D	10	LF	\$ 35.15	\$ 14.00	\$ 30.00	\$ 300.00	\$ 28.35	\$ 283.50	\$ 38.20	\$ 382.00	\$ 35.50	\$ 355.00	\$ 43.70	\$ 437.00
8	Valley Gutter - Concrete	10	LF	\$ 34.96	\$ 20.00	\$ 30.00	\$ 300.00	\$ 28.35	\$ 283.50	\$ 38.20	\$ 382.00	\$ 35.50	\$ 355.00	\$ 42.76	\$ 427.60
9	Concrete Sidewalk 4" Thick	627	SY	\$ 38.51	\$ 34.00	\$ 35.50	\$ 22,258.50	\$ 36.30	\$ 22,760.10	\$ 44.50	\$ 27,901.50	\$ 40.00	\$ 25,080.00	\$ 36.25	\$ 22,728.75
10	Concrete Sidewalk 6" Thick	10	SY	\$ 71.26	\$ 42.00	\$ 50.00	\$ 500.00	\$ 51.00	\$ 510.00	\$ 65.30	\$ 653.00	\$ 95.00	\$ 950.00	\$ 95.00	\$ 950.00
11	Detectable Warnings	277	SF	\$ 38.12	\$ 26.46	\$ 40.00	\$ 11,080.00	\$ 39.70	\$ 10,996.90	\$ 36.90	\$ 10,221.30	\$ 35.00	\$ 9,695.00	\$ 39.00	\$ 10,803.00
12	Thermoplastic, Std, White, Solid 6"	33,210	LF	\$ 0.86	\$ 0.55	\$ 0.90	\$ 29,889.00	\$ 1.02	\$ 33,874.20	\$ 0.85	\$ 28,228.50	\$ 0.75	\$ 24,907.50	\$ 0.80	\$ 26,568.00
13	Thermoplastic, Std, Solid 6" Yellow	10,803	LF	\$ 0.86	\$ 0.55	\$ 0.90	\$ 9,722.70	\$ 1.02	\$ 11,019.06	\$ 0.85	\$ 9,182.55	\$ 0.75	\$ 8,102.25	\$ 0.80	\$ 8,642.40
14	Thermoplastic, 6" Skip White (10'-30')	12,804	LF	\$ 0.50	\$ 0.55	\$ 0.30	\$ 3,841.20	\$ 1.02	\$ 13,060.08	\$ 0.25	\$ 3,201.00	\$ 0.60	\$ 7,682.40	\$ 0.35	\$ 4,481.40
15	Thermoplastic, 6" Skip Yellow (6'-10')	3,201	LF	\$ 0.59	\$ 0.55	\$ 0.40	\$ 1,280.40	\$ 1.02	\$ 3,265.02	\$ 0.35	\$ 1,120.35	\$ 0.60	\$ 1,920.60	\$ 0.60	\$ 1,920.60
16	Thermoplastic, 6", Skip White (2'-4')	60	LF	\$ 0.65	\$ 0.55	\$ 0.40	\$ 24.00	\$ 1.02	\$ 61.20	\$ 0.40	\$ 24.00	\$ 0.85	\$ 51.00	\$ 0.60	\$ 36.00
17	Thermoplastic, 6", Skip Yellow (2'-4')	240	LF	\$ 0.65	\$ 0.55	\$ 0.40	\$ 96.00	\$ 1.02	\$ 244.80	\$ 0.40	\$ 96.00	\$ 0.85	\$ 204.00	\$ 0.60	\$ 144.00
18	Thermoplastic, Std, 12" Solid White	1,608	LF	\$ 1.94	\$ 1.17	\$ 1.80	\$ 2,894.40	\$ 2.45	\$ 3,939.60	\$ 1.70	\$ 2,733.60	\$ 2.00	\$ 3,216.00	\$ 1.75	\$ 2,814.00
19	Thermoplastic, Std, 18" Solid White	270	LF	\$ 2.80	\$ 1.35	\$ 2.70	\$ 729.00	\$ 3.40	\$ 918.00	\$ 2.60	\$ 702.00	\$ 2.30	\$ 621.00	\$ 3.00	\$ 810.00
20	Thermoplastic, Std, 18" Solid Yellow	60	LF	\$ 2.85	\$ 1.70	\$ 2.70	\$ 162.00	\$ 3.40	\$ 204.00	\$ 2.60	\$ 156.00	\$ 2.30	\$ 138.00	\$ 3.25	\$ 195.00
21	Thermoplastic, Std, 24" Solid White	1,272	LF	\$ 4.12	\$ 2.12	\$ 4.00	\$ 5,088.00	\$ 4.75	\$ 6,042.00	\$ 3.80	\$ 4,833.60	\$ 4.30	\$ 5,469.60	\$ 3.75	\$ 4,770.00
22	Thermoplastic, White, Message	2	EA	\$ 208.35	\$ 50.00	\$ 150.00	\$ 300.00	\$ 124.75	\$ 249.50	\$ 400.00	\$ 800.00	\$ 92.00	\$ 184.00	\$ 275.00	\$ 550.00
23	Thermoplastic, White, Arrows	40	EA	\$ 77.33	\$ 40.00	\$ 61.00	\$ 2,440.00	\$ 107.75	\$ 4,310.00	\$ 57.90	\$ 2,316.00	\$ 80.00	\$ 3,200.00	\$ 80.00	\$ 3,200.00
24	Construction Tape Removal	12,804	LF	\$ 0.52	\$ 0.75	\$ 0.55	\$ 7,042.20	\$ 1.20	\$ 15,364.80	\$ 0.10	\$ 1,280.40	\$ 0.50	\$ 6,402.00	\$ 0.25	\$ 3,201.00
25	Retro-Reflective Pavement marker, White/Red; Bi-Directional	320	EA	\$ 4.09	\$ 3.00	\$ 4.30	\$ 1,376.00	\$ 4.80	\$ 1,536.00	\$ 4.10	\$ 1,312.00	\$ 3.75	\$ 1,200.00	\$ 3.50	\$ 1,120.00
26	Retro-Reflective Pavement marker, Amber/Amber; Bi-Directional	561	EA	\$ 4.09	\$ 3.00	\$ 4.30	\$ 2,412.30	\$ 4.80	\$ 2,692.80	\$ 4.10	\$ 2,300.10	\$ 3.75	\$ 2,103.75	\$ 3.50	\$ 1,963.50
27	Loop Assembly, F&I, (Type F - 26')	30	EA	\$ 830.60	\$ 650.00	\$ 800.00	\$ 24,000.00	\$ 850.00	\$ 25,500.00	\$ 763.00	\$ 22,890.00	\$ 950.00	\$ 28,500.00	\$ 790.00	\$ 23,700.00
28	Loop Assembly, F&I, (Type F - 46')	19	EA	\$ 1,024.40	\$ 710.00	\$ 880.00	\$ 16,720.00	\$ 1,450.00	\$ 27,550.00	\$ 837.00	\$ 15,903.00	\$ 1,065.00	\$ 20,235.00	\$ 890.00	\$ 16,910.00
TOTAL BASE BID							\$362,515.20		\$390,018.03		\$463,885.40		\$436,023.60		\$471,802.77

ALTERNATE 1 PAY ITEMS

29	Type S-III Asphaltic Concrete (1 1/4")	4,100	TN	\$ 102.13	\$ 80.00	\$ 88.50	\$362,850.00	\$ 100.25	\$411,025.00	\$ 93.00	\$381,300.00	\$ 115.00	\$471,500.00	\$ 113.90	\$466,990.00
TOTAL ALTERNATE 1 BID							\$362,850.00		\$411,025.00		\$381,300.00		\$471,500.00		\$466,990.00

ALTERNATE 2 PAY ITEMS

30	Superpave Asphaltic Concrete SP-9.5 (1.25")	4,100	TN	\$ 103.90	\$ 100.00	\$ 94.00	\$385,400.00	\$ 96.60	\$396,060.00	\$ 100.00	\$410,000.00	\$ 115.00	\$471,500.00	\$ 113.90	\$466,990.00
TOTAL ALTERNATE 2 BID							\$385,400.00		\$396,060.00		\$410,000.00		\$471,500.00		\$466,990.00

TOTAL BASE BID + ALTERNATE 1 BID AMOUNT

\$725,365.20

\$801,043.03

\$845,185.40

\$907,523.60

\$938,792.77

TOTAL BASE BID + ALTERNATE 2 BID AMOUNT

\$747,915.20

\$786,078.03

\$873,885.40

\$907,523.60

\$938,792.77

**BELVEDERE RD., CLUBHOUSE DR. TO AUSTRALIAN AVE.
MILLING & RESURFACING
PALM BEACH COUNTY PROJECT #2014616**

*THE ITEMS AND QUANTITIES SHOWN, SHALL GOVERN OVER THE PLANS.
PAY ITEM FOOTNOTES IN CONSTRUCTION PLANS SHALL ALSO BE INCLUDED IN ITEM UNIT PRICE.*

PAY ITEM FOOTNOTES:

Mobilization: Includes NPDES Erosion Control Measures.
Maintenance of Traffic: Includes all provision and maintenance of necessary signs, advanced warning, variable message boards, all detour signs and barricades, and any railroad MOT required for the duration of the project. MOT shall include the cost of any temporary pavement, temporary conc. Barriers, temporary wire faced wall, etc. as required.
Curb and gutter shall be incidental when related to ADA ramp applications.
Clearing and grubbing to include all necessary curb and gutter and sidewalk removal
Majority of Sidewalk work will be ADA ramps.
All striping quantities shown as gross lengths.
Joint Repairs are to be done to the full length of the bridge expansion joints and specify the maximum gap width dimension for the backer rod/joint sealant.
Per Palm Beach County Typical, Thermoplastic shall not be installed on roadway fourteen (14) calendar days after the final lift of asphalt has been completed, Unless otherwise specified by palm Beach County Traffic Engineer.
RPM's to be installed with Epoxy only on bull noses raised medians and all other RPM's in the roadway are installed in thermoplastic.

Working days to complete project: 120 calendar days (See Special Provisions)

Bids as read at opening on Tuesday, March 17, 2015; 2:00 PM

All bids subject to OSBA SBE compliance and Board Approval.

Prepared by: Toni Sharp, Technical Assistant I

Checked by: Holly B. Knight, P.E., Contracts Section Manager


**PALM BEACH COUNTY
INTER-OFFICE MEMORANDUM**

DATE: April 30, 2015
TO: Omelio Fernandez, Director
Roadway Production
FROM: Edward W. Lowery, Director
 Department of Economic Sustainability
RE: BUDGET AVAILABILITY STATEMENT
Project: Belvedere Road – Resurfacing

This represents our Supplemental Budget Availability Statement (BAS) for the referenced project as follows:

Budget Account No:	Amount	Purpose
Fund <u>1101</u> Dept <u>143</u> Org <u>1431</u> Obj <u>8101</u> Program Code/Period <u>BG182-GY05</u>	\$166,091.78	Construction Cost & Staff Cost
Fund <u>1101</u> Dept <u>143</u> Org <u>1431</u> Obj <u>8101</u> Program Code/Period <u>BG182-GY06</u>	\$104,517.25	Construction Cost & Staff Cost
Fund <u>1101</u> Dept <u>143</u> Org <u>1431</u> Obj <u>8101</u> Program Code/Period <u>BG182-GY07</u>	\$229,390.97	Construction Cost & Staff Cost
//////////////////////////////////// Total	\$500,000.00	////////////////////////////////////

If you require any further information on the above, please contact Bud Cheney Manager, CIREIS Section at 233-3691.


 Edward W. Lowery, Director
 Department of Economic Sustainability

5/1/2015

5/1/15

**BOARD OF COUNTY COMMISSIONERS
PALM BEACH COUNTY
BUDGET Amendment**

FUND Transportation Improvement

BGRV 043015-533
BGEX 043015-1253

ACCOUNT NUMBER	ACCOUNT NAME	ORIGINAL BUDGET	CURRENT BUDGET	INCREASE	DECREASE	ADJUSTED BUDGET	EXPENDED/ ENCUMBERED AS OF 04/30/2015	REMAINING BALANCE
<u>REVENUES</u>								
<u>PAVEMENT MGMT/ ROADWAY STRIPING</u>								
3500-363-R002-8015	Tr Fr HCD Fd 1101	<u>0</u>	<u>1,000,000</u>	<u>500,000</u>	<u>0</u>	<u>1,500,000</u>		
TOTAL RECEIPTS & BALANCES		197,575,694	197,052,822	<u>500,000</u>	<u>0</u>	197,552,822		
<u>EXPENDITURES</u>								
<u>PAVEMENT MGMT/ ROADWAY STRIPING</u>								
3500-363-R002-4606	Repair/Maint-Roads,Bridges,Row	<u>0</u>	<u>4,500,000</u>	<u>500,000</u>	<u>0</u>	<u>5,000,000</u>	2,668,265	2,331,735
TOTAL APPROPRIATIONS & EXPENDITURES		197,575,694	197,052,822	<u>500,000</u>	<u>0</u>	197,552,822		

Engineering & Public Works	SIGNATURE	DATE	By Board of County Commissioners
Administration / Budget Approval	<u><i>Alicia Kovalainen</i></u>	<u>4/30/15</u>	At Meeting of _____
OFMB Department – Posted	_____	_____	_____
	_____	_____	Deputy Clerk to the Board of County Commissioners

Attachment 6

2015-

BOARD OF COUNTY COMMISSIONERS
PALM BEACH COUNTY, FLORIDA
BUDGET TRANSFER

BGEX 143-043015*01250

FUND 1101 - Housing and Community Development

Use this form to provide budget for items not anticipated in the budget.

ACCT.NUMBER	ACCOUNT NAME	ORIGINAL BUDGET	CURRENT BUDGET	INCREASE	DECREASE	ADJUSTED BUDGET	EXPENDED/ ENCUMBERED AS OF 04/30/15	REMAINING BALANCE
<u>EXPENDITURES</u>								
143-1431-9162	Tr To Transport Imprv Fd 3500	0	1,000,000	500,000		1,500,000	0	1,500,000
143-1431-8201	Contributions-Non-Govts Agn	4,706,589	4,694,602		500,000	4,194,602	1,319,304	2,875,298
				<u>500,000</u>	<u>500,000</u>			
TOTALS								

Department of Economic Sustainability
INITIATING DEPARTMENT/DIVISION
Administration/Budget Department Approval
OFMB Department - Posted

Signatures
Edward W. Pomroy

Date
5/4/2015

AK 5/11/15

By Board of County Commissioners
At Meeting of
June 2, 2015
Deputy Clerk to the
Board of County Commissioners