


PROJECT LOCATION
INDIANTOWN ROAD & JUPITER FARMS ROAD
PALM BEACH COUNTY PROJECT NO. 2006500



LOCATION MAP

CONTRACT

STATE OF FLORIDA)

) SS

COUNTY OF PALM BEACH)

This Contract, made this ____ day of _____, A.D. 20____, by and between PALM BEACH COUNTY, a Political Subdivision of the State of Florida, (hereinafter "County"), and Rosso Site Development, Inc. of Lake Worth, Florida, and their heirs, executors, administrators and assigns, (hereinafter "Contractor"):

WITNESSETH: The Contractor agrees with the County, for the consideration herein mentioned at their own proper cost and expense to do all the work and furnish all necessary labor, materials, equipment, machinery, tools, apparatus, services, state workmen's compensation and unemployment compensation taxes incurred in the performance of the contract, and means of transportation for the complete construction of:

PROJECT NAME: INDIANTOWN ROAD & JUPITER FARMS ROAD

PROJECT NO.: 2006500

IN THE AMOUNT OF:

ONE MILLION, FOUR HUNDRED NINETY SIX THOUSAND, EIGHT HUNDRED FIFTY THREE DOLLARS & 75/100

(IN WORDS)

\$1,496,853.75

(IN FIGURES)

in Palm Beach County, Florida, in the manner and to the full extent as set forth in the Contract Documents therefore and the Contract Documents relative thereto, are made a part of this Agreement as completely as if set forth herein, to the satisfaction of the County, or its duly authorized representative.

The Contractor further agrees for the consideration herein mentioned to commence the work with adequate forces and equipment within fourteen (14) calendar days of the date set forth in the "Notice to Proceed". The time limit for the completion of all work under this contract shall be one hundred and eighty (180) calendar days, (see Special Provisions). The date fixing this period upon the calendar shall be established and stated in the "Notice to Proceed". After commencement of the work, it shall be properly dispatched toward completion, to the satisfaction of the Engineer, and shall be fully completed within the time limit. It is understood and agreed that the time limit for completion of said work is the essence of the contract and should the Contractor fail to complete the work within the time limit, it is agreed that for such calendar day that any work provided for in these Contract Documents shall remain incomplete after the time limit has expired, including any official extension of the time limit; the sum per day given in the contained schedules shall be deducted from monies due the Contractor, not as a penalty, but as liquidated damages (in accordance with Section 8-10.2 of the Standard Specifications) and added expense for supervision.



Office of
Small Business Assistance
50 South Military Trail, Suite 202
West Palm Beach, FL 33415
(561) 616-6840
Fax: (561) 616-6850
www.pbcgov.com/osba



Palm Beach County
Board of County
Commissioners
Paulette Burdick, Mayor
Melissa McKinlay, Vice Mayor
Hal R. Valeche
Dave Kerner
Steven L. Abrams
Mary Lou Berger
Mack Bernard

County Administrator
Verdenia C. Baker

"An Equal Opportunity
Affirmative Action Employer"

DATE: June 19, 2017
TO: Holly B. Knight, P.E., Contracts Section Manager
THROUGH: Allen Gray, Manager
Office of Small Business Assistance *A. Gray*
FROM: Angela D. Smith, Small Business Development Specialist
Office of Small Business Assistance *AS*
SUBJECT: Compliance Review on Project No. 2006500
Indiantown Road & Jupiter Farms Road

The following is a Compliance Review of SBE participation on the above-mentioned project. The Bid Opening date was June 1, 2017. SBE participation is calculated on the Amount Less Contingency.

Bidder #1: Rosso Site Development, Inc.
1302 S. J Street
Lake Worth, FL 33460
Phone: 561-689-0889
Bid Amount: \$1,496,853.75
Amount Less Contingency: \$1,488,762.50
Goal: 15% Overall
Goal Achieved: 25.7%

SBE Participation:

(SB)ROSSO SITE DEVELOPMENT, INC ¹ .	\$246,582.21	16.56%
(SB)AGRICULTURAL LAND SERVICES	\$ 29,365.60	1.97%
(SB)COATS CONCRETE CONSTRUCTION, INC	<u>\$107,582.43</u>	<u>7.22%</u>
	\$383,530.24	25.7%

Bidder #2: Ranger Construction Industries, Inc.
101 Sansbury's Way
West Palm Beach, FL 33411
Phone: 561-793-9400

¹ Rosso Site Development, Inc. included line items 6,7 & 8 as a part of the work they will perform as an SBE, which is hauling of base rock material. Rosso is not certified for hauling base rock materials, therefore the dollar amounts indicated on the bid tab for those line items (\$194,942.04) will be deducted from their total price presented on their schedule 2 (\$441,524.25), to reflect the new SBE participation dollar amount (\$246,582.21)



Bid Amount: \$1,520,344.52
Amount Less Contingency: \$1,514,095.02
 Goal: 15%
Goal Achieved: 15%

SBE Participation:

(SB)WM. D. ADEIMY, JR., INC.	\$88,687.50	5.857%
(SB)AGRICULTURAL LAND SERVICES, INC.	\$29,834.20	1.97%
(SB)FINE LINE STRIPING, INC.	\$31,422.00	2.075%
(SB)ENGENUITY GROUP, INC.	\$27,753.00	1.832%
(SB)TREECYCLE LAND CLEARING, INC.	\$15,527.00	1.025%
(SB)RAPID MILLING & PAVING, LLC	<u>\$33,950.00</u>	<u>2.242%</u>
	\$227,173.70	15%

Bidder #3: Community Asphalt Corp.
 7795 Hooper Rd.
 West Palm Beach, FL 33411
 Phone: 561-790-6467
 Bid Amount: \$1,592,446.00
Amount Less Contingency: \$1,584,121.00
 Goal: 15%
Goal Achieved: 15.1%

SBE Participation:

(SB)AGRICULTURAL LAND SERVICES, INC.	\$29,365.60	1.85%
(SB)RAPID MILLING & PAVING, LLC	\$52,670.43	3.32%
(SB)TREECYCLE LAND CLEARING, INC.	\$8,320.00	.52%
(SB)ENGENUITY GROUP, INC.	\$26,467.00	1.67%
(SB)WM. D. ADEIMY, JR., INC.	\$89,437.50	5.64%
(SB)SIRDAR TRUCKING, INC.	<u>\$34,219.50</u>	<u>2.16%</u>
	\$240,480.03	15.1%

Bidder #4: Mancil's Tractor Service, Inc.
 8530 SW Jayme Way
 Palm City, FL 34990
 Phone: 772-288-0983
 Bid Amount: \$1,625,93.00
Amount Less Contingency: \$1,619,243.00



Goal: 15%
Goal Achieved: 8.69%

SBE Participation:

(SB)PATHWAY ENTERPRISES, INC.	\$98,617.00	6.09%
(SB)MEYER'S TURF, LLC	<u>\$42,174.00</u>	<u>2.6%</u>
	\$140,791.00	8.69%

Bidder #5: E & N Construction, Inc.
10268 Sunset Blvd
Royal Palm Beach, FL 33411

Phone: 561-795-4007
Bid Amount: \$1,666,635.15
Amount Less Contingency: **\$1,658,635.15**
Goal: 15%
Goal Achieved: **16.4%**

SBE Participation:

(SB)PATHWAY ENTERPRISES, INC.	\$98,617.00	5.9%
(WB)E & N CONSTRUCTION, INC.	<u>\$174,493.20</u>	<u>10.5%</u>
	\$273,110.20	16.4%

EVALUATION:

Bidder 1, Rosso Site Development, Inc. has achieved the SBE goal for this project.

**Indiantown Road & Jupiter Farms Road
PBC Project #2006500**

				AVERAGE OF BID ITEMS FOR ALL BIDDERS	ENGINEERS ESTIMATE	Rosso Site Development		Ranger Construction Industries, Inc.		Community Asphalt Corp.		Mancil's Tractor Service, Inc.		E & N Construction, Inc.	
ITEM #	DESCRIPTION	QTY	UNIT	UNIT PRICE	UNIT PRICE	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
ROADWAY ITEMS															
1	Mobilization	1	LS	\$ 152,555.44	\$25,000.00	\$186,577.19	\$ 186,577.19	\$176,000.00	\$ 176,000.00	\$ 115,200.00	\$ 115,200.00	\$ 200,000.00	\$ 200,000.00	\$ 85,000.00	\$ 85,000.00
2	Maintenance of Traffic (incl. Pedestrian M.O.T.)	1	LS	\$ 100,767.72	\$40,000.00	\$ 35,942.62	\$ 35,942.62	\$180,466.00	\$ 180,466.00	\$ 102,430.00	\$ 102,430.00	\$ 100,000.00	\$ 100,000.00	\$ 85,000.00	\$ 85,000.00
3	Clearing and Grubbing	1	LS	\$ 48,620.93	\$40,000.00	\$ 80,654.66	\$ 80,654.66	\$ 37,300.00	\$ 37,300.00	\$ 55,150.00	\$ 55,150.00	\$ 25,000.00	\$ 25,000.00	\$ 45,000.00	\$ 45,000.00
4	Regular Excavation	2,764	CY	\$ 9.59	\$15.49	\$ 4.80	\$ 13,267.20	\$ 7.10	\$ 19,624.40	\$ 16.30	\$ 45,053.20	\$ 10.00	\$ 27,640.00	\$ 9.75	\$ 26,949.00
5	Embankment (Compacted in Place)	2,249	CY	\$ 8.32	\$18.06	\$ 4.80	\$ 10,795.20	\$ 6.95	\$ 15,630.55	\$ 14.60	\$ 32,835.40	\$ 5.00	\$ 11,245.00	\$ 10.25	\$ 23,052.25
6	Type B Stabilization (LBR 40) (12")	3,033	SY	\$ 6.00	\$3.60	\$ 6.23	\$ 18,895.59	\$ 6.00	\$ 18,198.00	\$ 5.00	\$ 15,165.00	\$ 6.00	\$ 18,198.00	\$ 6.75	\$ 20,472.75
7	Baserock (4")	88	SY	\$ 41.73	\$7.93	\$ 23.44	\$ 2,062.72	\$ 64.00	\$ 5,632.00	\$ 45.10	\$ 3,968.80	\$ 10.00	\$ 880.00	\$ 66.10	\$ 5,816.80
8	Optional Base Group 13	9,959	SY	\$ 18.72	\$30.43	\$ 17.47	\$ 173,983.73	\$ 12.83	\$ 127,773.97	\$ 21.40	\$ 213,122.60	\$ 20.00	\$ 199,180.00	\$ 21.90	\$ 218,102.10
9	Mill Existing Asphalt Pavement (1")	46,611	SY	\$ 1.73	\$3.89	\$ 1.26	\$ 58,729.86	\$ 1.38	\$ 64,323.18	\$ 2.30	\$ 107,205.30	\$ 1.50	\$ 69,916.50	\$ 2.20	\$ 102,544.20
10	Asph. Concrete Friction Course (1.0") (FC-9.5) Rubber	3,107	TN	\$ 135.57	\$150.00	\$ 126.11	\$ 391,823.77	\$ 120.00	\$ 372,840.00	\$ 123.00	\$ 382,161.00	\$ 165.00	\$ 512,655.00	\$ 143.75	\$ 446,631.25
11	Superpave Asphalt Concrete (Traffic Level C) (1.5")	823	TN	\$ 95.00	\$115.24	\$ 84.26	\$ 69,345.98	\$ 80.00	\$ 65,840.00	\$ 106.00	\$ 87,238.00	\$ 91.00	\$ 74,893.00	\$ 113.75	\$ 93,616.25
12	Structural Overbuild (SP) (Traffic C) (2" Avg.)	876	TN	\$ 100.88	\$115.24	\$ 97.65	\$ 85,541.40	\$ 93.00	\$ 81,468.00	\$ 109.00	\$ 95,484.00	\$ 91.00	\$ 79,716.00	\$ 113.75	\$ 99,645.00
13	Miscellaneous Asphalt Pavement	8	TN	\$ 491.97	\$218.26	\$ 726.86	\$ 5,814.88	\$ 790.00	\$ 6,320.00	\$ 206.00	\$ 1,648.00	\$ 175.00	\$ 1,400.00	\$ 562.00	\$ 4,496.00
14	Class I Concrete (Gravity Wall)	70	CY	\$ 451.52	\$407.62	\$ 500.16	\$ 35,011.20	\$ 413.70	\$ 28,959.00	\$ 350.00	\$ 24,500.00	\$ 500.00	\$ 35,000.00	\$ 493.75	\$ 34,562.50
15	Mitered End Section (Round) (18")	1	EA	\$ 2,549.00	\$931.43	\$ 3,255.00	\$ 3,255.00	\$ 3,370.00	\$ 3,370.00	\$ 3,100.00	\$ 3,100.00	\$ 1,000.00	\$ 1,000.00	\$ 2,020.00	\$ 2,020.00
16	Inlets (Curb) (Type P-4)	1	EA	\$ 7,251.50	\$5,704.53	\$ 6,352.50	\$ 6,352.50	\$ 6,580.00	\$ 6,580.00	\$ 6,050.00	\$ 6,050.00	\$ 7,500.00	\$ 7,500.00	\$ 9,775.00	\$ 9,775.00
17	Inlets (Curb) (Type P-5)	2	EA	\$ 5,074.00	\$4,237.15	\$ 3,570.00	\$ 7,140.00	\$ 3,700.00	\$ 7,400.00	\$ 3,400.00	\$ 6,800.00	\$ 6,450.00	\$ 12,900.00	\$ 8,250.00	\$ 16,500.00
18	Inlets (Ditch Bottom) (Type E)	9	EA	\$ 5,337.80	\$3,808.98	\$ 4,515.00	\$ 40,635.00	\$ 4,674.00	\$ 42,066.00	\$ 4,300.00	\$ 38,700.00	\$ 4,850.00	\$ 43,650.00	\$ 8,350.00	\$ 75,150.00
19	Inlet (Closed Flume) Type II	3	EA	\$ 11,142.00	\$3,700.00	\$ 13,860.00	\$ 41,580.00	\$ 14,350.00	\$ 43,050.00	\$ 13,200.00	\$ 39,600.00	\$ 5,650.00	\$ 16,950.00	\$ 8,650.00	\$ 25,950.00
20	Inlet (Open Flume)	1	EA	\$ 3,718.88	\$500.00	\$ 364.41	\$ 364.41	\$ 4,890.00	\$ 4,890.00	\$ 2,500.00	\$ 2,500.00	\$ 2,100.00	\$ 2,100.00	\$ 8,740.00	\$ 8,740.00
21	Manhole Top (Type P-7)	3	EA	\$ 2,923.00	\$2,835.00	\$ 2,730.00	\$ 8,190.00	\$ 2,830.00	\$ 8,490.00	\$ 2,600.00	\$ 7,800.00	\$ 2,200.00	\$ 6,600.00	\$ 4,255.00	\$ 12,765.00
22	Adjust Inlet Top	1	EA	\$ 2,112.00	\$1,054.33	\$ 2,415.00	\$ 2,415.00	\$ 2,500.00	\$ 2,500.00	\$ 2,300.00	\$ 2,300.00	\$ 1,275.00	\$ 1,275.00	\$ 2,070.00	\$ 2,070.00
23	Pipe Culvert (18") Optional Material	531	LF	\$ 83.64	\$59.980	\$ 96.67	\$ 51,331.77	\$ 81.52	\$ 43,287.12	\$ 75.00	\$ 39,825.00	\$ 50.00	\$ 26,550.00	\$ 115.00	\$ 61,065.00
24	Concrete Curb & Gutter (Type E)	333	LF	\$ 27.54	\$16.36	\$ 25.90	\$ 8,624.70	\$ 37.00	\$ 12,321.00	\$ 33.80	\$ 11,255.40	\$ 16.00	\$ 5,328.00	\$ 25.00	\$ 8,325.00
25	Concrete Curb & Gutter (Type F)	2,503	LF	\$ 18.63	\$14.08	\$ 21.25	\$ 53,188.75	\$ 19.20	\$ 48,057.60	\$ 18.10	\$ 45,304.30	\$ 14.00	\$ 35,042.00	\$ 20.60	\$ 51,561.80
26	Engrave Curb Face (See Special Provisions)	2	EA	\$ 1,026.30	\$268.26	\$ 661.50	\$ 1,323.00	\$ 350.00	\$ 700.00	\$ 1,870.00	\$ 3,740.00	\$ 750.00	\$ 1,500.00	\$ 1,500.00	\$ 3,000.00
27	Conc Sidewalk (4" Thick)	539	SY	\$ 42.77	\$34.82	\$ 46.93	\$ 25,295.27	\$ 38.15	\$ 20,562.85	\$ 49.50	\$ 26,680.50	\$ 38.00	\$ 20,482.00	\$ 41.25	\$ 22,233.75
28	Color Treated & Stamped Concrete (See Special Provisions)	60	SY	\$ 130.36	\$59.00	\$ 187.48	\$ 11,248.80	\$ 127.30	\$ 7,638.00	\$ 142.00	\$ 8,520.00	\$ 95.00	\$ 5,700.00	\$ 100.00	\$ 6,000.00
29	Guardrail (Roadway)	125	LF	\$ 21.04	\$24.90	\$ 16.80	\$ 2,100.00	\$ 17.40	\$ 2,175.00	\$ 16.00	\$ 2,000.00	\$ 20.00	\$ 2,500.00	\$ 35.00	\$ 4,375.00
30	End Anchorage Assemblies (Parallel)	2	EA	\$ 2,797.00	\$2,105.50	\$ 2,625.00	\$ 5,250.00	\$ 2,720.00	\$ 5,440.00	\$ 2,500.00	\$ 5,000.00	\$ 2,875.00	\$ 5,750.00	\$ 3,265.00	\$ 6,530.00
31	End Anchorage Assemblies (Type Flared)	1	EA	\$ 2,536.50	\$2,500.00	\$ 2,362.50	\$ 2,362.50	\$ 2,450.00	\$ 2,450.00	\$ 2,250.00	\$ 2,250.00	\$ 2,600.00	\$ 2,600.00	\$ 3,020.00	\$ 3,020.00
32	End Anchorage Assemblies (Type II)	1	EA	\$ 874.00	\$629.43	\$ 840.00	\$ 840.00	\$ 870.00	\$ 870.00	\$ 800.00	\$ 800.00	\$ 950.00	\$ 950.00	\$ 910.00	\$ 910.00
33	Sodding	15,620	SY	\$ 3.23	\$4.81	\$ 2.97	\$ 46,391.40	\$ 3.16	\$ 49,359.20	\$ 3.10	\$ 48,422.00	\$ 4.00	\$ 62,480.00	\$ 2.90	\$ 45,298.00
34	Guardrail (Shop Bent Panels)	55	LF	\$ 35.83	\$30.00	\$ 34.13	\$ 1,877.15	\$ 35.33	\$ 1,943.15	\$ 32.50	\$ 1,787.50	\$ 37.50	\$ 2,062.50	\$ 39.70	\$ 2,183.50
35	Special Guardrail Posts	1	EA	\$ 504.25	\$30.00	\$ 551.25	\$ 551.25	\$ 570.00	\$ 570.00	\$ 525.00	\$ 525.00	\$ 600.00	\$ 600.00	\$ 275.00	\$ 275.00
SUBTOTAL (ROADWAY)							\$1,488,762.50		\$1,514,095.02		\$1,584,121.00		\$1,619,243.00		\$1,658,635.15
CONTINGENCY ITEMS															
36	Subsoil Excavation	100	CY	\$ 21.61	\$13.15	\$ 25.00	\$ 2,500.00	\$ 19.05	\$ 1,905.00	\$ 29.00	\$ 2,900.00	\$ 25.00	\$ 2,500.00	\$ 10.00	\$ 1,000.00
37	Flowable Fill	10	CY	\$ 332.00	\$310.00	\$ 420.00	\$ 4,200.00	\$ 290.00	\$ 2,900.00	\$ 400.00	\$ 4,000.00	\$ 200.00	\$ 2,000.00	\$ 350.00	\$ 3,500.00
38	Changeable (Variable Message) Sign (Non MOT)	15	ED	\$ 35.41	\$20.90	\$ 15.75	\$ 236.25	\$ 16.30	\$ 244.50	\$ 15.00	\$ 225.00	\$ 30.00	\$ 450.00	\$ 100.00	\$ 1,500.00
39	Traffic Control Officer (Non MOT)	20	HR	\$ 65.55	\$60.00	\$ 57.75	\$ 1,155.00	\$ 60.00	\$ 1,200.00	\$ 60.00	\$ 1,200.00	\$ 50.00	\$ 1,000.00	\$ 100.00	\$ 2,000.00
SUBTOTAL (CONTINGENCY)							\$8,091.25		\$6,249.50		\$8,325.00		\$5,950.00		\$8,000.00
TOTAL BID AMOUNT							\$1,496,853.75		\$1,520,344.52		\$1,592,446.00		\$1,625,193.00		\$1,666,635.15

**Indiantown Road & Jupiter Farms Road
PBC Project #2006500**

*THE ITEMS AND QUANTITIES SHOWN, SHALL GOVERN OVER THE PLANS.
PAY ITEM FOOTNOTES IN CONSTRUCTION PLANS SHALL ALSO BE INCLUDED IN ITEM UNIT PRICE.*

ATTACHMENT 5
PAGE 2 OF 2

PAY ITEM FOOTNOTES:

1	Item 2: Includes all items for maintenance of traffic which are not included for payment under separate items, includes pedestrian maintenance of traffic in accordance with the specifications.
2	Item 3: Includes removal of existing pavement, sidewalks, drainage structures and concrete curb & gutter.
3	Items 4 & 5: Includes final grading and all earthwork items (excavation and embankment) for roadway and driveway construction. Any borrow material required for the project shall be furnished by the contractor from areas provided by him, and the cost of furnishing such material shall be included in the lump sum price for earthwork and grading. In addition, to include all cost for pole holding, and compacted subgrade.
4	Items 7 & 8: Includes 12" thick compaction of subgrade per specifications.
5	Items 9-13: Includes cost of bituminous material, prime coat and tack coats, as required.
6	Item 23: Cost of pipe to include concrete jacket / collar as called out in plans.
7	Items 24 & 25: Includes cost of drop curbs, curb flares, and curb pads.
8	Item 33: Shall be in accordance with the specifications. Any pinning that is necessary to hold sod in place will be incidental to the cost of sodding.

Working days to complete project: 180 calendar days (See Special Provisions)

Bids as read at opening on Tuesday, June 1, 2017; 2:00 PM

All bids subject to OSBA SBE compliance and Board Approval.

Prepared by: Donna Lewis, Technical Assistant III

Checked by: Holly B. Knight, P.E., Contracts Section Manager