

LOCATION MAP

WORK ORDER TO ANNUAL CONTRACT (No. 2015053) BETWEEN
PALM BEACH COUNTY
AND
RANGER CONSTRUCTION INDUSTRIES, INC.
FOR MILLING & RESURFACING OF
NORTHLAKE BOULEVARD FROM MILITARY TRAIL TO BEELINE HIGHWAY
WORK ORDER #: 2015053-35
PALM BEACH COUNTY, FLORIDA

THIS WORK ORDER TO THE ANNUAL CONTRACT, made and entered into this day of _____, by and between Palm Beach County (hereinafter called the **COUNTY**), and **RANGER CONSTRUCTION INDUSTRIES, INC.** a Florida Corporation with an address of 101 Sansbury's Way, West Palm Beach, FL 33411 (hereinafter called the **CONTRACTOR**).

WITNESSETH

WHEREAS, the **COUNTY** and **CONTRACTOR** entered into an Annual Contract (hereinafter called the **CONTRACT**) for milling and resurfacing on a work order basis on February 9, 2016 (R 2016-0143); and

WHEREAS, a first amendment to the **CONTRACT** was executed on January 10, 2017 that increased the total amount available from \$11,000,000 to \$14,000,000 and extended the expiration date to February 8, 2018 (R2017-0020); and

WHEREAS, a second amendment to the **CONTRACT** was executed on July 11, 2017 that increased the total amount available from \$14,000,000 to \$20,000,000 (R2017-0857); and

WHEREAS, the **COUNTY** desires the **CONTRACTOR** to mill and resurface Northlake Boulevard from Military Trail to Beeline Highway in Palm Beach County, Florida (hereinafter called the **IMPROVEMENTS**); and

WHEREAS, the **CONTRACTOR** agrees to construct the **IMPROVEMENTS** in accordance with the terms and conditions of the **CONTRACT** as directed and accepted by the Engineering, Road & Bridge Division; and

Re: **MILL AND RESURFACE NORTHLAKE BOULEVARD FROM MILITARY TRAIL TO BEELINE HIGHWAY**

Work Order No.: **2015053-35**

WHEREAS, based on the pricing agreed to in the **CONTRACT**, a cost not to exceed \$1,275,000 has been calculated by Staff and found to be appropriate compensation for the services to be performed by the **CONTRACTOR** to construct the **IMPROVEMENTS**:

NOW, THEREFORE, THIS INDENTURE WITNESSETH: That for and in consideration of the mutual benefits to flow from each to the other, the parties hereto agree as follows:

1. The **CONTRACTOR** agrees to provide services for the **IMPROVEMENTS** in accordance with the **CONTRACT** and as further described in Exhibit "A".
2. The **COUNTY** agrees to pay the **CONTRACTOR** a fee not to exceed \$1,275,000 to construct the **IMPROVEMENTS**. Final payment shall be per documented quantities installed.
3. The following Exhibits are attached to and made part of this **CONTRACT**:
 - a) Exhibit A - scope and cost estimate
 - b) Exhibit B – Participation for SBE Subcontractors (Schedules 1 and 2)

Except as hereby amended, changed or modified, all other terms, conditions and obligations of the **CONTRACT** dated February 9, 2016 (R2016-0143) shall remain in full force and effect.

INTENTIONALLY LEFT BLANK

Re: **MILL AND RESURFACE NORTHLAKE BOULEVARD FROM MILITARY TRAIL TO BEELINE HIGHWAY**

Work Order No.: **2015053-35**

IN WITNESS WHEREOF, the parties hereto have made and executed this **WORK ORDER** as of the day and year first above written.

OWNER:


Palm Beach County, Florida, a
Political Subdivision of the
State of Florida

CONTRACTOR:

Ranger Construction Industries, Inc.,
a Florida Corporation

BOARD OF COUNTY COMMISSIONERS

BY: _____
Paulette Burdick, Mayor

BY: 
_____ **JAMES MORETZ, VICE PRESIDENT**

ATTEST:
Sharon R. Bock, Clerk & Comptroller
Circuit Court


CORPORATE SEAL



BY: _____
Deputy Clerk

WITNESS:

SEAL

BY: 
_____ **Dianne L. Beasley**
(Printed Name)

APPROVED AS TO TERMS
AND CONDITIONS:

BY: 

BY: 

APPROVED AS TO FORM & LEGAL
SUFFICIENCY:

_____ **Cindy Steadman**
(Printed Name)

COUNTY ATTORNEY

RQN DOCUMENT INFORMATION

RQN NUMBER: RQN 360 2230 0728170000000000567

FUTURE PROCUREMENT TYPE: DISTRICT: 1 RESOLUTION: R2016-0143 RECORD DATE:
 DESCRIPTION/JUSTIFICATION: 2015053-35 Northlake Boulevard from Beeline Highway to Milit APPRVG AUTH & BCC MEETING DATE: BCC 10/3/2017 BUDGET FY:
 DIVISION/SECTION: Road and Bridge/Construction CURRENT FY:
 CURRENT PER: 11
 ISSUER NAME: Mark Kroeger REQUESTOR NAME: Mark Kroeger
 ISSUER PHONE: 561-233-3962 REQUESTOR PHONE: 561-233-3962 TOTAL REQ AMOUNT: 1,275,000.00
 ISSUER EMAIL: mkroeger@pbcgov.org REQUESTOR EMAIL: mkroeger@pbcgov.org

DETAILS:

WORK ORDER# 2015053- 35 PBC#2018809

In accordance with the terms of your contract dated February 9,2016 (2015053) you are directed to provide the following supplies and services: MILL AND PAVE ROADWAYS AS DIRECTED.

The above work shall be performed at: Northlake Boulevard from Beeline Highway to Military Trail

STARTING: The contract duration for this work is 35 days. A separate NTP will be issued directing the contractor to commence work within five (5) working days. The total amount of this Work Order, at the Contract prices, is estimated to be \$1,275,000.00. (See page #2). Final payment shall be per documented quantities installed. The Small Business Enterprise (SBE) goal for this Contract is 15%. The estimated SBE participation for this Work Order is 15%. The total SBE participation for this Contract including this Work Order is 13.8%. The above work shall be performed at: Northlake Boulevard from Beeline Highway to Military Trail. This work shall be coordinated with, (48 hours notice prior to commencement of work): Mark Kroeger, Const. Project Mgr. 561-233-3962

VENDOR CODE: RANG0001 NAME: RANGER CONSTRUCTION INDUSTRIES

ADDRESS: 101 Sansbury'S Way
 West Palm Beach FL 33416

CONTACT: (Enter Contact Name) PHONE: 561-793-9400

<u>COMM CD</u>	<u>QTY</u>	<u>UNIT MEAS</u>	<u>UNIT PRICE</u>	<u>LIST PRICE</u>	<u>ITEM TOTAL/CONTRACT AMT</u>	<u>SERVICE FROM</u>	<u>SERVICE TO</u>	<u>SHIP LOC CODE</u>	<u>SHIP DLVRY DT</u>
91327	144412.0000	SQYD	1.650000	1.650000	238279.80				

COMMODITY DESC: Construction, Highway and Road
 EXT COMM DESC: Item #1 MILL AND PAVE EXISTING PAVEMENT (1")
 MSDS: false

<u>LINE</u>	<u>FUND</u>	<u>DEPT</u>	<u>UNIT</u>	<u>S UNIT</u>	<u>OBJ</u>	<u>PROG</u>
1	3950	361	1564		6554	1564

<u>COMM CD</u>	<u>QTY</u>	<u>UNIT MEAS</u>	<u>UNIT PRICE</u>	<u>LIST PRICE</u>	<u>ITEM TOTAL/CONTRACT AMT</u>	<u>SERVICE FROM</u>	<u>SERVICE TO</u>	<u>SHIP LOC CODE</u>	<u>SHIP DLVRY DT</u>
91327	9748.00000	TON	94.000000	94.000000	916312.00				

COMMODITY DESC: Construction, Highway and Road
 EXT COMM DESC: Item #10- SUPERPAVE ASPHALTIC CONCRETE (SP 9.5 TRAFFIC LEVEL C) (>800 TON ORDERS)
 MSDS: false

<u>LINE</u>	<u>FUND</u>	<u>DEPT</u>	<u>UNIT</u>	<u>S UNIT</u>	<u>OBJ</u>	<u>PROG</u>
1	3950	361	1564		6554	1564

<u>COMM CD</u>	<u>QTY</u>	<u>UNIT MEAS</u>	<u>UNIT PRICE</u>	<u>LIST PRICE</u>	<u>ITEM TOTAL/CONTRACT AMT</u>	<u>SERVICE FROM</u>	<u>SERVICE TO</u>	<u>SHIP LOC CODE</u>	<u>SHIP DLVRY DT</u>
91327	1.00000	EA	120408.200000	120408.200000	120408.20				

COMMODITY DESC: Construction, Highway and Road
 EXT COMM DESC: CONTINGENCY

EXHIBIT A Pg. 1

08/10/17

PAGE 2 OF 2

RQN DOCUMENT INFORMATION

RQN NUMBER: RQN 360 2230 07281700000000000567

MSDS: false

<u>LINE</u>	<u>FUND</u>	<u>DEPT</u>	<u>UNIT</u>	<u>S UNIT</u>	<u>OBJ</u>	<u>PROG</u>
1	3950	361	1564		6554	1564

EXHIBIT A B.2

Northlake Boulevard from Military Trail to Beeline Highway

	C.D.	Length (LF)	Width (LF)	SY	Mill 1"@\$1.65 SY	SP 9.5 / (TN)	1.25" SP 9.5 @ \$94.00 TN
Northlake Boulevard from Military Trail to Beeline Highway	1	14,701	Varies	144,412	\$238,279.80	9,748	\$916,312.00
		Total (LF)		Total (SY)	Mill Subtotal	SP 9.5 Total (TN)	SP 9.5 - Subtotal
		14,701		144,412	\$238,279.80	9,748	\$916,312.00
					(2015053) Ranger Construction M&P		
					Subtotal: \$1,154,591.80		
					Contingency: \$120,408.20		
					Grand Total: \$1,275,000.00		

SCHEDULE 1

LIST OF PROPOSED SBE-M/WBE PRIME AND/OR SUBCONTRACTOR PARTICIPATION

PROJECT NAME OR BID NAME: Annual Milling and resurfacing PROJECT NO. OR BID NO.: 7015053
 NAME OF PRIME BIDDER: Ranger Construction Industries ADDRESS: 101 Sansbury's Way, West Palm Beach, FL
 CONTACT PERSON: Becky Ramirez PHONE NO.: (561) 7939400 FAX NO.: (561) 7904332
 BID OPENING DATE: _____ USER DEPARTMENT: Engineering and Public Work

THIS DOCUMENT IS TO BE COMPLETED BY THE PRIME CONTRACTOR AND SUBMITTED WITH BID PACKET. PLEASE LIST THE NAME, CONTACT INFORMATION AND DOLLAR AMOUNT OR PERCENTAGE OF WORK TO BE COMPLETED BY ALL SBE -M/WBE SUBCONTRACTORS ON THIS PROJECT. IF THE PRIME IS AN SBE-M/WBE, PLEASE ALSO LIST THE NAME, CONTACT INFORMATION AND DOLLAR AMOUNT OR PERCENTAGE OF WORK TO BE COMPLETED BY THE PRIME ON THIS PROJECT. THE PRIME AFFIRMS THAT IT WILL MONITOR THE SBES LISTED TO ENSURE THE SBES PERFORM THE WORK WITH ITS OWN FORCES.

Name, Address and Phone Number	(Check one or both Categories)		DOLLAR AMOUNT OR PERCENTAGE OF WORK				
	M/WBE Minority Business	SBE Small Business	Black	Hispanic	Women	Caucasian	Other (Please Specify)
1. Rapid Milling	<input type="checkbox"/>	<input checked="" type="checkbox"/>	_____	_____	_____	_____	\$106,600
2. Sirdaz Trucking	<input type="checkbox"/>	<input checked="" type="checkbox"/>	_____	_____	_____	_____	\$66,588 ^{??}
3.	<input type="checkbox"/>	<input type="checkbox"/>	_____	_____	_____	_____	_____
4.	<input type="checkbox"/>	<input type="checkbox"/>	_____	_____	_____	_____	_____
5.	<input type="checkbox"/>	<input type="checkbox"/>	_____	_____	_____	_____	_____

(Please use additional sheets if necessary)

Total Bid Price \$ 1,154,591⁸⁰ (Northlake) Total SBE-M/WBE Participation Dollar Amount or Percentage of Work \$173,188^{??} (15%)

I hereby certify that the above information accurate to the best of my knowledge: _____
 Signature [Signature] Title VP

- Note:**
- The amount listed on this form for a subcontractor must be supported by price or percentage listed on the signed Schedule 2 or signed proposal in order to be counted toward goal attainment.
 - Firms may be certified by Palm Beach County as an SBE and/or M/WBE. If firms are certified as both an SBE and M/WBE, please indicate the dollar amount or percentage under the appropriate category.
 - M/WBE information is being collected for tracking purposes only.

EXHIBIT B Pg. 1

OSBA SCHEDULE 2
LETTER OF INTENT TO PERFORM AS AN SBE-M/WBE SUBCONTRACTOR

This document must be completed by the SBE-M/WBE Subcontractor and submitted with bid packet. Specify in detail, the particular work items to be performed and the dollar amount and/or percentage for each work item. SBE credit will only be given for items which the SBE-M/WBE Subcontractor is SBE certified to perform. Failure to properly complete Schedule 2 may result in your SBE participation not being counted.

PROJECT NUMBER: 2015 053 .35 (N 20th Ave) PROJECT NAME: Annual Milling and Resurfacing
TO: Ranger Construction
(Name of Prime Bidder)

The undersigned is certified by Palm Beach County as a - (check one or more, as applicable):

Small Business Enterprise Minority Business Enterprise

Black Hispanic Women Caucasian Other (Please Specify)

Date of Palm Beach County Certification: December 13, 2016

The undersigned is prepared to perform the following described work in connection with the above project. Additional Sheets May Be Used As Necessary

Line Item/ Lot No. Item Description	Qty/Units	Unit Price	Total Price/ Percentage
<u>1 Mill existing asphalt pavement</u>	<u>144,412.54</u>	<u>\$0.73</u>	<u>\$106,600</u>

at the following price or percentage \$106,600 (9.23%)
(Subcontractor's quote)

and will enter into a formal agreement for work with you conditioned upon your execution of a contract with Palm Beach County.

If undersigned intends to subcontract any portion of this job to a certified SBE or a non-SBE subcontractor, please list the name of the subcontractor and the amount below.

Price and/or Percentage _____ RAPID MILLING & PAVING, LLC.
(Name of Subcontractor)

The Prime affirms that it will monitor the SBE's listed to ensure the SBE's perform the work with its own forces. The undersigned subcontractor affirms that it has the resources necessary to perform the work listed without subcontracting to non-certified SBE or any other certified SBE subcontractors except as noted above.

The undersigned subcontractor understands that the provision of this form to Prime Bidder does not prevent Subcontractor from providing quotations to other bidders.

Ranger Construction Industries
Print name of Prime Contractor

By: _____
Signature

Print name/title of person executing on behalf of Prime Contractor

Dominik Montes
Print name of SBE-M/WBE Subcontractor
By: _____
Signature

Dominik Montes, Managing Member
Print name/title of person executing on behalf of SBE-M/WBE Subcontractor

Date: 8/1/2017

OSBA SCHEDULE 2
LETTER OF INTENT TO PERFORM AS AN SBE-M/WBE SUBCONTRACTOR

This document must be completed by the SBE-M/WBE Subcontractor and submitted with bid packet. Specify in detail, the particular work items to be performed and the dollar amount and/or percentage for each work item. SBE credit will only be given for items which the SBE-M/WBE Subcontractor is SBE certified to perform. Failure to properly complete Schedule 2 may result in your SBE participation not being counted.

PROJECT NUMBER: 2015 DS3 35 (Northlake) PROJECT NAME: Annual Milling and Resurfacing
TO: Ranger Construction
(Name of Prime Bidder)

The undersigned is certified by Palm Beach County as a - (check one or more, as applicable):

Small Business Enterprise _____ Minority Business Enterprise _____
Black _____ Hispanic _____ Women _____ Caucasian _____ Other (Please Specify) _____

Date of Palm Beach County Certification: _____

The undersigned is prepared to perform the following described work in connection with the above project. Additional Sheets May Be Used As Necessary

Line Item/ Lot No. Item Description	Qty/Units	Unit Price	Total Price/ Percentage ^{??}
<u>1. Haul Milled asphalt</u>	<u>1,024.5 HP</u>	<u>\$ 65</u>	<u>\$ 66,588</u>
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____

at the following price or percentage \$ 66,588 ^{??} (5.78%)
(Subcontractor's quote)

and will enter into a formal agreement for work with you conditioned upon your execution of a contract with Palm Beach County.

If undersigned intends to subcontract any portion of this job to a certified SBE or a non-SBE subcontractor, please list the name of the subcontractor and the amount below.

Price and/or Percentage _____
(Name of Subcontractor)

The Prime affirms that it will monitor the SBE's listed to ensure the SBE's perform the work with its own forces. The undersigned subcontractor affirms that it has the resources necessary to perform the work listed without subcontracting to non-certified SBE or any other certified SBE subcontractors except as noted above.

The undersigned subcontractor understands that the provision of this form to Prime Bidder does not prevent Subcontractor from providing quotations to other bidders.

Ranger Construction Industries
Print name of Prime Contractor

By: [Signature]
Signature

JAMES MOETZ, VP
Print name/title of person executing on behalf
Prime Contractor

Sirdar Trucking Inc.
Print name of SBE-M/WBE Subcontractor

By: Phadmathe Sirdar
Signature

Phadmathe Sirdar President
Print name/title of person executing on behalf
of SBE-M/WBE Subcontractor

Date: August 02 2017