


































































































































































































































































































































































































































































































































































































BID BOND 

NOW, THEREFORE, THE CONDITIONS OF THIS OBLIGATION ARE SUCH, that, if the bid of 

the Principal be accepted and Principal, within fourteen (14) consecutive business days after the date 

of the Letter of Intent to Award, the letter being written notice of such acceptance, enter into a written 

contract with Palm Beach County, a Political Subdivision of the State of Florida, and furnish a 

Certificate of Insurance, and a Public Construction Bond in the form inc luded in the Bid Documents 

and in an amount equal to One Hundred Per Cent (100%) of the total contract amount satisfactory, to 

Palm Beach County, a Political Subdivision of the State of Florida, then this obligation shall be void, 

otherwise the sum herein stated shall be due and payable to the County, and the Surety agrees to pay 

said sum immediately upon demand of the County, in good and lawful money of the Un ited States of 

America, as liquidated damages for failure of the Principal. 
Wynn & Sons Environmental 

TN WITNESS WHEREOF, Construction Co., LLC as Principal herein, has caused these 
" "\ , .. •• ; • : • ,, ,I, 

b • d'. b. presents to e srgne rn rts name, y its .....i.;.--~=-- and attested by its ,(Jc.. . under-,.• '.-
, - ·• ..J •• I ! ' 

its corporate seal, and United states Fire Insurance Company as Surety herein, has caused thes~ pre~~nts 

to be signed in its name, by its Attorney-In-Fact , under its corpo~ate' sea:', this 

30th da)' of September A D 20 25 -_ _;___~-------' • ·, -- Wynn & Sons Environmental 
ATTEST: Construe · n Co., LLC _ ·, (Seal) 

(Title) 

' 

Laura Krajczewski 

(Print Name) 

Witness 

(Title) 

BB-2 

(Principal) 

PtM ti--~ 
(Print Name) I 

(Tftle) _ - --~ 
~. 
S• 

United States Fire Insurance Company 

By ~~ (Surety) 

Tyler Ragland 

(Print Name) 

Attorney-In-Fact 

(Title) 

:• ... {Seal) 
.,..,,. ..;,,.- . 
, ., .. 



POWER OF ATTORNEY 
UNITED STATES FIRE INSURANCE COMPANY 

PRINCIPAL OFFICE. MORRISTOWN, NEW JERSEY 
02613 

KNOW ALL MEN BY THESE PRESENTS: That United States Fire Insurance Company, a corporation duly organized and existing under the laws of the 
state of Delaware, has made, constituted and appointed, and does hereby make, constitute and appoint: 

Joseph D. Johnson, Jr., Breit A. Ragland, Tyler A. Ragland 

each, its true and lawful Attorney(s)-In-Fact, with full power and authority hereby conferred in its name, place and stead, to execute, acknowledge and 
deliver: Any and all bonds and undertakings of surety and other documents that the ordinary course of surety business may require, and to bind United States 
Fire Insurance Company thereby as fully and to the same extent as if such bonds or undertakings had been duly executed and acknowledged by the 
regularly elected officers of United States Fire Insurance Company at its principal office, in amounts or penalties not exceeding: Seven Million, Five Hundred 
Thousand Dollars ($7,500,000). 

This Power of Attorney limits the act of those named therein to the bonds and undertakings specifically named therein, and they have no authority to 
bind United States Fire Insurance Company except in the manner and to the extent therein stated. 

This Power of Attorney is granted pursuant to Article IV of the By-Laws of United States Fire Insurance Company as now in full force and effect, 
and consistent with Article Ill thereof, which Articles provide, in pertinent part: 

Article IV, Execution oflnstruments - Except as the Board of Directors may authorize by resolution, the Chairman of the Board, President, any 
Vice-President, any Assistant Vice President, the Secretary, or any Assistant Secretary shall have power on behalf of the Corporation: 

(a) to execute, affix the corporate seal manually or by facsimile to, acknowledge, verify and deliver any contracts, obligations, instruments and 
documents whatsoever in connection with its business including, without limiting the foregoing, any bonds, guarantees, undertakings, 
recognizances, powers of attorney or revocations of any powers of attorney, stipulations, policies of insurance, deeds, leases, mortgages, 
releases, satisfactions and agency agreements; 
(b) to appoint, in writing, one or more persons for any or all of the purposes mentioned in the preceding paragraph (a), including affixing the 
seal of the Corporation, 

Article Ill, Officers, Section 3.11, Facsimile Signatures. The signature of any officer authorized by the Corporation to sign any bonds, 
guarantees, undertakings, recognizances, stipulations, powers of attorney or revocations of any powers of attorney and policies of insurance 
issued by the Corporation may be printed, facsimile, lithographed or otherwise produced. In addition, if and as authorized by the Board of 
Directors, dividend warrants or checks, or other numerous instruments similar to one another in form, may be signed by the facsimile signature 
or signatures, Ii rho graphed or otherwise produced, of such officer or officers of the Corporation as from time to time may be authorized to sign 
such instruments on behalf of the Corporation. The Corporation may continue to use for the purposes herein stated the facsimile signature of 
any person or persons who shall have been such officer or officers of the Corporation, notwithstanding the fact that he may have ceased to be 
such at the time when such instruments shall be issued. 

IN WITNESS WHEREOF, United States Fire Insurance Company has caused these presents to be signed and attested by its appropriate officer and 
its corporate seal hereunto affixed this 28th day of September, 202L 

UNITED STATES FIRE INSURANCE COMPANY 

,~7{~ 
Matthew E. Lubin, President 

State of New Jersey} 
County of Morris } 

On this 28th day of September, 2021, before me, a Notary public of the State of New Jersey, came the above named officer of United States Fire 
Insurance Company, to me personally known to be the individual and officer described herein, and acknowledged that he executed the foregoing 
instrument and affixed the seal of United States Fire Insurance Company thereto by the authority of his office. 

MELISSA H. O'Al.E8SIO 
NOTMYP\J8UCOFNEWSISEY 

Commll8lon. 6012&833 
MyCcmnicDElpla4/113m 

Melissa H. D'Alessio (Notary Public) , : : 
l, the undersigned officer of United States Fire Insurance Company, a Delaware corporation, do hereby certify that the original Power of Att1.uile~.:pf;~.lftci1 
the foregoing is a full, true and correct copy is still in force and effect and has not been revoked. _:.:-"<·' : 

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the corporate seal of United States Fire Insurance Company on t}le:3:5iti"day 
of September 20 25 • 

UNITED STATES FIRE INSURANCE COMPANY 

fr/~ uif 
Michael C. Fay, Senior Vice President 



CERTIFICATE OF RESOLUTION 

The undersigned hereby certifies that the following are true and correct statements: 

1. That the undersigned is the ---'--L-'--'----'-e..._----1---=..:..+!=..,--=.:,::;__:_-'---------(inser1 title} of 
~ ,I- .5,c; .f' ~A,//~ w-;2~ (insert business name} a 

L ec (insert business organization, i.e. corpora/ion, LLC, LLP}, organized and 
existing in good standing under the laws of the State of ROI-!~ (Fim1J, and that the following 
Resolutions are true and correctJ$i;olutions adopted by the L,lC.. (inserl form of 

managemenl} of the Film on the _LI)!_ aay of (){!t, 20~ in accordance with the Jaws of ~e State of 
,/?t:;PLt ~ (where Firm is organized} of the Fmn, and 

ft, Jw~,5 (governingdocumenls) of the Firm. • 

RESOLVED, that the Firm shall enter into that certain Contract between Palm Beach County, a political 
subdivision of the State of Florida, and the Firm, a copy of which is attached hereto, and be it 

FURTHER RESOLVED, that /J', ? ~ the 
~ ,~ /'!U!tH ,t.(""l of the Firm, is hereby authorized d instructed to execute such Contract 

and such oter instruments as may be necessary and appropriate for the Firm to fulfill its obligations under 
the Contract. 

2. That the foregoing Resolutions have not been modified, amended, rescinded, revoked or otherwise 
changed and remain in full force and effect as of the date hereof. 

3. That the Firm is in good standing under the laws of the State of Florida or its state of fo1mation, as 
provided above, and has qualified, if legally required, to do business in the State of Florida and has the full 
power and authority to enter into such Contract. 

Notary 
(Stamp/Seal) 

CC-1 



CONTRACT 

STATE OF FLORIDA ) 

) ss. 

COUNTY OF PALM BEACH ) 

This Contract, made and entered into on y\l(J K.,v\ IO 1 7//LJg_, by and between PALM BEACH 
COUNTY, a Political Subdivision of the State of Florida, by and through its Board of County 
Commissioners (hereinafter "County"), and Wvnn and Sons Environmental Construction Co .. 
LLC, Florida, and its heirs, executors, administrators and assigns, (hereinafter "Contractor"): 

WITNESSETH: The Contractor agrees with the County, for the consideration herein mentioned 
at its own proper cost and expense to do all the Work and furnish all necessary labor, Materials, 
Equipment, machinery, tools, apparatus, services, state Workers' Compensation and 
unemployment compensation taxes incurred in the performance of the Contract, and means of 
transportation for the complete construction of: 

PROJECT NAME: PATHWAY AND MINOR CONTINUING SERVICES 
CONSTRUCTION CONTRACT 

PROJECT NO.: 2025055 

IN THE AMOUNTS specified in Work Orders which may be issued by the County. The County 
is not required to issue any Work Orders hereunder. The total value of Work Orders issued under 
this Contract shall not exceed Thirty-Five Million Dollars ($35,000,000.00), except as may be 
increased according to Section 9-11 of the Contract Specifications. 

The Contractor further agrees for the consideration herein mentioned to commence Work with 
adequate forces and Equipment within five (5) Working Days of the notice to commence for the 
Work Order being issued for a specific project and to fully complete all contracted Work under 
the same in accordance with Contract Documents. After commencement of the Work, the Work 
Order shall be properly dispatched toward completion, to the satisfaction of the Engineer, and shall 
be fully complete within the time limit specified in the Work Order. Should the time limit for 
completion of the Work Order exceed the expiration date of the Contract, the Work Order Work 
will continue to completion and the Contractor shall ensure that Bonding and Insurance coverage 
do not expire until all Work Orders issued prior to the expiration of this Contract are complete and 
accepted. It is understood and agreed that the time limit for completion of said Work is the essence 
of the Contract. If Contractor fails to complete the Work within the time limit, it is agreed that for 
such Calendar Day that any Work provided for in these Contract Documents remain incomplete 
after the time limit has expired, including any official extension of the time limit, the sum per day 
given in the contained schedules shall be deducted from monies due the Contractor, not as a 
penalty, but as liquidated damages and added expense for supervision. 
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CONTRACT 

The Contractor shall take into account all contingent Work which has to be done by other parties 
arising from any cause whatsoever, and shall not plead its want of knowledge of such contingent 
Work as an excuse for Delay in a Contractor' s Work, or for its non-performance. 

IN WITNESS WHEREOF, the Parties have caused this Contract for Pathway and Minor 
Continuing Services Construction Contract, Project No. 2025055 to be executed and sealed the 
day and year first written above. 

OWNER: 

APPROVED AS TO TERMS 

ANDC~ 

By: b 
MortonLRose,R 
Director of Roadway Production 

a);,tt,u ~ 5ol()S l11t,A.1tJ11F~Al L!@;;1,().tl?__,_/-k-<--=...:..-:M;..J...;1!~'1___._j---="l/1V,.---=-=~..c....::...--,L 11--

(corporate Name) (Print Witness Name) 

a fL_o~IOA corporation 
(insert state of incorporation) 

(Print signatory 's name) 

(Print signatory's title) 

. ! fJlfJ).\ ~ I!.' Ii I • ' 
....... .,,. . . \ 

\ •. ·1 
-::::.. , \ • ,, I 

' 1 ,''(Corporate Seal) 
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CONTRACT 

{SIGNATURE PAGES CONTINUED} 

ATTEST: 

M ichael A. Caruso 
Clerk of the Circuit Com1 & Comptroller 

By: ___________ _ 
Deputy Clerk 

COUNTY: 

Palm Beach County, a Political Subdivision 
of the State of Florida, by and through its Board of 
County Commissioners 

By: ____________ _ 
Sara Baxter, Mayor 

C-3 



BOND NUMBER: 

PUBLIC CONSTRUCTION BOND 

602-213330-7 

RECORDED 

NOV 2 1 2025 

BOND AMOUNT: 
$1,000,000.00 

PALM BEACH COUNTY, FL 

CONTRACT AMOUNT: $35,000,000.00 -----'-'-'--''------'-'- -------------- - -

CONTRACTOR'S NAME: Wynn & Sons Environmental Construction Co., LLC 

CONTRACTOR'S ADDRESS: 7268 Belvedere Road --------------------

CONTRACTOR 'S PHONE: 

SURETY COMPANY: 

SURETY ADDRESS: 

SURETY PHONE: 

OWNER'S NAME: 

OWNER'S ADDRESS: 

OWNER'S PHONE: 

PROJECT NO.: 

DESCRIPTION OF WORK: 

PROJECT LOCATION: 

LEGAL DESCRIPTION: 

V Vest Palm Beach, FL 33411 

(561 )686-6077 

United States Fire Insurance Company 

305 Madison Avenue 

Morristown NJ 07962 

(973)490-6600 

Palm Beach County 

2300 Nm1h Jog Road, Suite 3W-33 
West Palm Beach, FL 334 11-2745 

56 1-684-4 1 50 

2025055 

Pathway and minor construction throughout the County 
on a work order basis 

Countywide 

No legal description is available. The best description available is 

as indicated on the Project Location above. 
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PUBLIC CONSTRUCTION BOND 

This Bond is issued in favor of the County conditioned on the full and faithful perfonnance of the Contract. 

KNOW ALL MEN BY THESE PRESENTS: that Contractor (Principal) and Surety, arc held and firmly 
bound unto: 

Palm Beach County Board of County Commissioners 
30 I N. Olive Avenue 
West Palm Beach. Florida 33401 

As Obligee, herein called County, for the use and benefit of claimant as herein below defined, in the amount 
of: 

$ 1,000,000.00 

for the payment whereof Principal and Surety bind themselves, their heirs, personal representatives, 
executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 

WHEREAS, Principal has by written agreement dated _______ , 20 __ . entered into a Contract 
with the County for: 

Project Name: 

Project No.: 
Project Description: 
Project Location: 

Pathway and Minor Continuing Services Construction 
Contract 
2025055 
See Page PCB- I 
See Page PCB- I 

in accordance with Design Criteria Drawings and Specifications prepared by: 

Name of Engineering/Architectural Firm: TBD 
Location ofFirm: TBD 
Phone: TBD 
~: IBD 

which Contract is by reference made a part hereof in its entirety, and is hereinafter referred to as the 
Contract. 

THE CONDITION OF THIS BOND is that if Principal: 

1. Performs the Contract dated ______ between Principal and County for the construction of the 
project as described above, the Contract being made part of this bond by reference, at the times and in 
the manner prescribed in the Contract; and 

2. Promptly makes payments to all claimants, as defined in Section 255.05, Florida Statutes, supplying 
Principal with labor, Materials, or supplies, used directly or indirectly by Principal in the prosecution 
of the Work provided for in the Contract; and 

3. Pays County all losses, damages (including liquidated damages), expenses, costs, and attorney's fees, 
including appellate proceedings, that County sustains because of a default by Principal under the 
Contract; and 

4. Performs the guarantee of all Work and Materials furnished under the Contract for the time specified in 
the Contract. then this bond is void: otherwise it remains in full force. 
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PUBLIC CONSTRUCTION BOND 

5. Any changes in or under the contract documents and compliance or noncompliance with any formalities 
connected with the contract or the changes does not affect Surety's obligation under this bond and Surety 
waives notice of such changes. 

6. The amount of this bond shall be reduced by and to the extent of any payment or payments made in 
good faith hereunder, inclusive of the payment by Surety of construction liens which may be filed of 
record against said improvement, whether or not claim for the amount of such lien be presented under 
and against the bond. 

7. Principal and Surety expressly acknowledge that any and all provisions relating to consequential, delay 
and liquidated damages contained in the contract are expressly covered by and made a part of this 
Perforinance, Labor and Material Payment Bond. Principal and Surety acknowledge that any such 
provisions lie within their obligations and within the policy coverages and limitations of this instrument. 

8. Section 255.05, Florida Statutes, as amended, together with all notice and time provisions contained 
therein, is incorporated herein, by reforence, in its entirety. Any action instituted by a claimant under 
this bond for payment must be in accordance with the notice and time limitation provis ions in Section 
255.05(2), Florida Statutes. This instrument regardless of its fonn, shall be construed and deemed a 
statutory bond issued in accordance with Section 255.05, Florida Statutes. 

9. Any action brought under this instrument shall be brought in the state court of competent jurisdiction in 
Palm Beach County and not elsewhere. 

(Print Name) 

(Ttle) 

~ ~ (-Sig-,h;;>"'+--,re)---; ......,__-

Laura Krajczewski 

(Prin t Name) 

Witness 

(Tit le) 

PCB-3 

(Seal) 
Wynn & Sons Environmental Construction Co., LLC 

By 0vte~ 
(P~al) 

::Q~\tR\\J'1~ 
(Print NaAie) 

(Title) 

(Seal) 

United States Fire Insurance Company 

Bi?~ A~ 
Brett A. Ragland 

(Print Name) 

Attorney-In-Fact 

(Title) 



PUBLIC CONSTRUCTION BOND 

PROJECT NO.: 2025055 

DESCRIPTION OF WORK: Pathway and minor construction throughout the County on a 
Work Order basis 

PROJECT LOCATION: Count wide --=-==-="'----------------------

SURETY COMPANY: United States Fire Insurance Company 

SURETY ADDRESS: 305 Madison Avenue -------------------------

Morristown, NJ 07962 

SURETY PHONE: (973)490-6600 

BOND NUMBER: 602-213330-7 

BOND AMOUNT: $1,000,000.00 

CONTRACT AMOUNT: $35,000,000,00 

As the Surety Company for Wynn & Sons Environmental Construction Co., LLC we have executed the 
captioned bond. Because the contract date is unknown, we have left the bond(s) undated. As a duly 
authorized Attorney-in-Fact for the Surety, United States Fire Insurance Company , perm1ssIon 
is hereby granted to Palm Beach County to fill in the contract date on the bond(s) and power of attorney 
when that date is known. Also, the "signed and sealed" date on the bond(s) should be completed. 
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POWER OF ATTORNEY 
UNITED STA TES FIRE INSURANCE COMPANY 

PRINCIPAL OFFJ CE - MORRISTOWN, NEW JERSEY 
02613 

KNOW ALL MEN BY TH.ESE PRESENTS: That United States Fire lnsurance Company, a corporation duly organized and ex isting under the laws of the 
state of Delaware, has made, constituted and appointed, and does hereby make, constitute and appoint: 

Joseph D. Johnson, Jr., Breit A. Ragland, Tyler A. Ragland 

each, its true and lawfol Attomey(s)-In-Fact, with full power and authority hereby conferred in its name, place and stead, to execute, acknowledge and 
deliver: Any and all bonds and undertakings of surety and other documents that the ordinary course of surety business may require, and to bind United States 
Fire insurance Company thereby as folly and to the same extent as if such bonds or undertakings had been duly executed and acknowledged by the 
regularly elected officers of United States Fire Insurance Company at its principal office, in amounts or penalties not exceeding: Seven Million, Five Hundred 
Thousand Dollars ($7,500,000). 

This Power of Attorney limits the act of those named therein to the bonds and undertakings specifically named therein, and they have no authority to 
bind United States Fire Insurance Company except in the manner and to the extent therein stated. 

This Power of Attorney is granted pursuant to Article TV of the By-Laws of United States Fire Insurance Company as now in fu ll fo rce and effect, 
and consistent with Alticle Ill thereof, which Articles provide, in pertinent part: 

Alticle IV, Execution of Instruments - Except as the Board of Directors may authorize by resolution, the Chairman of the Board, President, any 
Vice-President, any Assistant Vice President, the Secretary, or any Assistant Secretary shall have power on behalfofthe Corporation: 

(a) to execute, affix the corporate seal manually or by facsimile to, acknowledge, verify and deliver any contracts, obligations, instruments and 
documents whatsoever in connection with its business including, without limiting the foregoing, any bonds, guarantees, undertakings, 
recognizances, powers of attorney or revocations of any powers of attorney, stipulations, policies of insurance, deeds, leases, mortgages, 
releases, satisfactions and agency agreements; 
(h) to appoint, in writing, one or more persons for any or all of the purposes mentioned in the preceding paragraph (a), including affixing the 
seal of the Corporation. 

Alticle ill, Officers, Section 3.11 , Facsimile Signatures. The signature of any officer authorized by the Corporation to sign any bonds, 
guarantees, undertakings, recognizances, stipulations, powers of attorney or revocations of any powers of attorney and policies of insurance 
issued by the Corporation may be printed, facs imile, lithographed or otherwise produced. In addition, if and as authorized by the Board of 
Directors, dividend warrants or checks, or other numerous instruments similar to one another in fonn, may be signed by the facsimile signature 
or signatures, lithographed or otherwise produced, of such officer or officers of the Corporation as from time to time may be authorized to sign 
such instruments on behalf of the Corporation. The Corporation may continue to use for the purposes herein stated the facsimile signature of 
any person or persons who shall have been such officer or officers of the Corporation, notwithstanding the fact that he may have ceased to be 
such at the time when such instruments shall be issued. 

IN WITNESS \¥ HEREOF, United States Fire Insurance Company has caused these presents to be signed and attested by its appropriate officer and 
its corporate seal hereunto affixed this 28th day of September, 2021. 

State of New Jersey} 
County of Morris } 

UNITED ST ATES FIRE INSURANCE COMP ANY 

~~fal~ 
Matthew E. Lubin, President 

On this 28th day of September, 202 1, before me, a Notary public of the State ofNew Jersey, came the above named officer of United States Fire 
Insurance Company, to me personally known to be the individual and officer described herein, and acknowledged that be executed the foregoing 

instrument and affixed the seal of United States Fire Insurance Company thereto by the authority of his office. 

MELISSA H. D'AL.ESSIO 
NOTMY PU6UC OF NEW JERSEY 

Commllllon t 801215833 
Myec-.laaEqR4111m 

I, the undersigned officer of United States Fire Insuran 
the foregoing is a full , true and correct copy is still in 

. 'i• Melissa H. D' Alessio (Notary Public) 
• \:Otporation, do hereby certify that the original Power of Attorney of which 
• o.t been revoked. 

day 

Michael C. Fay, Senior Vice President 



November 20, 2025 

Palm Beach County Engineering and Public Works 
Roadway Production Division 
2300 N. Jog Road Rm 3W-33 
West Palm Beach, FL 33411 

INSURANCE/SURETY BONDS 

J0Hl!2! 

RE: Authority of Date Bonds, Powers of Attorney and Form of Guarantee 
Principal: Wynn & Sons Environmental Construction Co, LLC 
Project: Project No: 2025-055/Pathway and Minor Continuing Services 
Bond No. 602-213330-7 

To Whom It May Concern; 

Please be advised that as Surety on the above referenced bond, we hereby authorize the Palm 
Beach County to date the Performance and Payment Bonds, Powers of Attorney for the above 
captioned project concurrent with the date of the contract agreement. 

The Form of Guarantee may be dated the date of Substantial Completion. 

United States Fire insurance Company 

Brett A. Ragland, 
Attorney-In-Fact and Florida 
Licensed Resident Agent 

801 N. Orange Avenue, Suite 510 • Orlando, FL 32801 -5202 
(407) 843-1120 • (800) 331-3379 • FAX (407) 843-5772 
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OEBO SCHEDULE 3* 
SUBCONTRACTOR ACTIVITY FORM 

SUBCONTRACTOR ACTIVITY FOR MONTH ENDING __________ PROJECT#: ________________ _ 

PROJECT NAME _______________________________________ _ 

PRIME CONTRACTOR NAME ______________________________________ _ 

PROJECT SUPERVISOR ______________________________________ _ 

Schedule 3 is used to show the monthly payment activity for work performed by each Subcontractor on the project and in conformity with the 
Subcontractor(s) submitted on Schedule 2. It also shows approved change orders as they impact all Subcontractors. Schedule 3 is to be submitted 
by the Prime Contractor with each payment request to Palm Beach County. In the Subcontracting Information section, list the name(s) of each 
Subcontractor, including each SBE subcontractor on the project and the total contracted amount for each Subcontractor on the project. As the project 
proceeds, please complete each column under the Subcontractor Information section. If a subcontractor is an SBE, please check the appropriate 
categories applicable. 

SUBCONTRACTING INFORMATION Subcontractor Category 
(check a :,plicable) 

Name of Total Approved Revised Amount Amount drawn Amount Paid to Adual SBE Non.SSE 
Subcontractor(s) Contract Change Contract drawn for for Sub to Date Date for Starting Date 

Amount Orders Amount Sib this Subcontractor 
{✓) (✓) Period 

( ) ( ) 

( ) ( ) 

( ) ( ) 

( ) ( ) 

( ) ( ) 

( ) ( ) 

I hereby certify that the above information is accurate to the best of my knowledge 
(Signature) (llUe) 

Additional Sheets May Be Used As Necessary. 

•Revised 6.S.2025 pursuant to Emergency Ordinance 202S-014, approved on June 3, 2025 



OEBO SCHEDULE 4 - SUBCONTRACTOR/SUBCONSULTANT PAYMENT CERTIFICATION* 

A properly executed Schedule 4 shall be submitted for each Subcontractor/subconsultant after receipt of payment from the Prime. The 
Prime shall submit this form with each payment application or invoice submitted to the County when the COUNTY has paid the Prime on 
the previous payment application for services provided by a Subcontractor/subconsultant. All named Subcontractors/ subconsultants 
tiers on this form must also complete and submit a separate Schedule 4 after receipt of payment. 

This is to certify that ___________________________________ received a 

(Subcontractor/subconsultant Name) 

(Monthly) or (Final) payment of$ ____________ from ___________________ _ 
(Prime Contractor Name) 

On ____J ____ J ______ for my ___________ Invoice for labor and/or materials supplied 

MM DD yyyy Month 

On _______________________________ / ________ _ 

(Project Name) (Project No.) 

DEPT.: _____ _ TASK ORDER/WORK ORDER/DELIVERY ORDER/PURCHASE ORDER/ NO.: __________ _ 

PRIME CONTRACTOR/CONSUL TANT VENDOR CODE: 

SUBCONTRACTOR/SUBCONSULTANT VENDOR CODE: ______________________ _ 

If the undersigned Intends to distribute any portion of this payment to another Subcontractor /subconsultant, please list the business 

name and the amount below accompanied by a separate properly executed Schedule 4. 

Name of 2nd /3rd tier Subcontractor /subconsultant 

By:. ________________ _ 

(Signature of Subcontractor/subconsultant) 

STATE OF FLORIDA 
COUNTY OF ______________ _ 

Price or Percentage: ______________ _ 

(Name & Title of Person executing on behalf of Subcontractor / 

subconsultant) 

The foregoing Instrument was acknowledged before me by means of (]physical presence or[Jonllne notarization, this _ _ ___ _ 
day of _______ _, ______ (year), by ___ _____________ (nameof person acknowledglng). 

Notary Public, State of Florida 

Print, Type or Stamp Commissioned Name of Notary 

Personally Known DOR Produced Identification il Type of Identification 

•Revised 6.5.2025 pursuant to Emergency Ordinance 202S--OU, approved on June 3, 2025 

PC-2 
https://discover.pbcgov.org/oebo/P ages/Documents.aspx 



CERTIFICATION OF SUBLET WORK 

PALM BEACH COUNTY ENGINEERING AND PUBLIC WORKS DEPARTMENT 

ROADWAY CONSTRUCTION SITES 
PATHWAY AND MINOR CONTINUING SERVICES CONSTRUCTION CONTRACT 

PALM BEACH COUNTY PROJECT NO. 2025055 

Pursuant to section 8-1 of the Florida Department of Transportation Standard Specifications for 
Road and Bridge Construction the Contractor shall "not, sell, transfer, assign or otherwise dispose 
of the Contract or Contracts or any portion thereof, or of the right, title, or interest therein, without 
written consent of the Department. If the Contractor chooses to sublet any portion of the Contract, 
the Contractor must submit a written request to sublet work on the Certification of Sublet Work 
form developed by the Department for this purpose. With the Engineer' s acceptance of the request, 
the Contractor may sublet a portion of the work, but shall perform with its own organization 
work amounting to not less than 40% of the total Contract amount." 

Subcontractor 
Name 

Subcontract to 
Whom 

Work Description Total Amt Sublet 

- J~-Afl-,rd, ~ J,.,µ,.5),,ua, J.J 
All pertinent provisions and /equire nts of the Contract Documents will be part of any subcontracts. It is agreed that 
an executed or a certified copy of the subcontract will be submitted upon request, to Palm Beach County (County). 
All sublets will be in continued compliance with all Contract provisions and that the Contractor will continue to 
perform the minimum percentage of the Contract Work with its own organization, as required by said Contract. It is 
recognized and agreed that, as Contractor, the Contractor remains responsible for the proper performance of aU 
requirements of said contract and the County does not relieve or release the Contractor and its Surety or either of them 
of any liability under the Contract Bond. The Contractor certifies that firms or individuals, debarred or suspended by 
the FHW A or the County, are not being used as subcontractors. A false statement or omission made in connection 
with this certification is sufficient cause for suspension, revocation, or denial of qualification to bid, and a 
determination of non-responsibility , and may subject the person and/or entity making the false statement to any and 
all civil and criminal penalties available pursuant to applicable Federal and State Law. 

w ~ r 5t,o /';t.-v, ~µ(he~ 

Com~~ y Name{t>,t.s~h /1,LCC Authorized Officer·, -z/~~ __..c..:~-:--:-::-,--.::.....__ 
(Print) 

Address: 72'8 &.cwu,~1£-1) 
MsJ" ,ttz.M ~ . A.... 

7 
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,,__....., 
I ACORD® CERTIFICATE OF LIABILITY INSURANCE 

DATE (MMfDOfYYYY) 

I,,,,_...---' 07/03/2025 

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS 
CERTIFICATE DOES NOT AFFIRMATIVELY DR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES 
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED 
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER. 

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the pollcy(ies) must have ADDITIONAL INSURED provisions or be endorsed. 
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on 
this certificate does not confer rights to the certificate holder In lieu of such endorsement(s) . 

PRODUCER ..,.,,. ,:A.1.,T 
NAME: 

Atlantic Pacific Insurance PHONE (561) 624-1800 I Fffc Nol: (561) 626-3153 IAJC No Extl: 
11382 Prosperity Farms Road E-MAIL 

ADDRESS: 

Suite 123 INSURER(S) AFFORDING COVERAGE NAIC# 

Palm Beach Gardens FL 33410 INSURER A: FFVA Mutual Insurance Co 10385 

INSURED INSURERB: Travelers Property Casualty Company of America 25674 

Wynn & Sons Environmental Construction Co LLC, OBA INSURERC: Evanston Insurance 35378 

Wynn & Sons Environmental Construction Co Inc INSURERD: 

7268 Belvedere Road INSURERE: 

West Palm Beach FL 33411 INSURERF: 

COVERAGES CERTIFICATE NUMBER· 2025 Master REVISION NUMBER· 
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE USTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, 
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. 

lNSR 
TYPE OF INSURANCE ,,!;~JDNVVV\ 1,:~i~ LIMITS LlR INSD WVD POLICY NUMBER 

COMMERCIAL GENERAL UABtLITY EACH OCCURRENCE ' l ClAIMS~MADE OoccuR PREMisESIEa ocrurrencel ' 
MED EXP (Any one person) ' -
PERSONAL &ADV INJURY ' -

GEN'LAGGREGATE LIMIT APPLIES PER: GENERALAGGREGATE ' R □ PRO. O,oc PRODUCTS - COMP/OP AGG ' POLICY JECT 

OTHER: ' 
AUTOMOBILE LIABILITY 

f--

C 
0

0MBJNED SINGLE LIMIT 
Ea accident\ ' 

ANY AUTO BODILY INJURY (Per person) ' f--
OWNED - SCHEDULED 
AUTOS ONLY AUTOS 

BODILY JNJURY (Per accident) $ 
f--

HIRED - NON-OWNED PROPERTY DAMAGE $ 
f-- AUTOS ONLY - AUTOS ONLY I Per accident' 

$ 

UMBRELLA LIAB 

~

OCCUR EACH OCCURRENCE $ 
f-- I CLAIMS-MADE EXCESSLIAB AGGREGATE $ 

OED I I RETENTION $ $ 

WORKERS COMPENSATION XI ~ffruTE l XI ~JH-
AND EMPLOYERS' LIABILITY YIN 1,000,000 

A ANY PROPRIETOR/PARTNER/EXECUTIVE 

~ NIA WC840-0818073-2025A 07/03/2025 07103/2026 E.L. EACHACCIDENT $ 
OFFICER/MEMBER EXCLUDED? 1,000,000 (Mandatory In NH) E.L DISEASE - EA EMPLOYEE $ 
If yes. describe under 

E.L DISEASE - POLICY LIMIT $ 
1,000,000 

DESCRIPTION OF OPERATIONS below 

Rented!Leased $250,000 

B 
Contractors Equipment 

QT-660-3E978765-TIL-25 05/03/2025 05/03/2026 Scheduled $3,024,423 Pollution Evanston CPLMOL 127323 
11/212024-2025 $3,000,000 

DESCRIPTION OF OPERATIONS I LOCATIONS I VEHICLES {ACORD 101, Addltlonal Remarks Schedule, may be attached if more space is required) 

RE: Project #2025-055 Pathway & minor construction continuing services contract 

CERTIFICATE HOLDER CANCELLATION 

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE 
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN 

Palm Beach County Board of County Commissioners ACCORDANCE WITH THE POLICY PROVISIONS. 

2300 N Jog Rd, 3rd Floor West 
AUTHORIZED REPRESENTATIVE 

cio Engineering Dept 

(.ti~ ti-
/7 

West Palm Beach FL 33411 ~ 
I 

© 1988-2015 ACORD CORPORATION. All nghts reserved. 

ACORD 25 (2016/03) The ACORD name and logo are registered marks of ACORD 



-
ACORD" CERTIFICATE OF LIABILITY INSURANCE I DATE (MM/00/YYYY) 

~ 10/10/2025 

~ WYNN&SO 01 STWIGGS 

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS 
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BYTHEPOLICIES 
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED 
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER. 

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy{ies} must have ADDITIONAL INSURED provisions or be endorsed. 
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on 
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s). 

PRODUCER ~fr,~~CT 

Acrisure Southeast Partners Insurance Services, LLC r.::g.'1:', .• ,.,, (800> 845-8437 I rt~. Nol: 1317 Citizens Blvd 
Leesburg, FL 34748 t;.:M..r..11:. 

INSURERISl AFFORDING COVERAGE NAfC# 

1NsuRERA :Starstone National Insurance Comoanv 25496 
INSURED INSURER e: Landmark American Insurance Comnanv 33138 

Wynn & Sons Environmental Construction Co, LLC INSURERC: 

7268 Belvedere Road INSURERD: 
West Palm Beach, FL 33411 

INSURERE: 

INSURERF: 

COVERAGES CERTIFICATE NUMBER· REVISION NUMBER· 
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, 
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. 

I~~ TYPE OF INSURANCE 
ADOL SUBR 

POLICY NUMBER 
POLICYEFF ,!.8~J%'!_gM_ LIMITS 

A X COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE $ 
1,000,000 

I CLAIMS-MADE [K] OCCUR X SGL90000861P-OO 7/3/2025 7/3/2026 R~~!!~~J9t:~~~~rr°en-"' $ 
300,000 

MED EXP tAnv one oerson) $ 
10,000 

1--
1,000,000 

PERSONAL & ADV INJURY ' 1-- 2,000,000 

~

GEN'.LAGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 

POLICY□ ff Pf □ LOC PRODUCTS - COMP/OP AGG $ 
2,000,000 

OTHER: $ 

A AUTOMOBILE LIABILITY n:~~~~~ti51NGLE LIMIT $ 
1,000,000 

-
X ANY AUTO SGA90000861 P-00 7/3/2025 7/3/2026 BODILY INJURY /Per oersonl $ - OWNED - SCHEDULED 

- AUTOS ONLY 
1--

AUTOS BODILY INJURY /Per accident\ $ 

HIRED ~BH;'§~J~ Fp~?~gd~t~AMAGE $ - AUTOS ONLY 1--
PIP $ 

10,000 

B UMBRELLA LIAS !~ OCCUR EACH OCCURRENCE $ 
2,000,000 

1--
LHA607834 7/3/2025 7/3/2026 2,000,000 X EXCESSLIAB CLAIMS-MADE AGGREGATE $ 

OED I I RETENTION$ $ 

WORKERS COMPENSATION I~~~ .... TE I IOTH· 
AND EMPLOYERS' LIABILITY ER 

YIN 
ANY PROPRIETOR/PARTNER/EXECUTIVE 

□ NIA E.L EACH ACCIDENT $ 
filf~i~~'}~~m EXCLUDED? 

E.l. DISEASE~ EA EMPLOYEf $ 
If yes, describe under 
DESCRIPTION OF OPERATIONS below E.l. DISEASE- POLICY LIMIT $ 

DESCRIPTION OF OPERATIONS I LOCATIONS I VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required) . 
Certificate holder is included as an additional insured for ongoing & completed operations on the General Liability as required per written contract Waiver of 
subrogation applies to General Liability and Auto when required by written contract Primary and Noncontributory applies to the General Liability and Auto 
when required by written contract. Excess Liability extends over General Liability, Auto Liability and Employers Liability. Cancellation applies as per policy 
terms and conditions. 

Palm Beach County Board of County Commissioners, A Political Subdivision of the State of Florida, Its, Officers, Employees and Agents is included as 
additional insureds with respects to General Liability as required by written contract or permit 

CERTIFICATE HOLDER CANCELLATION 

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE 

Palm Beach County Board of County Commissioners 
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN 
ACCORDANCE WITH THE POLICY PROVISIONS. 

c/o Engineering Department Roadway Production 
2300 N Jog Rd, 3rd Floor West 
West Palm Beach, FL 33411 AUTHORIZED REPRESENTATIVE 

tp-~ 0--"-
I 

ACORD 25 (2016/03) © 1988-2015 ACORD CORPORATION. All rights reserved. 
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Print Date 11/612025 5:05:56 AM 

EB'tx 

Vendor Number 

DX00003356 

Vendor Name 

Wynn &Sans Envlronmental 
Construction 

AM Best Ratfng 

Ag,XIII 

Ag.XIII 

A-,vm 

Risk Profile : Standard. Construction Services 

Palm Beach County 
Compliance Summary Report 

Insurance Polley# 
Carrier 
Compliant 

StarStone National Insurance SGA90000661P00 
Company 

StarStone National Insurance SGL90000661 POO 
Company 
FFVA Mutual Insurance Co. WC84006160732025A 

Required Additional Insured: Palm Beach County Board of County Commissioners 

Ownership Entity : 

Eff. Date Exp. Date Coverage 

7/3/2025 7/3/2026 Auto Llabllity 

7/3/2025 713/2026 General Liability 

7/3/2025 7/312026 Workers Comp 

Page 1 of 1 

Contract Number Contract Name 

2025055 pathway and Minor 
Continuing S81Vices 
Construction 



Participation Form 
Small Business Enterprise (SBE) 

Affirmative Procurement Initiative (API) 

PROJECT ___________________ _ 

PROJECT NO. ___________________ _ 

The Contractor's proposed Small Business Enterprise (SBE) goal for this project 
was _______ % I Affirmative Procurement Initiative (API) placed on this 
contract was _______ %. 

The Contractor achieved a Small Business Enterprise (SBE) 
participation/ Affirmative Procurement Initiative (API) of ______ % at the 
end of this project. 

CONTRACTOR: _________________ _ 

BY: _________________________ _ 

PRINT NAME: -----------------------
DATE: ______________________ _ 

CONST-I 



FORM OF GUARANTEE 

BOND NO. 602-213330-7 

GUARANTEE FOR (Contractor and Surety Name) Wynn & Sons Environmental Construction Co., LLC 

and United States Fire Insurance Company (surety) 

We the undersigned hereby guarantee that the Pathway ad Minor Continuing Services Construction 
Contract (Project), Project Number 2025055, Palm Beach County, Florida, which we have constructed and 
bonded, has been done in accordance with the plans and specifications; that the work constructed will fulfill 
the requirements of the guaranties included in the Contract Documents. We agree to repair or replace any 
or all of our work, together with any work of others which may be damaged in so doing, that may prove to 
be defective in the workmanship or materials w ithin the warranty period of one year from the date of Final 
Completion of all the above named work by the County of Palm Beach, State of Florida, w ithout any 
expense whatsoever to said County of Palm Beach, ordinary wear and tear and unusual abuse or neglect 
excepted by the County. When coJTection work is started, it shall be carried through to completion. 

In the event of our failure to acknowledge notice, and commence corrections of defective work within five 
(5) calendar days after being notified in writing by the Board of County Commissioners, Palm Beach 
County, Florida, we, collectively or separately, do hereby authorize Palm Beach County to proceed to have 
said defects repaired and made good at our expense and we will honor and pay the costs and charges 
therefore upon demand. 

County and (contractor, engineer, architect as applicable) agree that the provisions of Florida Statute 
Chapter 558 shall not apply to this contract. 

Dated ---------------
(notice of final acceptance date) 

SEAL AND NOTARIAL ACKNOWLEDGEMENT OF SURETY 

Wynn & Sons Environmental Construction Co., LLC 

United States Fire Insurance Company 

(Seal) 

(Seal) 

Brett A. Ragland, Attorney-In-Fact 

(Printed Name and Title) 

CONST-4 
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. . . 

November 20, 2025 

Palm Beach County Engineering and Public Works 
Roadway Production Division 
2300 N. Jog Road Rm 3W-33 
West Palm Beach, FL 33411 

RE: Authority of Date Bonds, Powers of Attorney and Form of Guarantee 
Principal: Wynn & Sons Environmental Construction Co, LLC 
Project: Project No: 2025-055/Pathway and Minor Continuing Services 
Bond No. 602-213330-7 

To Whom It May Concern; 

Please be advised that as Surety on the above referenced bond, we hereby authorize the Palm 
Beach County to date the Performance and Payment Bonds, Powers of Attorney for the above 
captioned project concurrent with the date of the contract agreement. 

The Form of Guarantee may be dated the date of Substantial Completion. 

United States Fire Insurance Company 

lm'°~ 
Attorney-In-Fact and Florida 
Licensed Resident Agent 

I • ' -: • 

. . . 

I • 

P.O. Drawer 672 • Ortando, FL 32802-0672 • 801 N. Orange Avenue, Suite 510 • Orlando, FL 32801-5202 (407) 843-1 120 
(800) 331-3379 • FAX (407) 843-5772 



CONSENT OF SURETY FOR FINAL PAYMENT 

BOND NUMBER: _________________________ _ 

PROJECT NAME: _________________________ _ 

PROJECT LOCATION: ______________________ _ 

PROJECT NUMBER: _________ CONTRACT NUMBER: _______ _ 

CONTRACT DATE: _________ _ 

In accordance with the provisions of the above named Contract between the County and the Contractor, 
the following named Surety Company: 

[ name and address of Surety] 

On the PUBLIC CONSTRUCTION BOND of the following named Contractor: 

[ name and address of Contractor] 

hereby approves of final payment by County to the Contractor, and further agrees that said final payment 
to the Contractor shall not relieve the Surety Company named herein of any of its obligations to the Palm 
Beach County, Board of County Commissioners, 301 N. Olive Avenue, West Palm Beach, Florida 33401, 
as set forth in said Surety Company's bond: 

IN WITNESS WHEREOF, the Surety Company has hereunto set its hand and seal this ____ day of 

___________ ,20 ___ _ 

(Attest) Witness Signature (Name of Surety Company) 

(Witness Printed Name) (Signature of Surety's Authorized Representative) 

(Printed Name and Title) 

(Seal) 

CONST-5 



FINAL WAIVER AND RELEASE OF CLAIM 

KNOW ALL BY THESE PRESENTS, that the undersigned, to induce the final payment in the sum 
of $ __________ , and other valuable considerations and benefits to the undersigned accruing 
does upon receipt of payment waive, release and quit claim all claims or demands of every kind whatsoever 
against the project, commonly known as _______________ "Project", and Palm 
Beach County, Florida, on account of work and labor performed, and/or materials furnished in connection 
with the above described Project, or any part thereof. 

It being understood that this is a Final Waiver and Release of Claim, and the undersigned warrants 
that no assignment of said claim, nor the right to perfect a claim against any real estate by virtue of the 
accrual of said payment, has or will be made, and the undersigned has the right to execute this Final Waiver 
and Release, and that all laborers employed by the undersigned in connection with the Project, to the extent 
of the payment herein referred to, have been fully-paid and all materials, supplies and personnel are free 
and clear of conditional bill of sale and/or retain title contracts. 

IN WITNESS WHEREOF, I have hereunto set my and seal and I hereby acknowledge that the 
foregoing statements are true and correct this ___ day of _______ ,, 20 

WITNESS: CONTRACTOR 

Signature Company Name 

BY ___________ _ 
Print Name Signature 

Print Name 

Title 
STATE OF FLORIDA 
COUNTY OF ----------
The foregoing instrument was acknowledged before me by means of D physical presence or D online 
notarization, this_ day of _____ , 20_, by _______ _ 

as _____________ for _________________ ~ on behalf 
(title of officer/member/partner) (name of corporation/company/partnership) 

of the-----------------~ who is D personally known to me or has 
[choose one} corporation/company/partnership 

produced _____ (,type of identification) as identification. 

(Signature of Notary Public - State of Florida) 

(Print, Type, or Stamp Commissioned Name of Notary Public) 

CONST-6 



Form 1 

STATE OF FLORJDA 
COUNTY OF __________ _ 

Before me the undersigned authority in said county and state, personally appeared 
_______________ , who being first duly sworn, deposes and says that he is: 

__ (a) President (or Vice President) of _____________________ _ 
corporation authorized to do business under the laws of Florida and which Corporation is the contractor; 

OR 
__ (b) a partner of the firm of _______________________ _ 
composed of ___________ ,and , doing business 
under the name of ____________________ , which firm is the contractor; 

OR 

(c) the individual who, doing business under the trade name of 
___________________________ ,is the contractor, 

on project No. ________ , Road ______________________ _ 
in ---------------- ---------------------

County, Florida, under Resolution No. __________ with the County of Palm Beach dated 
the _____ day of 20 __ ; that the deponent knows of his own 
knowledge that: 

1. The said contract has been complied with in every particular by said contractor and that all parts of the 
work have been approved by the Director of Construction Coordination of the County of Palm Beach. 

2. The contractor has not offered or made any gift or gratuity to, or made any financial transaction of any 
nature with, any employee of the Department in connection with obtaining or performing said contract. 

3. All amounts payable for labor, materials or otherwise, in connection with said contract and work, have 
been paid except for normal sub-contract retainages, which will be satisfied upon payment and/or release 
of retainage withheld under this contract. 

4. There are no claims or suits pending against said contractor or anyone in connection with the work 
done, materials furnished or otherwise under said contract, except as listed below. As to any such exception 
listed below, the contractor has stated the name of the entity making claim, the name of the entity against 
whom the claim is being made, and demonstrated below good cause as required by Section 337.1 l(]O)(b), 
Florida Statutes. 

( Affix Corp. Seal) 
(Deponent) 

(Print Name) 

(Title) 
CONTRACTOR: _________________________ _ 

PROJECT: ___________________________ _ 
CONST-7 



Form2 

We, the _____________________ , having heretofore executed a 
performance and payment bond for the above named contractor covering the project and road described 
above hereby agree that the County of Palm Beach may make full payment of the final estimate, including 
the retained percentage, to said contractor. 

It is fully understood that the granting of the right of the County of Palm Beach to make the payment 
of the final estimate to said contractor and/or his assignee, shall in no way relieve the surety company of 
its obligations under its bond, as set forth in the specifications and contract, including an amendments 
hereto, pertaining to the above project and road. 

IN WITNESS WHEREOF, the ________________ has caused the 
Instrument to be executed on its behalf by its and/or its duly 
authorized attorney in fact, and its corporate seal to be hereto affixed, all on this day of 
_______ , A.D. 20 __ 

SURETY COMPANY 

(AFFIX SEAL) 

(Power of Attorney must be attached 
if executed by Attorney in Fact) 

STATE OF FLORIDA 
COUNTY OF 

BY:. _________ _ 
It's Attorney in Fact 

The foregoing instrument was acknowledged before me by means of D physical presence or D online 
notarization, this __ day of ______ , 20_, by __________ as _____ _ 
___ for ______ ~ 

(e.g. attorney in fact) (name of Surety) 
on behalf of said surety, and who is D personally known to me or has 
produced _____ (type of identification) as identification, and who acknowledges that [ circle one] 
he/she executed said instrument for the purpose therein expressed and that [ circle one] he/she has due and 
legal authority to execute the same on behalf of said surety 

(Signature ofNotary Public - State of Florida) 

(Print, Type, or Stamp Commissioned Name ofNotary Public) 

Countersignature: _______________ _ 
Required ONLY if executed by Non Florida Resident Agent 

CONST-8 
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RECORD OF CONSTRUCTION MATERIALS 
AFFIDAVIT 

---------------
(NAME) (TITLE) 

OF _____________________________ _ 
(NAME OF FIRM) 

I solemnly swear and affirm, that as Prime Contractor, the work under the above-named contract and all 
amendments thereto have been completed and materials supplied in accordance with the requirements of 
said contract. I have preserved in my files, for inspection by the Department, all invoices and records of 
materials as required by Article 9-7 of the applicable specifications. These records include all materials 
purchased by subcontractors and represent all commercial construction materials used in the construction 
of Project No. ________ . 

(Contract No. ________ _, m ________________ County, and that 
the information is true and correct. 

Signed _______________ _ 

STATE OF FLORIDA 

COUNTY OF _________ _ 

The foregoing instrument was acknowledged before me by means of □ physical presence or □ online 

notarization, this_ day of ____ , 20_, by _______ _ 

as ____________ for ________________ _, on behalf 
(title of officer/member/partner) (name of corporation/company/partnership) 

of the ________________ ~ who is □ personally known to me or has 
[choose one] corporation/company/partnership 

produced _____ (type of identification) as identification. 

(Signature of Notary Public - State of Florida) 

(Print, Type, or Stamp Commissioned Name of Notary Public) 

CONST-9 



DISBURSEMENT OF PREVIOUS PERIODIC PAYMENTS TO SUBCONTRACTORS 

DATE: 

PROJECT: 

PROJECT NO: _________ _ 

TO APPLY TO MONTHLY ESTIMATE FOR _____ ,, 20_ 
(Month) 

_______________________________ ,, prime contractor for the 

above referenced contract, hereby certifies that all subcontractors having interest in this contract have received their 

pro rata share of all previous periodic payments made by the County for all work completed and materials and 

equipment furnished under the contract, except for $ which is in dispute with 

_______________ (leave blank if fully paid) as a result of back charges (attach explanation 

of back charges, if applicable), The term "subcontractor", as used herein, shall also include persons or firms 

furnishing materials, or equipment incorporated into the work or stockpiled in the vicinity of the project for which 

partial payment has been made by the County, and work done under equipment-rental agreements, 

THIS AFFIDAVIT IS DONE WITII THE UNDERSTANDING THAT CONTRACT PAYMENTS ARE BASED 
ON THE TRUTH AND VERACITY OF THIS DOCUMENT AND ANY MISREPRESENTATION HEREUNDER 
COULD RESULT IN AN ACTION FOR BREACH OF CONTRACT AND/OR LOSS, REDUCTION, OR 
RETENTION OF FUTURE CONTRACT PAYMENTS, 

Contractor 

STA TE OF FLORIDA 
COUNTY OF 

Signature 

Print Name 

Title 

The foregoing instrument was acknowledged before me by means of □ physical presence or 
□ online notarization, this_ day of _____ , 20_, by ____________ _ 
as ____________ for _________________ , on behalf 

(title of officer/member/partner) (name of corporation/company/partnership) 

of the-----------------~ who is D personally known to me or has 
[choose one J corporation/company/partnership 

produced ______________ (type of identification) as identification, 

(Signature of Notary Public - State of Florida) 

(Print, Type, or Stamp Commissioned Name of Notary Public) 
CONST-10 



DISBURSEMENT OF FINAL PAYMENT TO SUBCONTRACTORS 
DATE: ________________ _ 
PROJECT: _______________ PROJECT NO: ___ _ 
TO APPLY TO FINAL ESTIMATE NO. _____________ , 20 __ . 
_________________ , prime contractor for the above referenced contract, hereby 
certifies that all subcontractors having interest in this contract have received their pro rata share of all previous 
periodic payments made by the County for all work completed and materials and equipment furnished under the 
contract, except for $ ____ which is in dispute with ----,---,---,--,--------,-,--------cc-,-,-,------c-'(leave 
blank if fully paid) as a result of back charges (attach explanation of back charges if applicable). The term 
"subcontractor" as used herein shall also include persons or firms furnishing materials, or equipment incorporated 
into the work for which final payment has been made by the County, and work done under equipment-rental 
agreements. 

The following are to be paid from the final payment: 

Sub-Contractor or Supplier Amount 

Sub-Contractor or Supplier Amount 

Sub-Contractor or Supplier Amount 

Sub-Contractor or Supplier Amount 

Sub-Contractor or Supplier Amount 

(Use Attachment for Additional Sub-Contractor or Suppliers) 

THIS AFFIDA VJT IS DONE WITH THE UNDERSTANDING THAT CONTRACT PAYMENTS ARE BASED 
ON THE TRUTH AND VERACITY OF THIS DOCUMENT AND ANY MISREPRESENTATION HEREUNDER 
COULD RESULT IN AN ACTION FOR BREACH OF CONTRACT AND/OR LOSS, REDUCTION OR 
RETENTION OF FUTURE CONTRACT PAYMENTS. 

Contractor 

STATE OF FLORIDA 
COUNTY OF 

By 

Title 

The foregoing instrument was acknowledged before me by means of D physical presence or D online 
notarization, this_ day of , 20_, by _________________ _ 

as -,-------c ___________ for _________________ ,, on behalf 
(title of officer/member/partner) (name of corporation/company/partnership) 

of the ____________ , who is D personally known to me or has 
[choose one] corporation/company/partnership 

produced _____ (,type of identification) as identification. 

(Signature of Notary Public - State of Florida) 

(Print, Type, or Stamp Commissioned Name of Notary Public) P 
CONST-11 



Resume 

Of 

Daniel P. Wynn 

Daniel P. Wynn- Managing member of Wynn & Sons Environmental Construction 

Company lie. 

Position: General Contractor License holder for the corporation, In charge of all 

corporate affairs & the daily activities administering the Annual Pathway Contract 

for Palm Beach County Engineering. 

1978-1998 Graber Construction Marathon Florida 

Apprentice carpenter/structural concrete, promoted to foreman, then 

superintendant. Duties include but not limited to plan execution, survey, time & 

materials organization, scheduling, inspection coordination, thru certificate of 

occupancy for multi-million dollars homes in the Florida Keys. 

1988-1992 TLC Diversified Wellington Florida 

Superintendent- Lift station installation at water & sewer treatment plants 

in Palm Beach County & surrounding areas. 

1992-2025 Wynn & Sons Environmental Construction Company Inc. 

Qualifier-State of Florida General Contractor Lie. # CGC 053505. 

Responsible for the day to day operation of the corporation, from the office to 

the field work. Has held numerous annual municipal contracts including but not 

limited to; Palm beach County Annual, 2-City of West Palm Beach Annual 

contracts,2- Palm Beach County School District annuals, Town of Jupiter Annual. 

Since inception has completed 10652 projects (job work orders). All bonded 

municipal work. 



l rn:r.;"EI ~ ·"'" · .·:h"Jr.Til:ll 'll"TiT:.J . . Olffolt■ , ,l,.'T':lffl■:• 

1 2013 Leeboy 5000 Paver Leebov Pathmaster 99997 

3 2009 Leeboy 5000 Paver Leeboy Pathmaster 56566 

4 2019 Leeboy 8500 Paver Highdeck Paver 8500T2657 

5 2019 Weiler P3858 Paver Paver P385A-1722 EQ0052 

6 2016 Weiler P385 Paver Paver P385B-2964 

7 2000 CAT AP10508 Paver Paver 6ZN00210 

8 2016 Wirtgen W200i Milling Milling Machine 14201117 

9 2001 Ingersol 116899 Roller Roller 0024 

11 Bomag Roller Bomag Roller WYNBMR 

12 2004 Leeboy 400 Roller 400 Roller 41197 

13 2002 Leeboy 400 Roller 400 Roller 400-1321 

14 2014 Bomag 8W120AD--4 Roller 3-5 Ton Double Drum 8.62E+ll 

15 2015 Bomag BW120SL-5 Roller Roller 3-5 Ton DrumSmooth 8.62E+ll 

16 2015 HAMM H51 Roller Single Drum Smooth Roller H2220156 
17 2017 Bomag BW 1205L-5 Roller 3 Ton Roller Double Drum Smooth 861880000000 

18 2017 Bomag BWllRH-5 Roller Roller 861538721075 

20 2014 John Deere 319E Skidsteer Skid Steer Loader 1T0319EITEJ267734 

21 2013 John Deere 323D Skids teer Skid Steer Track Loader 2000-2399 1T0323DJEDG241641 

22 2014 Bobcat T650 Skidsteer Skid Steer Track Loader AUG11712 
23 2019 Bobcat T740 Skid steer Bobcat Compact Track B3CA16658 

2S 2016 John Deere 35G Excavator Compact Excavator 1FF035GXJGK276652 

26 2007 John Deere 350 Excavator Mini Excavator FF035DX236972 

27 2017 Komatsu PC78 Excavator MR-10 Excavator 

28 Gehl Loader Gehl Loader w/bucket 600204 PG84HD 

29 2008 Bobcat T190 Loader Bobcat Compact Track Loader A3LN11320 

30 John Deere 544H Loader John Deere Loader OWS44HX568D57 

31 2017 John Deere 204K Loader Loader llu204kxlab038093 

32 2017 John Deere 317G Skids teer Compact Track Loader lt0317gjehj307555 

34 2014 Bobcat S630 Skidsteer Skid Steer loader Bobcat A3NT136f7 

105 2022 JD 204L Loader 2022 JOHN DEERE 204L FOUR WHEEL DRIVE LOADER 1LU204LCEZB065624 

36 2012 John Deere 3180 Skids teer Skidd Steer Loader 1T0318DATBGG21477 

37 2012 Komatsu WAS0-6 Loader Loader Wheel 62014 

35 2018 John Deere 204L Loader JD204L Base loader & 84' Bucket 1LU204lCKZ8051549 

39 2012 John Deere 644K Loader Loader 1DW644KHPCE645172 

40 Tack Tack machine WYNTM 
41 Tack Asphalt Seal Coat Machine Homemade WYNSC 

43 2014 Kubota MX5100HST Sweeper Sweeper Tractor 68663 

44 MB3570SB Hammer MB3570SB Hydraulic Breaker 175 

45 2007 Bobcat Hammer Bobcat Breaker Hammer 231200810 

46 2018 John Deere HH60C Hammer HH60C Hydraulic Hammer 1TOHH60CVJ0000593 

47 2019 John Deere HH60C Hammer Hydraulic Hammer 1TOHH60CHJ00006BO 

48 2023 BO HB210 Hammer 2023 BO HB210 Hydraulic Breaker 165937 

49 Oynapac CA1510 Compactor Compactor 59811254 

50 Basic Roller Basic Compactor Corp 206027009 

52 2012 Quick Broom Quick sweep angle broom 84' w/couplers 1030593 

53 2017 190M-72 Broom 72' Angle Broom w/Poly Bristle 74053 

54 2017 JD SD84 Bucket Side Discharge Bucket 5314952 

55 Street 5R-60 Streetheat SR-60 Pavement Reheater VS40946 

S6 JO Gator Gator WNYGTRl 

57 JD Gator Gator W006X4 D040498 

58 2013 Bobcat Planer Skid Steer w/Hi Flow Planer A3NT13664 231712863 

61 2001 New Holland 3450 Tractor New Holland 3450 Tractor w/box blade A4444753 

62 2018 Kubota M7060 Tractor Tractor 73900 

63 2015 John Deere 317G Skid CompactTrack LOR Base 1T0317GJVGJ292533 

64 2007 MGL Handyscreen HS96022 

65 2006 Magnum MWT500 Trailer Water Trailer 65106 

66 Rake Volvo Root Rake XIXVIX 
67 2016 Wanca WT5P55-LSA MOT 15 Arrow Board, single solar panel power 5flls1010g1010107 

68 2018 ProTec TT-300 Spray Bar Tack Trailer w/8' Spray Bar 300PR0122018194NG 

70 2001 Vermeer Chipper Tree Chipper 1 VRN1416911007859 

71 2007 CAT 2578 Skidsteer Cat Skid CATD2578TSLK04908 

72 1992 Bomag BW12R Roller Pneumatic Roller 106610020317 

73 1996 JD 444 Loader 444G Loader Wheel Loader) CK444GX002428 

74 2019 Bobcat T740 Skid steer 2019BOBCATT740T4T740 83CA16658 

75 2023 Sealmaster TR300 Tack Tack Distributor [2220 

76 2012 JD 644K loader 2012 JO Loaider 644K (3/31) 1DW644KHPCE645172 

77 2012 JD 644K Loader 2012 JO l o•der 644K 5176 

7B 2014 JD 644K Loader 2014 JO l o:tder 644K 938 
79 2017 Leeboy 8510 Paver 2017 leeboy Paver 8510 167091 

80 2011 JD Gator Gator 2011 JO Gator (4/15) 47S 

81 201B Kubota M706 Tractor 2018 lfob M706 Tractor (4/15) 3900 

82 2023 HB HB210 Hammer 2023 H8210 Hammer (5/10) 16S937 

83 2005 Leeboy 400 Roller Double Drum Roller 44819 

84 2011 Bobcat E32 Excavator Mini Excavator A94H14342 

85 2004 leeboy L8500T Paver Leeboy Paver L8500T 43175LD 

86 2019 Bomag BW120AD Roller Bomag 120AD 1018BOS71029 

87 2016 CAT 308 Excavator CAT39008E2 CAT030BEEFJX07104 

88 2023 Kubo1a MX5400 Tractor MX5400HST Tractor 

89 2014 JD 410K Backhoe JO Backhoe 1T0410KXLEE261282 

90 2003 JO 3105G Backhoe JD Backhoe T0310SG918373 

91 2017 Weiler C307 Roller 2017 Roller C307 1113 



92 2022 Bobcat NB160 Hammer Hmmer B37N02848 
93 2017 Bobcat HF Planer 40" HF Planer 2556 
94 2015 Bobcat HF Planer 40 HF Planer 1991 
95 2021 Bobcat N8160 Hammer Nitro Breaker 1742 
96 2018 Bobcat NB160 Hammer Nitro Breaker 242 
97 2018 Bobcat NB160 Hammer Nitro Breaker 238 
98 2019 Kubota 5Vl97-2 Skid steer Skidsteer KBCZ064CEN1A67817 
99 2023 Sealmaster TR300 Tack Heated Aspahlt Tack Trailer Gemseal E2220 
100 Smith SCM 100 Sweeper SCM 100 7' Front mount Sweeper KU5400 KZ-1227 
38 2015 Kubota R530R41 Loader Wheel loader 1-1.4 10012 

102 2012 Bobcat A770 Skidsteer 2012 Bobcat A770 Skid Steer Loader ATDW11622 
103 2011 Leeboy 400T Roller STon 75833 I 

104 2011 Terex RL400 light 2011 Terex RL 4000 Portable w/ Lt Trailer 4llSL1419B1000131 

101 2019 Kubota R630 Loader 2019 Kubota R630 Wheel Loader 11391 
106 2013 Multiquip 1.STon Roller 1.5 Ton 130801 
107 2017 Kubota R530 loader 2017 Kubota R530 Loader R530R4110684 
108 TSRUMI KW0078 Generator 60KW 7300101 
109 TSRUMI KW0107 Generator 20KW 7105818 
110 Kato 2890 Excavator Mini Excavator EG1702890 
111 Bobcat E11691 Excavator Mini Excavator 84K911691 
112 CAT Forklift Forklift AT83F01533 
113 Barreto Trencher Track Barreto Trencher RTK2843 
114 2024 Miller MC650 Curb Miller Curber 05-BHE-650-0655 
115 Kubota SVL Skldsteer SVL75 74791 
116 2024 Kubota MXS400 Tractor MX5400-To be used with Sweeper K8Ul3BfRTP8f31141 

117 2024 Smith MX5400 Sweeper SCM 100 7' Sweeper 
118 2010 Wacker 6L light 2010 Wacker 6L Trailer light 
119 2016 Wacker DW60 Buggy Site Dumper 6 Ton Cap WNCD1801APAL00552 
120 2019 Wacker DWSO Buggy Site Dumper 6 Ton Cap WNCD0207JPAL00907 
121 2019 Weiler P385 Paver 2019 Welter P385B Asphalt Paver 1W90P38SCKB002841 
122 2017 Bobcat T870 Skidsteer 2017 Bobcat T870 Skid Steer ASWT12377 
123 2016 Leeboy 400 Roller Used 2016 LeeBoy 400 s/n 122030 122030 
124 2016 Kubota U25 Mini Excavator 2016 Kubota U25 Mini Excavator 51145 

125 2024 Polaris 225 Polaris Z24NMF99AR 3NSNMF997AF302753 
126 2024 Polaris 225 Polaris Z24ASK87A5 3NSASK872AH088196 
127 2022 JD 130G Excavator FT4 Excavator 1FF130GXJNF043108 



AUTO LIST - WYNN AND SONS 
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1 2010 FORD F150 Pickup 1FTMF1CW7AFC24645 

2 2007 FORD F150 Pickup 1FTRF12Wl 7NA83450 

3 2014 FORD F150 Pickup 1FTFW1EFXEFC01324 
4 2005 FORD F150 Pickup 1FTRX12W45FA33355 

5 2008 FORD F250 Pickup 1FTNF205X8ED69359 

6 2015 FORD F250 Pickup 1FTBF2A66FEA52749 

7 2016 FORD F250 Pickup 1FTBF2A66GEB43084 

8 2004 INTL 4000 Dump truck 1HTMMMN04H658238 

9 2013 FORD F350 Pickup 1FDRF3G65DEA20119 

10 2008 INTL 7000 Dump Truck 1HTWGAAR18J688656 

11 2008 FORD F350 Pickup 1FTWW32Y78ED16331 

12 2012 FORD F350 Pickup 1FDRF3G69CEB84777 

14 2012 FORD F350 Pickup 1FDRF3G64CEC31858 

15 2012 FORD F350 Pickup 1FDRF3G62CEB84779 

16 2015 FORD F350 Pickup 1FDRF3G62FED18307 

17 2016 FORD F550 Pickup 1FDUF5GT8GEB86344 

18 2016 FORD F250 Pickup 1FT7X2865GEC85556 

19 2016 FORD F250 Pickup 1FT7W2B63GED00316 

20 2012 FORD F450 Pickup 1FDUF4GYOCEB84782 

22 2009 Ford F350 Pickup 1FDWW36R29EB08504 

25 2016 Freightliner CT Concrete Truck 3ALHG3DV2GDHH6205 

26 2018 Freightliner M2106 Dump truck 1FVHCYFE7JHJM6902 

27 2020 Freightliner M2106 Dump truck 1FVHCYFE4LHU1193 

28 2019 Freightliner M2106 Dump truck . 1FVHCYFE6KHKC7452 

29 2019 Freightliner M2106 Water Truck 1FVACXFC4KHKE6043 

30 2006 INTL 4000 Water Truck 1HTMMMM36H186739 

31 2002 INTL 4000 Single Axle 1HTSCABN22H552069 

32 2008 INTL 7000 Dump Truck 1HTWGMR58J688658 

33 2007 INTL 7600 Concrete Truck 1HTWYAHT77J460299 

35 2017 NISS TITAN Pickup 1N6M1R73HN528747 

38 2016 VOLV VHD Dump truck 4V5KC9DG8GN964080 

39 2017 VOLV VHD Dump truck 4V5KC9DG1HN978677 

40 2017 VOLV VHD Dump truck 4V5KC9DG6HN983485 

41 2018 VOLV VNR Flatbed 4V5W19DF4KN907379 

42 2019 VOLV VHD Dump truck 4V5K99EH9KN202083 

43 2016 VOLV VN Lowboy Tractor 4V4NC9EH4GN939427 

44 2010 Wacker 6L 26L Trailer Mounted Light Tower 5XFLN0510AN004517 

45 2024 Golf Cart 

46 W Development Trailer 

47 Nova HD LP Telescopic Dump 5JW101428S1447421 

48 2018 Freightliner M2106 Dump Truck 3ALHCYFC8JDJL6108 
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WYNN &:Sp,Ns' ENVrRJN co~St-E:O 
7268 BELVEDERE RD 

WEST PALM BEACH __ _ FL 33411 

LICENSE NUMBERt.CGC053505 

EXPIRATION DATE: AUGUST 31, 2026 
Always verify licenses online at MyFlorldalicense.com 

ISSUED: 08/20/2024 

Do not alter this document in any form. 

J 

This is your license. It is unlawful for anyone other than the licensee to use this document. 
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to department newsletters and learn more about the 
Department's initiatives. 

Our missfori - -1- t ., Department is: License Efficiently, 
Regulate Fa, ;onstantly strive to serve you 
better so that you '--an serve your customers. Thank you 
for doing business in Florida, and congratulations on 
your new license! 

t. -, P;;::.~r 
LICENSED UNDER CHAPTER 489, FLORIDA STATUTES 
EXPIRATION DATE: AUGUST 31. 2026 

--------------------------------------------------------------------~-,, . 

Ron Desantis, Governor Melanie S. Griffin. Secretary 

STATE OF FLORIDA 
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION 

CONSTRUCTION INDUSTRY LICENSING BOARD 
LICENSE NUMBER: CGC053505 EXPIRATION DATE: AUGUST 31t 2026 
THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE 

PROVISIONS OF CHAPTER 489, FLORIDA STATUTES 

WYNN, DANIEL PATRICK 

WYNN & SONS ENVIRON CONST CO 
7268 BELVEDERE RD 

WEST PALM BEACH FL 33411 

ISSUED: 08/20/2024 Always verify licenses online at MyFloridaUcense.com 
Do not alter this document in any form. 

This is your license. It is unlawful for anyone other than the licensee to use this document. 
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Dei:iartment of State I Division of Corporations I Search Records I Search by Entity Name / 

Detail by Entity Name 
Florida Limited Liability Company 

WYNN & SONS ENVIRONMENTAL CONSTRUCTION CO. LLC 

Filing Information 

Document Number L23000051906 

FEI/EIN Number 65-0301746 

Date Filed 01/20/2023 

Effective Date 09/16/1991 

State FL 

Status ACTIVE 

Last Event CONVERSION 

Event Date Filed 01/20/2023 

Event Effective Date NONE 

PrinciP-al Address 

7268 BELVEDERE RD 

WEST PALM BEACH, FL 33411 

Mailing Address 

7268 BELVEDERE RD 

WEST PALM BEACH, FL 33411 

Registered Agent Name & Address 

WYNN, DANIEL P 

7268 BELVEDERE RD 

WEST PALM BEACH, FL 33411 

Authorized Person(§) Detail 

Name & Address 

TitleAMBR 

WYNN FREE HOLDINGS LLC 

7268 BELVEDERE RD 

WEST PALM BEACH, FL 33411 

Annual ReP-orts 

Report Year 

2024 

2025 

Filed Date 

04/29/2024 

04/29/2025 

D IVIS ION O F COR PORATIONS 



Vendor Information 

Vendor ID: WYNN0001 

Legal Business Name: WYNN & SONS ENVIRONMENTAL 
CONSTRUCTION CO LLC 

Alias/OBA: WYNN & SONS 
ENVIRONMENTAL 
CONSTRUCTION CO INC. 

Adress(es): 7268 Belvedere Rd, West Palm Beach 33411 
-3308 
7268 Belvedere Road, West Palm Beach 
33411 
7268 Belvedere Road, West Palm Beach 
33411 

Email(s): rick.wynnandsons@yahoo.com 

Contact(s): DANIEL P WYNN 561-686-6077 
RICHARD VOLPE 561-797-9452 

WebSite: 

Commodity/ Services . , .. 

33010 

;74565 

175033 

;91319 

1:~:: 
I 

91395 
I ,_ 
91396 

91430 

96118 

-- - -- - - - - ~-

Fencing, Concrete or Rock 

I Patching Mix, Asphalt Co~c:~e 

!Concrete, Repair, Rapid Setting 

!c~nstructi~n, Curb a~d Gutt:r-(lncludes Ma~n~~~n~~. ~e_Pair, 

1
construction , Sidewalk and Dri~eway (Includes Pedestrian and 

·Paving/Resurfacing, Alley and Parking Lot 

Paving/Resurfacing, Highway and Road 

Paving/Resurfacing, Street (Major and Residential) 

!Concrete 

Concrete Resurfacing Services (Swimming Pools, Driveways, Pa 

11/4/2025 11 :40:45 AM Page 1 of 1 



Form J-EBO v.5 
SBE PARTICIPATION EVALUATION FORM 

DATE SENT: 10/16/25 CONTRACTS MANAGER: Holly Knight, P.E. 

PROJECT NAME: 
PROJECT#: 2025055 

Pathway and Minnor Continuina Services 
USER DEPARTMENT: Engineering SOLICITATION OPENING DATE: October 14, 2025 

GSC ESTABLISHED API: The API set for this project is 10% SBE minimum mandatory 

KEY(S) FOR DETERMINATIONS: 

(1) YES 
(2) NO 
(3) NOT APPLICABLE 

Respondents with an asterisk (*) did not submit schedules. 

RESPONDENT IF GOAL 
PERCENTAGE 

RESPONDENTS IS A CERTIFIED APPLIES, 
OFSBE 

SBE RESPONDENT 
UTILIZATION IS RESPONSIVE 

Wynn and Sons Environmental Construction Co, LLC 2 1 13.36% 

Evaluation NOTES: See the attached review. 

Evaluated By: Robin Arguello Approved by: ~~~ .!,n,'H,,... 

Signature: Q :£,L..___ 
Date: jp/ 'Pl/ tt-5" 

Signature: h-bt,H,, A~ 

Pate; 10/27 /25 

*Rev.: 06.05.25 pursuant to Emergency Ordinance 2025-014, approved on June 3, 2025 

Attachment 2 
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Certification Expiration Bid Amount/Price/Percent: 

Prime Respondent: Wynn & Sons Environmental 
Construction Co, LLC 

Subcontractor/Sub consultant Name 

J. Rawn Enterprises Inc. 

Fire Line Stripping 

SP Britt Trucking & Transport Inc. 

Status 

Non-SBE 

SBE 

SBE 

SBE 

Date 

n/a 

3/19/28 

6/4/27 

6/13/26 

TOTALSBE PARTICIPATION 
Evaluation Comments: Wynn & Sons Environmental construction Co, LLC (RESPONSIVE) 

SBE compliance form - Pathway & Minner Continuing Serve Project# 2025055 

Bid Amount 
($20,980,110.00) 

Amount Less Contingency 
($20,980,110.00) 

Supplier 

$736,275.00 □ 3.51% 
$26,475.00 

0.13% 
$2,040,000.00 

9.72% 
13.36% 

Attachment 2 



BID TABULATIONS 
PATHWAY AND MINOR CONSTRUCTION Engineer's 

Wynn&Sons 
Environmental CONTINUING SERVICES CONTRACT Estimate 

Construction Co. LLC 
PBC PROJECT #2025055 

# FDOTitem # Item Description Qty. Units Unit Price Unit Price Amount 

EMERGENCY RESPONSE ITEMS 

I NIA Emergency Response(< 6 Hours) 10 EA $ 10,000.00 $ 750.00 $ 7,500.00 

2 NIA Emergency Response (6 Hours to 24 Hours) 20 EA $ 20,000.00 $ 750.00 $ 15,000.00 

3 NIA Emergency Response (24 Hours to 72 Hours) 30 EA $ 30,000.00 $ 750.00 $ 22,500.00 

SUBTOTAL (EMERGENCY RESPONSE) $ 45,000.00 

ROADWAY ITEMS 

4 1101-1 Clearing & Grubbing 200 AC $ 200,000.00 $ 725.00 $ 145,000.00 

5 110-1 Remove Existing Asphalt (Full Depth) (See Notes) 20,000 SY $ 40,000.00 $ 1.80 $ 36,000.00 

6 120-1 Regular Excavation 10,000 CY $ 80,000.00 $ 6.50 $ 65,000.00 

7 120-1 Shallow Excavation (Depth< 4 ft) 3,000 CY $ 30,000.00 $ 8.00 $ 24,000.00 

8 120-6 Embankment (Compacted in Place) 2,500 CY $ 25,000.00 $ 7.50 $ 18,750.00 

9 NIA Finish Existing Rock Base (Includes Prime Coat) 1,000 SY $ 7,500.00 $ 5.75 $ 5,750.00 

10 NIA Finish Grading 20,000 SY $ 70,000.00 $ 2.80 $ 56,000.00 

II 285-X 4" Base (Includes Prime Coat) 15,000 SY $ 120,000.00 $ 7.25 $ 108,750.00 

12 285-X 6" Base (Includes Prime Coat) 20,000 SY $ 200,000.00 $ 11.00 $ 220,000.00 

13 285-X 8" Base (Includes Prime Coat) 5,300 SY $ 106,000.00 $ 15.00 $ 79,500.00 

14 285-704 Optional Base Group 4 500 SY $ 9,500.00 $ 19.00 $ 9,500.00 

15 285-707 Optional Base Group 7 10,000 SY $ 155,000.00 $ 19.00 $ 190,000.00 

16 285-710 Optional Base Group 10 500 SY $ 13,750.00 $ 20.62 $ 10,310.00 

17 285-713 Optional Base Group 13 10,000 SY $ 255,000.00 $ 25.50 $ 255,000.00 

18 334-l Asphalt Driveway (11/2") (Includes 6" Base) 1,800 SY $ 63,000.00 $ 29.00 $ 52,200.00 

19 327-70 Mill Existing Asphalt Pavement(< 5,000 SY) 30 112 Day $ 159,000.00 $ 4,975.00 $ 149,250.00 

20 NIA Portable Milling Machine 1,000 HR $ 250,000.00 $ 95.00 $ 95,000.00 

21 NIA Reuse Millings For Pathway (6" Deep) 3,000 SY $ 30,000.00 $ 6.50 $ 19,500.00 

22 339-l 
Misc. Asphalt (0-50 Ton Orders) (Includes Tack Coat) (See 

150 TN $ 30,000.00 $ 180.00 $ 27,000.00 
Notes) 

23 339-l 
Misc. Asphalt(> 50 Ton Orders) (Includes Tack Coat) (See 

100 TN $ 20,000.00 $ 170.00 $ 17,000.00 Notes) 

24 334-1-13 
Superpave Asphaltic Concrete (SP-9.5 Traffic Level C) (0-

500 TN $ 87,500.00 $ 170.00 $ 85,000.00 200 Ton Orders) 

25 334-1-14 
Superpave Asphaltic Concrete (SP-9.5 Traffic Level C) (> 

15,000 TN $ 2,062,500.00 $ 144.00 $ 2,160,000.00 
200 Ton Orders) 

26 337-7-82 
Superpave Asphaltic Concrete (FC-9.5 Traffic Level C) (0-

500 TN $ 100,000.00 $ 190.00 $ 95,000.00 
200 Ton Orders) 

27 337-7-82 
Superpave Asphaltic Concrete (FC-9.5 Traffic Level C) (> 

5,000 TN $ 1,000,000.00 $ 179.00 $ 895,000.00 200 Ton Orders) 

28 334-1-13 
Superpave Asphaltic Concrete (SP-12.5 Traffic Level C) (0-

2,000 TN $ 342,000.00 $ 170.00 $ 340,000.00 
200 Ton Orders) 

29 334-1-13 
Superpave Asphaltic Concrete (SP-12.5 Traffic Level C) (> 

4,000 TN $ 550,000.00 $ 144.00 $ 576,000.00 200 Ton Orders) 

Attachment 3 
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BID TABULATIONS 
PATHWAY AND MINOR CONSTRUCTION Engineer's 

Wynn&Sons 
Environmental CONTINUING SERVICES CONTRACT Estimate 

Constrnction Co. LLC 
PBC PROJ"ECT #2025055 

# FDOT!tem # Item Description Qty. Units Unit Price Unit Price Amount 

30 NIA Pavement Texturing: Colored Coating (Standard Formula) 100 SY $ 20,000.00 $ 100.00 $ 10,000.00 

31 NIA Pavement Texturing: Colored Coating (Traffic Formula) 100 SY $ 20,000.00 $ 100.00 $ 10,000.00 

32 NIA Pavement Texturing: Heat & Imprint Existing Pavement 100 SY $ 20,000.00 $ 100.00 $ 10,000.00 

33 NIA Pavement Texturing: hnprint New Installation 100 SY $ 20,000.00 $ 100.00 $ 10,000.00 

34 NIA Pavement Texturing: Sealer Concrete 100 SY $ 15,000.00 $ 100.00 $ 10,000.00 

35 526-1--1 Paver Brick 100 SY $ 20,000.00 $ 175.00 $ 17,500.00 

36 526-1-101 Remove Paver Brick 100 SY $ 5,000.00 $ 40.00 $ 4,000.00 

37 526-1-101 Reset Paver Brick 100 SY $ 15,500.00 $ 85.00 $ 8,500.00 

SUBTOTAL (ROADWAY) $ 5,814,510.00 

DRAINAGE ITEMS 

38 425-1-311 Inlets (Curb) (Type P-1) ( < l O') 10 EA $ 61,500.00 $ 11,200.00 $ 112,000.00 

39 425-1-315 Inlets (Curb) (Type P-1) (Partial -Top Only) 15 EA $ 118,500.00 $ 9,200.00 $ 138,000.00 

40 425-1-321 Inlets (Curb) (Type P-2) (< 10') 10 EA $ 79,000.00 $ 12,200.00 $ 122,000.00 

41 425-1-325 Inlets (Curb) (Type P-2) (Partial -Top Only) 15 EA $ 118,500.00 $ 10,200.00 $ 153,000.00 

42 425-1-351 Inlets (Curb) (Type P-5) (< 10') 10 EA $ 69,000.00 $ 8,750.00 $ 87,500.00 

43 425-1-355 Inlets (Curb) (Type P-5) (Partial -Top Only) 15 EA $ 88,500.00 $ 6,950.00 $ 104,250.00 

44 425-1-361 Inlets (Curb) (Type P-6) (< 10') IO EA $ 68,500.00 $ 9,200.00 $ 92,000.00 

45 425-1-365 Inlets (Curb) (Type P-6) (Partial -Top Only) 15 EA $ 102,750.00 $ 6,950.00 $ 104,250.00 

46 425-1-521 Inlets (Ditch Bottom) (Type C) 20 EA $ 100,000.00 $ 4,750.00 $ 95,000.00 

47 425-1-541 Inlets (Ditch Bottom) (Type D) 10 EA $ 70,000.00 $ 5,500.00 $ 55,000.00 

48 425-1-910 Inlet (Closed Flume) (Type l) 20 EA $ 85,000.00 $ 4,000.00 $ 80,000.00 

49 425-1-910 Inlet (Closed Flume) Double Barrel 5 EA $ 26,250.00 $ 4,000.00 $ 20,000.00 

50 110-4-10 Inlet (Remove and Dispose) 10 EA $ 15,000.00 $ 1,500.00 $ 15,000.00 

51 425-2-61 Manhole (Type P-8) ( < 1 O') 20 EA $ 120,000.00 $ 5,450.00 $ 109,000.00 

52 425-2-63 Manhole (Type 8) (Partial - Top Only) 10 EA $ 52,500.00 $ 3,250.00 $ 32,500.00 

53 425-1 Steel Reticuline Frame & Grate (Installed) (Index 232) 25 EA $ 62,500.00 $ 2,500.00 $ 62,500.00 

54 425-41425-5 Adjust Existing Manhole or Inlet 25 EA $ 31,250.00 $ 2,250.00 $ 56,250.00 

55 425-7 Manhole Cover (Replace) 10 EA $ 15,000.00 $ 2,000.00 $ 20,000.00 

56 425-5 Manhole Cover (Adjust) 20 EA $ 30,000.00 $ 2,000.00 $ 40,000.00 

57 425-5 Manhole Riser (I" to 2") 25 EA $ 8,750.00 $ 500.00 $ 12,500.00 

58 425-5 Manhole Ring and Cover (24") (Traffic Rated) 25 EA $ 62,500.00 $ 2,500.00 $ 62,500.00 

59 425-4 Modify inlet & Install Reticuline Frame & Grate 5 EA $ 15,000.00 $ 2,500.00 $ 12,500.00 

60 425-1 Modify, Repair and/or Rebuild Existing Curb Inlet 10 EA $ 25,000.00 $ 2,500.00 $ 25,000.00 

61 425-6 Adjust Valve Box 200 EA $ 20,000.00 $ 100.00 $ 20,000.00 

62 425-6 Valve Box Cover (Replace) 20 EA $ 2,000.00 $ 110.00 $ 2,200.00 

63 425-6 Valve Box Cover (Adjust) 20 EA $ 5,000.00 $ 200.00 $ 4,000.00 

64 164-4-800 Relocate Fire Hydrant 10 EA $ 65,000.00 $ 7,500.00 $ 75,000.00 
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BID TABULATIONS 
PATHWAY AND MINOR CONSTRUCTION Engineer's 

Wynn&Sons 
Environmental CONTINUING SERVICES CONTRACT Estimate 

Construction Co. LLC 
PBC PROJECT #2025055 

# FDOT!tem # Item Description Qty. Units Unit Price Unit Price Amount 

65 425-10 Yard Drain (Index 282) 10 EA $ 25,000.00 $ 2,600.00 $ 26,000.00 

66 430-175-115 Concrete Pipe Culvert (15" RCP) 200 LF $ 45,000.00 $ 140.00 $ 28,000.00 

67 430-175-118 Concrete Pipe Culvert (18" RCP) 1,000 LF $ 100,000.00 $ 147.50 $ 147,500.00 

68 430-175-124 Concrete Pipe Culvert (24" RCP) 1,000 LF $ 125,000.00 $ 157.50 $ 157,500.00 

69 430-175-130 Concrete Pipe Culvert (30" RCP) 1,000 LF $ 135,000.00 $ 207.50 $ 207,500.00 

70 430-175-136 Concrete Pipe Culvert (36" RCP) 1,000 LF $ 145,000.00 $ 262.50 $ 262,500.00 

71 430-175-142 Concrete Pipe Culvert (42" RCP) 1,000 LF $ 165,000.00 $ 317.50 $ 317,500.00 

72 430-175-115 HDPE Pipe Culvert (15") 500 LF $ 45,000.00 $ 74.00 $ 37,000.00 

73 430-175-118 HDPE Pipe Culvert (18") 500 LF $ 50,000.00 $ 100.00 $ 50,000.00 

74 430-175-124 HDPE Pipe Culvert (24") 500 LF $ 62,500.00 $ 126.50 $ 63,250.00 

75 430-175-130 HDPE Pipe Culvert (30") 500 LF $ 72,500.00 $ 177.00 $ 88,500.00 

76 430-175-136 HDPE Pipe Culvert (36") 500 LF $ 75,000.00 $ 177.00 $ 88,500.00 

77 430-175-142 HDPE Pipe Culvert (42") 500 LF $ 82,500.00 $ 177.00 $ 88,500.00 

78 430-175-148 HDPE Pipe Culvert (48") 500 LF $ 87,500.00 $ 198.50 $ 99,250.00 

79 430-175-115 Corrugated Polypropylene Pipe Culvert (15'') 500 LF $ 100,000.00 $ 85.80 $ 42,900.00 

80 430-175-118 Corrugated Polypropylene Pipe Culvert (18") 500 LF $ 125,000.00 $ 110.00 $ 55,000.00 

81 430-175-124 Corrugated Polypropylene Pipe Culvert (24 ") 500 LF $ 150,000.00 $ 136.50 $ 68,250.00 

82 430-175-130 Corrugated Polypropylene Pipe Culvert (30") 500 LF $ 225,000.00 $ 177.00 $ 88,500.00 

83 430-175-136 Corrugated Polypropylene Pipe Culvert (36") 500 LF $ 300,000.00 $ 177.00 $ 88,500.00 

84 430-175-142 Corrugated Polypropylene Pipe Culvert (42") 500 LF $ 375,000.00 $ 177.00 $ 88,500.00 

85 130-175-148 Corrugated Polypropylene Pipe Culvert (48") 500 LF $ 450,000.00 $ 216.50 $ 108,250.00 

86 430-175-115 A-2000 Pipe Culvert (l5"PVC) 100 LF $ 10,000.00 $ 80.00 $ 8,000.00 

87 430-175-118 A-2000 Pipe Culvert (18" PVC) 500 LF $ 62,500.00 $ 100.00 $ 50,000.00 

88 430-175-124 A-2000 Pipe Culvert (24" PVC) 500 LF $ 75,000.00 $ 135.00 $ 67,500.00 

89 430-982-123 Mitered End Section (Round) (15") 5 EA $ 7,500.00 $ 1,500.00 $ 7,500.00 

90 430-982-125 Mitered End Section (Round) (18") 10 EA $ 19,000.00 $ 1,600.00 $ 16,000.00 

91 430-982-129 Mitered End Section (Round) (24 ") 10 EA $ 20,000.00 $ 1,800.00 $ 18,000.00 

92 430-982-133 Mitered End Section (Round) (30") 10 EA $ 25,000.00 $ 5,000.00 $ 50,000.00 

93 430-982-138 Mitered End Section (Round) (36") 10 EA $ 27,000.00 $ 6,000.00 $ 60,000.00 

94 430-982-140 Mitered End Section (Round) (42") 10 EA $ 60,000.00 $ 7,000.00 $ 70,000.00 

95 430-174-118 ADS Flared End (18" HDPE) 2 EA $ 3,800.00 $ 1,250.00 $ 2,500.00 

96 430-174-124 ADS Flared End (24" HDPE) 2 EA $ 4,000.00 $ 1,500.00 $ 3,000.00 

97 430-174-136 ADS Flared End (36" HDPE) 2 EA $ 5,400.00 $ 2,000.00 $ 4,000.00 

98 430-174-148 ADS Flared End (48" HDPE) 2 EA $ 7,800.00 $ 3,000.00 $ 6,000.00 

99 443-70-3 
French Drains (18" CMP) (Includes Ballast Rock & Filter 

25 LF $ 5,000.00 $ 200.00 $ 5,000.00 Fabric) 

100 443-70-4 
French Drains (24" CMP) (Includes Ballast Rock & Filter 

25 LF $ 5,000.00 $ 245.00 $ 6,125.00 Fabric) 
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BID TABULATIONS 
PATHWAY AND MINOR CONSTRUCTION Engineer's 

Wynn&Sons 
Environmental CONTINUING SERVICES CONTRACT Estimate 

Construction Co. LLC 
PBC PROJECT #2025055 

# FDOT!tem# Item Description Qty. Units ' Unit Price Unit Price Amount 

101 443-70-3 
French Drains (18" RCP) (Includes Ballast Rock & Filter 

100 LF $ 20,000.00 $ 200.00 $ 20,000.00 Fabric) 

102 443-70-4 French Drains (24" RCP) (Includes Ballast Rock & Filter 
100 LF $ 20,000.00 $ 245.00 $ 24,500.00 Fabric) 

103 530-3 Rubble Rip-Rap 250 TN $ 47,500.00 $ 185.00 $ 46,250.00 

104 530-74 #57 Coarse Aggregate (FDOT) 10 TN $ 1,900.00 $ 185.00 $ 1,850.00 

105 430-x Sand Cement End wall 15 CY $ 4,500.00 $ 350.00 $ 5,250.00 

106 NIA Dewatering (6" Pump/Wellpoints) 20 ED $ 80,000.00 $ 4,000.00 $ 80,000.00 

SUBTOTAL (DRAINAGE) $ 4,464,825.00 

CONCRETE ITEMS 

107 NIA Concrete Grinding to Remove Trip Hazards (see TSPs) 1,000 LF $ 50,000.00 $ 25.00 $ 25,000.00 

108 400-x Misc. Concrete (Includes Reinforcing Steel) 100 CY $ 100,000.00 $ 900.00 $ 90,000.00 

109 400-x Class I Concrete (Gravity Wall) 50 CY $ 50,000.00 $ 900.00 $ 45,000.00 

110 520-2-4 Concrete Curb (Type D) (See Notes) 10,000 LF $ 180,000.00 $ 21.00 $ 210,000.00 

111 110-4-10 Concrete Curb Type D (Removal) 750 LF $ 9,375.00 $ 13.00 $ 9,750.00 

112 520-1-10 Concrete Curb & Gutter (Type F) 20,000 LF $ 400,000.00 $ 22.00 $ 440,000.00 

113 110-4-10 Concrete Curb & Gutter Type F (Removal) 11,000 LF $ 148,500.00 $ 12.75 $ 140,250.00 

114 520-3 Concrete Valley Gutter 1,600 LF $ 35,200.00 $ 25.00 $ 40,000.00 

115 110-4-10 Concrete Valley Gutter (Removal) 3,000 LF $ 37,500.00 $ 12.75 $ 38,250.00 

116 520-2 Concrete Curb & Gutter (9") (PBC Standard) 100 LF $ 2,200.00 $ 35.00 $ 3,500.00 

117 110-4-10 Concrete Curb & Gutter (9") (Removal) 25 LF $ 225.00 $ 15.00 $ 375.00 

118 520-2 Concrete Flush Header Curb (PBC Standard) 25 LF $ 1,375.00 $ 50.00 $ 1,250.00 

119 110-4-10 Concrete Flush Header Curb (Removal) 500 LF $ 6,000.00 $ 15.00 $ 7,500.00 

120 520-1 Concrete Mountable Gutter (PBC Standard) 50 LF $ 1,100.00 $ 50.00 $ 2,500.00 

121 110-4-10 Concrete Mountable Gutter (Removal) 50 LF $ 1,100.00 $ 13.00 $ 650.00 

122 520-5 Traffic Separator Cone (Type I) 1,500 SY $ 142,500.00 $ 110.00 $ 165,000.00 

123 520-5 Traffic Separator Cone (Type IV) 500 SY $ 100,000.00 $ 180.00 $ 90,000.00 

124 l 10-4-10 Traffic Separator Concrete (Removal) 50 SY $ 3,750.00 $ 75.00 $ 3,750.00 

125 522-1 Concrete Sidewalk (4" Thick)(< 10 SY) 1,000 SY $ 200,000.00 $ 180.00 $ 180,000.00 

126 522-1 Concrete Sidewalk (4" Thick) (IO SY to< 50 SY) 1,000 SY $ 180,000.00 $ 180.00 $ 180,000.00 

127 522-1 Concrete Sidewalk (4" Thick) (50 SY or Greater) 5,000 SY $ 300,000.00 $ 60.50 $ 302,500.00 

128 522-2 Concrete Sidewalk (6" Thick) (Driveway)(< 8 SY) 1,000 SY $ 200,000.00 $ 180.00 $ 180,000.00 

129 522-2 
I< :oncrete siilew,:1_111.. to I nick) (Unveway) (?S .::i 1 to<.,.:: 

1,000 SY $ 200,000.00 $ 180.00 $ 180,000.00 , ___ 

130 522-2 
1Loncrete SidewaiK t._o 1ruck) (Driveway) p:>.:, r or 

15,000 SY $ 945,000.00 $ 69.50 $ 1,042,500.00 

131 522-2 Concrete Sidewalk (6" Thick) (Curb Ramps) 20,000 SY $ 1,780,000.00 $ 91.50 $ 1,830,000.00 

132 527-2 Surface Applied Tactile Surface 2,000 SF $ 40,000.00 $ 42.00 $ 84,000.00 

133 527-2 Cast-In-Place Tactile Surface 20,000 SF $ 500,000.00 $ 39.00 $ 780,000.00 

134 NIA Pump Mix for Concrete Pumping 500 CY $ 17,500.00 $ 20.00 $ 10,000.00 
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BID TABULATIONS 
PATHWAY AND MINOR CONSTRUCTION Engineer's 

Wynn&Sons 
Environmental CONTINUING SERVICES CONTRACT Estimate 

Construction Co. LLC 
PBC PROJECT #2025055 

# FDOTitem# Item Description Qty. Units Unit Price Unit Price Amount 

135 NIA Pumping or Hand Placement of Concrete (1/2 Day) 5 EA $ 7,500.00 $ 1,500.00 $ 7,500.00 

136 NIA Pumping or Hand Placement of Concrete (I Day) 5 EA $ 10,000.00 $ 2,000.00 $ 10,000.00 

137 110-4-10 4" Concrete Removal 5,000 SY $ 65,000.00 $ 15.00 $ 75,000.00 

138 110-4-10 6" Concrete Removal 5,000 SY $ 65,000.00 $ 15.00 $ 75,000.00 

SUBTOTAL (CONCRETE) $ 6,249,275.00 

FENCING AND RAil,JNG ITEMS 

139 550-10-212 Type B Fence (4' High) (wl Top Rail) (Green Vinyl Clad) 200 LF $ 40,000.00 $ 150.00 $ 30,000.00 

140 550-10-222 Type B Fence (6' High) (wl Top Rail) (Green Vinyl Clad) 400 LF $ 100,000.00 $ 150.00 $ 60,000.00 

141 110-1-1 Chain Link Fence (Removal & Disposal) 250 LF $ 25,000.00 $ 50.00 $ 12,500.00 

142 550-10-410 Double Rail Wood Fence 400 LF $ 30,000.00 $ 60.00 $ 24,000.00 

143 550-10 Double Rail Wood Fence (Relocation) 350 LF $ 19,250.00 $ 40.00 $ 14,000.00 

144 110-1-1 Double Rail Wood Fence (Removal) 100 LF $ 1,500.00 $ 15.00 $ 1,500.00 

145 515-1-2 Aluminum Pipe Handrail (3 Rail) 150 LF $ 37,500.00 $ 250.00 $ 37,500.00 

146 515-1-1 Steel Pipe Handrail (3 Rail) 150 LF $ 37,500.00 $ 200.00 $ 30,000.00 

147 515-1 Safety Pipe Rail (2") 100 LF $ 25,000.00 $ 225.00 $ 22,500.00 

148 550-10 Field Fence 12,000 LF $ 300,000.00 $ 22.00 $ 264,000.00 

149 550-10 Five Strand Wire Fence (See TSP's) 25,000 LF $ 625,000.00 $ 22.50 $ 562,500.00 

150 I 10-1-1 IF1eld Fence, an post type lKemove and D1sposCJTSee 
'---,' 12,000 LF $ 96,000.00 $ 6.80 $ 81,600.00 

151 110-1-1 
Five strand Wire Fence (All Post Types) (Remove and 

25,000 LF $ 200,000.00 $ 6.89 $ 172,250.00 Dispose) (See TSP's) 

152 550-60 Bull Gate (12') (See TSP's) IO EA $ 25,000.00 $ 2,277.00 $ 22,770.00 

153 550-60 Bull Gate (14') (See TSP's) 5 EA $ 17,500.00 $ 2,783.00 $ 13,915.00 

154 550-60 Bull Gate (16') (See TSP's) 5 EA $ 22,500.00 $ 3,289.00 $ 16,445.00 

155 NIA Fiberglass Reinforced Plastic Grating Boardwalk Decking 2,500 SF $ 30.00 $ 34.73 $ 86,825.00 

156 NIA Composite PVC Toprail and Railing 2,500 LF $ 20.00 $ 25.00 $ 62,500.00 

157 NIA Southern Yellow Pine Lumber Posts 3,500 BF $ 18.00 $ 20.70 $ 72,450.00 

158 110-1-1 Boardwalk, Handrail, and Railing (Removal) 12,000 BF $ 5.00 $ 7.00 $ 84,000.00 

SUBTOTAL (FENCING AND RAILING) $ 1,671,255.00 

LANDSCAPING ITEMS 

155 570-1 Seed and Mulch 500 SY $ 2,000.00 $ 3.50 $ 1,750.00 

156 570-2 Sodding (To Match Existing) (See Notes) 25,000 SY $ 175,000.00 $ 6.99 $ 174,750.00 

157 NIA 
Synthetic Turf (ForeverLawn or Equal) with 2.5" Foam 

1,000 SY $ 50,000.00 $ 165.00 $ 165,000.00 Underlay 

158 NIA Top Soil (6" Thick) 2,000 SY $ 22,000.00 $ 13.00 $ 26,000.00 

159 NIA 
Poured in Place Rubber Mulch (Rainbow Turf Products or 

500 SY $ 42,500.00 $ 75.00 $ 37,500.00 Equal) 

160 110-1-1 Stump Removal 80 EA $ 8,000.00 $ 100.00 $ 8,000.00 

161 581-1 Tree Relocation 200 EA $ 200,000.00 $ 500.00 $ 100,000.00 
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BID TABULATIONS 

PATHWAY AND MINOR CONSTRUCTION Engineer's 
Wynn&Sons 

Environmental 
CONTINUING SERVICES CONTRACT Estimate 

Construction Co. LLC 
PBC PROJECT #2025055 

# FDOTitem # Item Description Qty. Units Unit Price Unit Price Amount 

162 110-1-1 Tree Removal(< 12" Caliper) 200 EA $ 300,000.00 $ 500.00 $ 100,000.00 
. 

163 110-1-1 Tree Removal (12" -24" Caliper) 200 EA $ 400,000.00 $ 500.00 $ 100,000.00 

164 110-1-1 Tree Removal (Palms - All Sizes) 200 EA $ 300,000.00 $ 500.00 $ 100,000.00 

165 NIA Root Pruning (0"-36" deep) 2,000 LF $ 40,000.00 $ 22.00 $ 44,000.00 

166 NIA 18" Root Barrier 100 LF $ 8,500.00 $ 49.00 $ 4,900.00 

167 NIA 24" Root Barrier 1,000 LF $ 50,000.00 $ 45.00 $ 45,000.00 

168 NIA 36" Root Barrier 8,000 LF $ 416,000.00 $ 48.50 $ 388,000.00 

169 581-x Vegetation Relocation (Including Watering) 10 HR $ 2,500.00 $ 200.00 $ 2,000.00 

170 630-2 2" PVC Pipe (Schedule 40) 1,000 LF $ 10,000.00 $ 10.00 $ 10,000.00 

171 630-2 4" PVC Pipe (Schedule 40) 100 LF $ 2,500.00 $ 15.00 $ 1,500.00 

172 630-2 6" PVC Pipe (Schedule 40) 200 LF $ 7,000.00 $ 20.00 $ 4,000.00 

SUBTOTAL(LANDSCAPING) $ 1,312,400.00 

EQUIPMENT ITEMS 
. 

173 NIA 3 CY Loader - Day 200 EA $ 400,000.00 $ 1,350.00 $ 270,000.00 

174 NIA 1-1/2 CY Backhoe • Day 200 EA $ 400,000.00 $ 1,350.00 $ 270,000.00 

175 NIA 40 Ton Crane, Crawler or Wheel Mount (Day) 15 EA $ 52,500.00 $ 2,500.00 $ 37,500.00 

SUBTOTAL (EQUIPMENT) $ 577,500.00 

PILING AND SHEETING ITEMS 

176 455-x 8" Treated Timber Piling 100 LF $ 8,700.00 $ 65.00 $ 6,500.00 

177 455-x 10" Treated Timber Piling 100 LF $ 9,500.00 $ 75.00 $ 7,500.00 

178 455-x 10" Treated Timberguard™ Wood Piling 500 LF $ 57,500.00 $ 95.00 $ 47,500.00 

179 455-34 12" Square Pre cast Pre-Stressed Concrete Piling 500 LF $ 70,000.00 $ 254.00 $ 127,000.00 

180 455-34-2 14" Square Precast Pre-Stressed Concrete Piling 100 LF $ 14,800.00 $ 270.00 $ 27,000.00 

181 455-35 Temporary or Permanent Steel Sheet Piling 100 SF $ 10,000.00 $ 100.00 $ 10,000.00 

SUBTOTAL (PILING AND SHEETING) $ 225,500.00 

SIGNING AND MARKING ITEMS 

182 700-1-40 ADA Handicapped Parking Sign 5 EA $ 3,125.00 $ 685.00 $ 3,425.00 

183 710-11 Traffic Paint (All Widths & Colors) (See Notes) 500 SF $ 2,400.00 $ 4.90 $ 2,450.00 

184 701-1 
Thermoplastic Pavement Marking (All Widths & Colors) 

500 SF $ 4,250.00 $ 9.50 $ 4,750.00 
(See Notes) 

185 NIA Wheel Stops - Furnish & Install 100 EA $ 7,600.00 $ 85.10 $ 8,510.00 

186 NIA Remove & Re-Install Wheel Stops 100 EA $ 4,500.00 $ 60.00 $ 6,000.00 

187 700-1-50 Sign (Relocate) 20 EA $ 7,000.00 $ 373.00 $ 7,460.00 

188 NIA Speed Humps 1,000 SY $ 100,000.00 $ 95.00 $ 95,000.00 

189 NIA Stamped Colored Concrete (5" Thick) 100 SY $ 10,000.00 $ 135.00 $ 13,500.00 

190 519-78 Steel Bollard 20 EA $ 12,000.00 $ 1,000.00 $ 20,000.00 

191 519-78 Removable Bollard 20 EA $ 35,000.00 $ 2,300.00 $ 46,000.00 

SUBTOTAL (SIGNING AND MARKING) $ 207,095.00 
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BID TABULATIONS 
PATHWAY AND MINOR CONSTRUCTION Engineer's 

Wynn&Sons 
Environmental CONTINUING SERVICES CONTRACT Estimate 

Construction Co. LLC 
PBC PROJECT #2025055 

# FDOTitem # Item Description Qty. Units Unit Price Unit Price Amount 

MISCELLANEOUS ITEMS 

192 NIA Premium for Conflict Condition 5 EA $ 17,500.00 $ 3,500.00 $ 17,500.00 

193 NIA Premium to Increase Box Depth to > l O' 5 EA $ 12,500.00 $ 3,500.00 $ 17,500.00 

194 NIA Premium to Increase Box from P to J 5 EA $ 17,500.00 $ 3,500.00 $ 17,500.00 

195 NIA !PE Boardwalk Decking & Top Rail (514" x 6") 1,000 LF $ 24,000.00 $ 24.00 $ 24,000.00 

196 I 10-7 Mail Boxes (Reset) 150 EA $ 30,000.00 $ 100.00 $ 15,000.00 

197 635-2 Pull Boxes (Brooks) 5 EA $ 8,900.00 $ 950.00 $ 4,750.00 

198 NIA Sandblasting - 1/2 Day 20 EA $ 36,000.00 $ 1,200.00 $ 24,000.00 

199 NIA Sandblasting - Full Day 10 EA $ 25,000.00 $ 2,000.00 $ 20,000.00 

200 NIA Pressure Cleaning 10 ED $ 20,000.00 $ 1,500.00 $ 15,000.00 

201 NIA Southern Yellow Pine Lumber 15,000 BF $ 187,500.00 $ 10.50 $ 157,500.00 

202 110-1-1 Southern Yellow Pine Lumber (Removal & Disposal) 20,000 BF $ 140,000.00 $ 5.00 $ 100,000.00 

SUBTOTAL (MISCELLANEOUS) $ 412,750.00 

TOTAL BID $ 20,980,110.00 
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THE COUNTY DOES NOT GUARANTEE THE ACCURACY OF THE FORMULAS AND EXTENSIONS USED IN THIS SPREADSHEET. 

THE ITEMS AND QUANTITIES ABOVE, SHALL GOVERN OVER THE PLANS. 

PAY ITEM FOOTNOTES IN CONSTRUCTION PLANS SHALL ALSO BE INCLUDED IN ITEM UNIT PRICE. 

Note# PAY ITEM FOOTNOTES 

1 All costs for Maintenance of Traffic (MOT) and mobilization shall be considered incidental to, and shall be included in, unit prices for the pay items. 

2 All items shall include cost to furnish and install unless otherwise noted. 

3 FDOT Item numbers are information only. 

4 
Removable Bollard - Includes all costs associated with msrauat1on ot removable boharns at 1ocat1ons designated by the County. ml labor and materials, 
including excavation, rock drain, concrete foundation, bollare pipe, ground sleeve with locking mechanism, painting and restoration of the area, are incidental to 
the Item. 

5 Steel Bollard - Includes all costs associated with installation of steel bollards at locations designated by the County. All labor and materials, including 
excavation, concrete foundation, bollard pipe, painting and restoration of the area, are incidental to the pay item. 

6 Clearing and Grubbing Specifications for various processes required under clearing and grubbing item. Also includes cutting and capping irrigation lines. 

Pumping or Hand Placement of Concrete - These items shall include all equipment and labor required for placement of concrete in areas not accessible by 
7 conventional concrete truck (assumed 12' long chute), either by hand or by pumping, and shall be in addition to the per square yard price for 4" and 6" concrete 

items. 

8 Pump Mix for Concrete Pumping - This item represents a surcharge to the per square yard price for 4" and 6" concrete items to cover costs for special 
admixtures, etc. required for pumping concrete under Pumping or Hand Placement of Concrete items. 

9 Concrete Sidewalk Items - These items shall include all materials, labor and equipment 

10 Concrete Sidewalk (6" Thick) (ADA Ramps) - includes only areas of the ramps and transitions back to level sidewalk. 

11 Concrete Traffic Separator Removal - Includes removal of base material or any other material unsuitable for planting which may be located in the traffic 
separator area. 

12 The cost to construct curb pads shall be included in the unit price for each respective curb item. 

13 Concrete Curb Type D shall include Athletic Field Backstop Curbing. 

14 Dewatering - Well Point equipment up to 150 points complete, including pump and associated jetting equipment. Well Point Equipment shall only be used in 
the prosecution of work under this contract as requested by the appointed Palm Beach County Project Supervisor. 

Double Rail Wood Fence Relocation - Includes all labor, equipment and materials required for removal of wood fence rails and posts, stockpiling and 
15 protecting material and re-installation of posts and double rail wood fence. Furnishing and installing replacement items which have been damaged during 

removal or storage shall be considered incidental to the pay item. 

16 Double Rail Wood Fence Removal - Includes all labor, equipment and materials required for removal of wood fence rails and posts and stockpiling on-site for 
recovery by County personnel or proper disposal by Contractor. 

17 Removal and disposal of existing item to be replaced or repaired shall be incidental to all drainage structure items. 

18 Drainage structures shall include as incidental removal of existing structure to be replaced. 

19 Equipment Items - 40 Ton Crane, Crawler or Wheel mount, 3 CY Loader, 1.5 CY Backhoe - Bid Price shall include all costs - equipment, labor, materials, 
operator(s),delivery, pick-up, maintenance, fuel, etc. are incidental to this item. 

20 Excavation includes cutting and capping irrigation lines. 

21 Finish Existing Rock Base - Includes all labor, equipment and baserock material sufficient to level, lightly grade and compact the existing rock base prior to 
application of prime coat. 

22 Finish Grading - Includes all labor, equipment and materials required for fine grading and shaping of areas disturbed by other operations. Finish Grading does 
not replace grading and shaping incidental to the items Sodding and Seeding and Mulching. 

23 Milling Existing Asphalt Pavement Items per square yard are based on the indicated depth of milling. In the event that other milling depths are required, the 
contract price for Mill Existing Asphalt Pavement will be adjusted in (1/2 ") increments. 

Mill Existing Asphalt, Full Size Milling Machine - Includes use of milling machine, broom tractor, and other equipment as required, transportation of 
24 equipment to and from the work site, all labor for actual milling and clean-up and satisfactory disposal of milled material. Payment shall be based upon actual 

time for milling and clean-up. Preparation of areas to be milled, clean-up and disposal of milled material shall be considered incidental to the unit price bid. 

25 Misc Asphalt - Includes surface courses, friction courses and other miscellaneous asphalt as required. 
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26 
Thermoplastic Pavement Marking and Traffic Paint. Includes all labor, equipment, materials, etc. required to furnish and install pavement marking in parking 
lots and other areas. AJl items, including parking space markings, lane lines, stop bars. handicapped symbols, directional arrows and messages, in any or all 
colors, shall be considered incidental to the pay item. 

27 
Portable lVltllmg Machme, per hour, mcludes portable m1llmg machine, au labor tor actua1 mll!mg and clean-up and satisfactory disposal otmilled matenal. 
Payment shall be based upon actual hours for milling and clean-up. Disposal of milled material shall be considered incidental to per hour rate for Portable 
Millin,.,. Machine. 

28 Pressure Cleaning - Can be paid in half day increments 

29 Remove Existing Asphalt, and Mill Existing Asphalt items - Include all equipment, labor, etc. for removal and disposal of existing asphalt pavement material. 
Unit Prices shall be based upon a 1" depth of milling. The contract prices will be adjusted in½" increments for other milling depths. 

30 Root Barrier - Root pruning and removal shall be incidental to all root barriers 

31 Rubble Rip-Rap- Includes finish grading, filter fabric, installation, etc. All labor and materials, including restoration of the area, are incidental to this item. 

32 

Temporruy or Permanent Steel Sheet Piling - Piling material shall be PZ27 or equal. All work shall be in accordance with FOOT Standard Specifications, 
Section 455, Structures Foundations. Per square foot price is for Temporary or Permanent Sheet Piling actually installed and accepted by the County, including 
all labor, equipment and materials, cutting, splicing, dynamic and static testing, adjustments resulting from testing, removal of temporary piling and restoration 
of the area. 

33 Sodding - Pay Item shall include all work necessary to install and establish, including watering and fertilizing to sustain an established turf until final acceptance 
at no additional cost. Item shall also include the filling, leveling and repairing of any washed or eroded areas, as may be necessary. 

Southern Yellow Pine Lumber - Southern Yellow Pine Lumber shall be pressure treated marine grade southern pine # 1, or better, treated to 0.4 pcf retention of 
34 ACQ (A WP A UC4A, or better) and shall be paid for by boardfoot furnished and installed and accepted by the County. Cost per board foot installed shall include 

all labor, equipment and materials, fasteners, and cutting and shall include a maximum of 10% whatsoever and above installed material measured in the field. 

Square Precast Prestressed concrete piling - Include all costs associated with installation of Pre-stressed Concrete pilings at locations shown on plans or as 
designated by the County. Contractor shall receive detailed design plans for ea.ch installation, signed and sealed by a Professional Engineer licensed in the State 

35 of Florida AJI labor and materials, cutting, splicing, dynamic and static testing, adjustments resulting from testing and restoration of the area are incidental to 
the item. AJl work shall be in accordance with FDOT Standard Specifications, Section 455, Structures Foundations. Per foot price is for Precast Pre-stressed 
Concrete Pilings actually installed and accepted by the County. 

36 All Tree Removal items shall include all costs associated with tree removal including MOT (if required), reduction of canopy, felling of trunk, stump removal, 
debris disposal and backfilling of hole with suitable material to provide a uniform grade. 

37 Replace Sprinkler System - Includes the cost oflabor, as well as all parts, such as pipe, heads and fittings. 

Treated Timber Piling - Include all costs associated with installation of treated Southern Pine pilings at locations shown on plans or as designated by the 
County. Contractor shall receive detailed design plans for each installation, signed and sealed by a Professional Engineer licensed in the State of Florida. AJl 

38 labor and materials, cutting splicing, dynamic and static testing, adjustments resulting from testing and restoration of the area are incidental to the item. All 
work shall be in accordance with FOOT Standard Specifications, Section 455, Structures Foundations. Southern Pine timber shall be pressure treated, 2.Scca or 
better. Per foot price is for Treated Timber Pilings actually installed and accepted by the County. 

Treated Timberguard Wood Piling- 1 0" Treated Ti.mberguard1M Wood Piles shall be paid for by Linear Feet furnished and installed and accepted by the 
39 County. Cost per Linear Feet installed shall include all labor, equipment and materials, fasteners, and cutting and shall include a maximum of 10% waste over 

and above installed material measured in the field. 

Wheel Stops - Includes all labor, equipment and materials required for removal of wheel stops and re-bar or other methods of attachment, stockpiling and 
40 protecting wheel stops and accessories and re-installation of wheel stops by an acceptable attachment method. Furnishing and installing replacement wheel stops 

and/or attachment devices which have been damaged during removal or storage shall be considered incidental to the pay item. 

Bids as read at opening on October 14, 2025, 2:00 PM 

AJl bids subject to OSBD compliance and Board Approval. 

Preoared by: Geraldine Lazzarino-Kelly, Technical Assistant I 

Checked by: Holly B. Knight, P.E., Contracts Section Manager 

Contract Time is 18 months 
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