



**II. FISCAL IMPACT ANALYSIS**

**A. Five Year Summary of Fiscal Impact:**

Fiscal Years	2026	2027	2028	2029	2030
Capital Expenditures	_____	_____	_____	_____	_____
Operating Costs	_____	_____	_____	_____	_____
External Revenues	_____	_____	_____	_____	_____
Program Income (County)	_____	_____	_____	_____	_____
In-Kind Match (County)	_____	_____	_____	_____	_____
<b>NET FISCAL IMPACT</b>	*	_____	_____	_____	_____
<b># ADDITIONAL FTE POSITIONS (Cumulative)</b>	_____	_____	_____	_____	_____
Is Item Included in Current Budget?			Yes _____	No _____	
Does this item include the use of federal funds?			Yes _____	No _____	
Does this item include the use of state funds?			Yes _____	No _____	

**Budget Account No.:**

Fund 3652 Department 381 Unit M033 Object 4630 Program \_\_\_\_\_  
 Task xxxx Subtask xxxx Task Order \_\_\_\_\_

**B. Recommended Sources of Funds/Summary of Fiscal Impact:**

\* Work under each Contract is authorized and funded on a work order basis. Budget is available in various capital project accounts, or a budget transfer will be requested prior to or concurrent with work orders being authorized.

**C. Department Fiscal Review:** Amber 4/21/26

**III. REVIEW COMMENTS**

**A. OFMB Fiscal and /or Contract Dev. and Control Comments:**

Sumal 5/4/2026 Trudi Guadalupe 5/7/26  
 OFMB APD 5/4 Contract Development & Control  
 265-7.26

**B. Legal Sufficiency:**

YSP 5/11/26  
 Assistant County Attorney

**C. Other Department Review:**

\_\_\_\_\_  
 Department Director

(THIS SUMMARY IS NOT TO BE USED AS A BASIS FOR PAYMENT)

**AMENDMENT NO. 1 TO THE  
PALM BEACH COUNTY DUNE AND BEACH RESTORATION ANNUAL  
CONTRACT, PROJECT NO. 2024ERM01 (FEDERALIZED)  
BY AND BETWEEN PALM BEACH COUNTY  
AND EASTMAN AGGREGATE ENTERPRISES, LLC  
Districts #: 1, 4 and 7**

This Amendment No. 1 (AMENDMENT) to the Palm Beach County Dune and Beach Restoration Annual Contract (R2024-0780), dated July 2, 2024 (CONTRACT), is made and entered into on June 9, 2026, by and between Palm Beach County, a political subdivision of the State of Florida, by and through its Board of County Commissioners (COUNTY), and Eastman Aggregate Enterprises, LLC, a Florida Limited Liability Company (CONTRACTOR) whose Federal ID is 20-1556749 (individually Party and collectively Parties).

**W I T N E S S E T H**

WHEREAS, the COUNTY and CONTRACTOR entered into the CONTRACT on July 2, 2024 for Work to be authorized by Work Order on an as-needed basis, up to a maximum amount for all Work Orders not-to-exceed the amount of \$12,335,138.00 (CONTRACT PRICE), for the restoration of dune and beach projects throughout Palm Beach County; and

WHEREAS, the CONTRACT provides that the CONTRACT may be extended, at the COUNTY'S option for a defined period of time, not to exceed thirty-six months total contract time, upon approval of the COUNTY; and

WHEREAS, this is the only allowable one year term CONTRACT extension per the CONTRACT; and

WHEREAS, pursuant to the CONTRACT, in the Instruction to Bidders, Section 18.8.2, at the beginning of the third year of the Contract Term, the COUNTY shall consider a single annual price adjustment only to the Non-Fuel Unit Cost(s) in the Bid Schedule based on the U.S. Department of Labor, Bureau of Labor Statistics U.S. City Average Consumer Price Index (CPI-U, All Items, Not Seasonally Adjusted (NSA), 1982-84 base) if requested in writing by the CONTRACTOR. The website is <http://www.bls.gov/cpi/>. At the County's sole discretion, this annual adjustment shall not exceed three percent (3%) and shall be calculated by using the appropriate annual percentage as provided by the Bureau of Labor Statistics not more than ninety (90) calendar days nor less than thirty (30) calendar days prior to the first day of the 2nd year and, if extended, the 3rd year of the Contract Term. Under no circumstances, may the single annual price adjustment apply to any Fuel Cost Percentage of any line item; and

WHEREAS, on April 10, 2026, the U.S. Department of Labor, Bureau of Labor Statistics provided the CPI-U of 3.3 percent; and

WHEREAS, the Parties desire to amend the CONTRACT to add General Conditions Article 84-Human Trafficking Affidavit; and

**AMENDMENT NO. 1 TO PALM BEACH COUNTY DUNE AND BEACH RESTORATION ANNUAL CONTRACT, PROJECT NO. 2024ERM01**

**Page 2**

WHEREAS, by this AMENDMENT, the CONTRACTOR and the COUNTY mutually agree to amend the CONTRACT, as provided herein.

NOW, THEREFORE, in consideration of the mutual covenants, promises and agreements herein contained, the Parties agree as follows:

1. The above recitations are true and correct and incorporated herein.
2. The CONTRACT is hereby amended to extend the expiration date of the CONTRACT from July 1, 2026 to July 1, 2027.
3. CONTRACT Bid Schedule - ATTACHMENT 12 TO BID FORM is hereby deleted in its entirety and replaced with the Amended Bid Schedule - ATTACHMENT 12A TO BID FORM dated April 16, 2026, attached hereto as **Exhibit "A"**.
4. The CONTRACT is hereby amended to increase the CONTRACT PRICE from \$12,335,138.00 to \$12,717,620.90.
5. The CONTRACT and this AMENDMENT are subject to the COUNTY Emergency Ordinance 2025-014, approved by the Palm Beach County Board of County Commissioners on June 3, 2025.
6. The CONTRACT is hereby amended to add General Conditions Article 84 to the CONTRACT, as follows:  
  
**GC-84 HUMAN TRAFFICKING AFFIDAVIT** CONTRACTOR warrants and represents that it does not use coercion for labor or services as defined in section 787.06, Florida Statutes. CONTRACTOR has executed **Exhibit "B"**, the Nongovernmental Entity Human Trafficking Affidavit, which is attached hereto as, and incorporated herein by reference.
7. It is the intent of the Parties hereto that this AMENDMENT shall not become binding until the date executed by the COUNTY.
8. Except as hereby amended, changed, or modified, all other terms, conditions, and provisions of the CONTRACT shall remain in full force and effect.

(REMAINDER OF PAGE LEFT INTENTIONALLY BLANK)

**AMENDMENT NO. 1 TO PALM BEACH COUNTY DUNE AND BEACH RESTORATION ANNUAL CONTRACT, PROJECT NO. 2024ERM01**

**Page 3**

IN WITNESS WHEREOF, the Board of County Commissioners of Palm Beach County, Florida has made and executed this AMENDMENT to the CONTRACT on behalf of the COUNTY, and CONTRACTOR has hereunto set its hand the day and year above written.

ATTEST:  
MICHAEL A. CARUSO  
CLERK & COMPTROLLER


**PALM BEACH COUNTY, a  
Political Subdivision of the State of Florida  
BOARD OF COUNTY COMMISSIONERS**


By: \_\_\_\_\_  
Deputy Clerk

By: \_\_\_\_\_  
Sara Baxter, Mayor

APPROVED AS TO FORM AND LEGAL  
SUFFICIENCY


APPROVED AS TO TERMS AND  
CONDITIONS


  
\_\_\_\_\_  
Assistant County Attorney


  
\_\_\_\_\_  
Deborah Drum, Director  
Department of Environmental Resources  
Management

**EASTMAN AGGREGATE  
ENTERPRISES, LLC**

By: BDE Management Services, Inc.,  
Managing Member

  
\_\_\_\_\_  
(witness signature)

By:   
\_\_\_\_\_  
(signatory)

  
\_\_\_\_\_  
(witness name printed)

\_\_\_\_\_  
Bernard Eastman  
(print signatory's name)

Its Managing Member  
(print title)

(Corporate Seal)



**ATTACHMENT 12A TO BID FORM  
AMENDED BID SCHEDULE**

**PROJECT NO.:** 2024ERM01

**PROJECT NAME:** Palm Beach County Dune and Beach Restoration Annual Contract (Federalized)

**CONTRACTOR NAME:** Eastman Aggregate Enterprises, LLC

**DATE:** April 16, 2026

FACILITY (MINE/QUARRY) NAME	Location	CPI Increase %	DISTANCE (MILES) FROM PBC VISTA CENTER <sup>1</sup>
A PRIMARY SOURCE Stewart Materials Fort Pierce	13700 Indrio Road, Fort Pierce, FL 34945	3.0%	65
B ALTERNATE SOURCE Vulcan Witherspoon	7424 W. State Road 78, Moore Haven, FL 33471		86.5

BASE BID ITEMS	UNIT	QUANTITY	UNIT COST	AMENDED UNIT COST	Fuel Cost Portion (%)	AMENDED TOTAL COST
1 SUPPLY SAND (PRIMARY SOURCE)	TON	250,400	\$ 17.65	\$ 18.18		4,552,272.00
2 TRANSPORT AND DELIVERY OF MATERIAL (FIRST TON-MILE) <sup>2</sup>	TON-MILE	258,400	\$ 2.00	\$ 2.04	30%	527,136.00
3 TRANSPORT AND DELIVERY OF MATERIAL (ADDITIONAL TON-MILE) <sup>3</sup>	TON-MILE	16,537,600	\$ 0.30	\$ 0.31	30%	5,126,656.00
4 CONVEYING OF MATERIAL (INITIAL 300' WITH HOPPER/UNLOADER)	TON	26,000	\$ 3.90	\$ 4.02	0%	104,520.00
5 ADDITIONAL 100' OF CONVEYOR	TON	26,000	\$ 4.90	\$ 5.05	0%	131,300.00
6 BEACH PLACE AND GRADE (<1000' FROM ACCESS)	TON	156,800	\$ 3.90	\$ 4.02	0%	630,336.00
7 BEACH PLACE AND GRADE (1000'-2000' FROM ACCESS)	TON	60,400	\$ 5.86	\$ 6.04	0%	364,816.00
8 BEACH PLACE AND GRADE (2000'-3000' FROM ACCESS)	TON	38,200	\$ 6.24	\$ 6.43	0%	245,626.00
9 BEACH PLACE AND GRADE (>3000' FROM ACCESS)	TON	3,000	\$ 7.20	\$ 7.42	0%	22,260.00
10 SITE PREPARATION & RESTORATION	CONSTRUCTION ACCESS	10	\$ 5,500.00	\$ 5,665.00		56,650.00
11 SUPPLY, DELIVERY, AND INSTALLATION OF SOD	SY	3,100	\$ 8.00	\$ 8.24		25,544.00
12 REPAIR/REPLACE IRRIGATION	LF	200	\$ 7.00	\$ 7.21		1,442.00
13 SCARP MANAGEMENT	LF	10,000	\$ 1.25	\$ 1.29	0%	12,900.00
14 COMPACTION MANAGEMENT	SY	3,400	\$ 0.50	\$ 0.52	0%	1,768.00
15 DEBRIS REMOVAL	TON	54	\$ 125.00	\$ 128.75	0%	6,952.50
16 MAINTENANCE OF VEHICULAR AND PEDESTRIAN TRAFFIC	WORK ORDER	4	\$ 4,000.00	\$ 4,120.00		16,480.00
17 CERTIFIED SAND QUALITY TESTING	SAMPLING EVENT	78	\$ 425.00	\$ 437.75		34,144.50
18 EXCAVATION TO GRADE AND LOAD FOR ONSITE TRANSPORT	CY (IN-BANK)	6,250	\$ 3.60	\$ 3.71	0%	23,187.50
19 LOAD FOR OFFSITE TRANSPORT	CY (IN-BANK)	6,250	\$ 3.00	\$ 3.09	0%	19,312.50
20 MATERIAL GRADING	CY (IN-BANK)	2,000	\$ 3.00	\$ 3.09	0%	6,180.00
21 TURBIDITY CONTROL AND MONITORING	DAY	30	\$ 850.00	\$ 875.50		26,265.00
22 HAUL ROAD CONSTRUCTION	LF	490	\$ 28.00	\$ 28.84		14,131.60
23 HAUL ROAD REMOVAL	LF	490	\$ 9.00	\$ 9.27		4,542.30
24 TEMPORARY ROAD MAT SYSTEM	10 MATS/WEEK	13	\$ 1,200.00	\$ 1,236.00		16,068.00
25 SAND SCREENER	TON	8,000	\$ 12.00	\$ 12.36	0%	98,880.00
26 SUPPLY/INSTALL SILT FENCE	LF	140	\$ 4.90	\$ 5.05		707.00
27 PRE-/POST-CONSTRUCTION SURVEY	TRANSECT	44	\$ 1,700.00	\$ 1,751.00		77,044.00
<b>BASE BID SUBTOTAL</b>						<b>\$ 12,147,120.90</b>

Each Base Bid Item shall include mobilization/demobilization in its unit price.

<sup>1</sup>The PBC Vista Center is located at 2300 North Jog Rd., West Palm Beach, FL 33411.

<sup>2</sup>It is expected that COUNTY-supplied sand shall be used to augment the sand quantity for various projects at the COUNTY's discretion. For bidding purposes, the COUNTY has included an additional 4,000 tons of COUNTY-supplied sand, within 1 mile of the project, in Line Item 2 for Various Dune Projects in each year.

<sup>3</sup>For bidding purposes, additional ton-miles are calculated by multiplying the miles in Line A less 1 mile by the quantity in Line Item 2. Line Items 2 and 3 do not include return mileage.

ALTERNATE BID ITEMS	UNIT	QUANTITY	UNIT COST	AMENDED UNIT COST	Fuel Cost Portion (%)	AMENDED TOTAL COST
1A SUPPLY SAND (ALTERNATE SOURCE)	TON	50,000	\$ 11.08	\$ 11.41		\$ 570,500.00
<b>ALTERNATE BID SUBTOTAL</b>						<b>\$ 570,500.00</b>
<b>BASE BID + ALTERNATE BID TOTAL</b>						<b>\$ 12,717,620.90</b>


Each Alternate Bid Item shall include mobilization/demobilization in its unit price.

**EXHIBIT "B"**  
**NONGOVERNMENTAL ENTITY HUMAN TRAFFICKING AFFIDAVIT**  
**(§ 787.06(13), Fla. Stat.)**

THIS AFFIDAVIT MUST BE SIGNED AND NOTARIZED

I, the undersigned, am an officer or representative of Eastman Aggregate Enterprises, LLC (CONTRACTOR) and attest that CONTRACTOR does not use coercion for labor or services as defined in section 787.06, Florida Statutes.

**Under penalty of perjury, I hereby declare and affirm that the above stated facts are true and correct.**

  
(signature of officer or representative)


Bernard Eastman  
(printed name of officer or representative)

**State of Florida, County of Palm Beach**

Sworn to and subscribed before me by means of  physical presence or  online notarization this, 21<sup>st</sup> day of April, 2026, by Bernard Eastman

Personally known  OR produced identification .

Type of identification produced \_\_\_\_\_



NOTARY PUBLIC

My Commission Expires:  
State of Florida at large

(Notary Seal)





# CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

4/13/2026

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

**IMPORTANT:** If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

<b>PRODUCER</b> Acentria Insurance - Sunrise 1607 NW 136th Avenue Ste B-200 Sunrise FL 33323-2835		<b>CONTACT NAME:</b> requests@acentria.com	
		<b>PHONE (A/C, No, Ext):</b> 954-735-5500	<b>FAX (A/C, No):</b> 954-735-2852
		<b>E-MAIL ADDRESS:</b> requests@acentria.com	
		<b>INSURER(S) AFFORDING COVERAGE</b>	
		<b>INSURER A:</b> Everest Indemnity Insurance Company	<b>NAIC #</b> 10851
		<b>INSURER B:</b> Travelers Property Casualty Company of America	25674
		<b>INSURER C:</b> The Phoenix Insurance Company	25623
		<b>INSURER D:</b> Arch Insurance Company	11150
		<b>INSURER E:</b> Underwriters at Lloyd's, London	32727
		<b>INSURER F:</b>	

**COVERAGES** **CERTIFICATE NUMBER:** 81817138 **REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS	
B	<input checked="" type="checkbox"/> <b>COMMERCIAL GENERAL LIABILITY</b> <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR  GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC OTHER:	Y	Y	4T-CO-4984C94A-TIA-26	4/16/2026	4/16/2027	EACH OCCURRENCE	\$ 1,000,000
							DAMAGE TO RENTED PREMISES (Ea occurrence)	\$ 300,000
							MED EXP (Any one person)	\$ 5,000
							PERSONAL & ADV INJURY	\$ 1,000,000
							GENERAL AGGREGATE	\$ 2,000,000
							PRODUCTS - COMP/OP AGG	\$ 2,000,000
								\$
C	<input checked="" type="checkbox"/> <b>AUTOMOBILE LIABILITY</b> <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> OWNED AUTOS ONLY <input type="checkbox"/> SCHEDULED AUTOS <input checked="" type="checkbox"/> HIRED AUTOS ONLY <input checked="" type="checkbox"/> NON-OWNED AUTOS ONLY	Y	Y	810-9M193768-25-2S-G	4/16/2026	4/16/2027	COMBINED SINGLE LIMIT (Ea accident)	\$ 1,000,000
							BODILY INJURY (Per person)	\$
							BODILY INJURY (Per accident)	\$
							PROPERTY DAMAGE (Per accident)	\$
							PIP	\$ 10,000
B	<input checked="" type="checkbox"/> <b>UMBRELLA LIAB</b> <input checked="" type="checkbox"/> OCCUR <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED <input checked="" type="checkbox"/> RETENTION \$ 10,000	Y	Y	CUP-3J575633-25-2S	4/16/2026	4/16/2027	EACH OCCURRENCE	\$ 9,000,000
							AGGREGATE	\$ 9,000,000
								\$
D	<b>WORKERS COMPENSATION AND EMPLOYERS' LIABILITY</b> ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below		Y	WCSIG35038006	8/8/2025	8/8/2026	<input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTHER	
							E.L. EACH ACCIDENT	\$ 1,000,000
							E.L. DISEASE - EA EMPLOYEE	\$ 1,000,000
							E.L. DISEASE - POLICY LIMIT	\$ 1,000,000
A E	Pollution Liability USL&H			EF4CP00046-251 N9-71380	11/12/2025 8/8/2025	11/12/2026 8/8/2026	Limit Aggregate USL&H	\$2,000,000 \$2,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)  
Equipment Policy #MKLM2IM0003393 10/01/25 to 10/01/26 Leased/ Rented equipment \$400,000 per item Deductible \$2,500  
Scheduled Equipment: 5,586,881

RE: Project Name: Palm Beach County Dune and Beach Restoration Annual Contract (Federalized)

Project Number: 2024ERM01

Palm Beach County Board of County Commissioners is listed as additional insured with respects to General Liability, Auto Liability, and Excess Liability. Wavier See Attached...

<b>CERTIFICATE HOLDER</b>	<b>CANCELLATION</b>
Palm Beach County Board of County Commissioners c/o Environmental Resources Management 2300 N Jog Rd. West Palm Beach FL 33411	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.
	AUTHORIZED REPRESENTATIVE <i>Chad H. Lyndell</i>

© 1988-2015 ACORD CORPORATION. All rights reserved.

ACORD 25 (2016/03)

The ACORD name and logo are registered marks of ACORD



**ADDITIONAL REMARKS SCHEDULE**

AGENCY Acentria Insurance - Sunrise		NAMED INSURED Fluidized Rock Systems, Inc Eastman Aggregate Enterprises, LLC. Florida Soils & Aggregates, LLC 3705 Bellevue Avenue Lake Worth FL 33461	
POLICY NUMBER		EFFECTIVE DATE:	
CARRIER	NAIC CODE		

**ADDITIONAL REMARKS**

**THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,  
FORM NUMBER: 25 FORM TITLE: CERTIFICATE OF LIABILITY INSURANCE**

of Subrogation applies to General Liability, Auto Liability, Excess Liability and Workers Compensation in favor of the certificate holder when required by written contract. 30-day Notice of Cancellation. 10-day notice of cancellation for non-payment.

**AMENDMENT NO. 1 TO THE  
PALM BEACH COUNTY DUNE AND BEACH RESTORATION ANNUAL  
CONTRACT, PROJECT NO. 2024ERM01 (FEDERALIZED)  
BY AND BETWEEN PALM BEACH COUNTY  
AND DICKERSON INFRASTRUCTURE, INC  
Districts #: 1, 4 and 7**

This Amendment No. 1 (AMENDMENT) to the Palm Beach County Dune and Beach Restoration Annual Contract (R2024-0781), dated July 2, 2024 (CONTRACT), is made and entered into on June 9, 2024, by and between Palm Beach County, a political subdivision of the State of Florida, by and through its Board of County Commissioners (COUNTY), and Dickerson Infrastructure, Inc., a Foreign Profit Corporation (CONTRACTOR) whose Federal ID is 56-1327509 (individually Party and collectively Parties).

**WITNESETH**

WHEREAS, the COUNTY and CONTRACTOR entered into the CONTRACT on July 2, 2024 for Work to be authorized by Work Order on an as-needed basis, up to a maximum amount for all Work Orders not-to-exceed the amount of \$13,059,865.00 (CONTRACT PRICE), for the restoration of dune and beach projects throughout Palm Beach County; and

WHEREAS, the CONTRACT provides that the CONTRACT may be extended, at the COUNTY'S option for a defined period of time, not to exceed thirty-six months total contract time, upon approval of the COUNTY; and

WHEREAS, this is the only allowable one year term CONTRACT extension per the CONTRACT; and

WHEREAS, pursuant to the CONTRACT, in the Instruction to Bidders, Section 18.8.2, at the beginning of the third year of the Contract Term, the COUNTY shall consider a single annual price adjustment only to the Non-Fuel Unit Cost(s) in the Bid Schedule based on the U.S. Department of Labor, Bureau of Labor Statistics U.S. City Average Consumer Price Index (CPI-U, All Items, Not Seasonally Adjusted (NSA), 1982-84 base) if requested in writing by the CONTRACTOR. The website is <http://www.bls.gov/cpi/>. At the County's sole discretion, this annual adjustment shall not exceed three percent (3%) and shall be calculated by using the appropriate annual percentage as provided by the Bureau of Labor Statistics not more than ninety (90) calendar days nor less than thirty (30) calendar days prior to the first day of the 2nd year and, if extended, the 3rd year of the Contract Term. Under no circumstances, may the single annual price adjustment apply to any Fuel Cost Percentage of any line item; and

WHEREAS, on April 10, 2026, the U.S. Department of Labor, Bureau of Labor Statistics provided the CPI-U of 3.3 percent; and

WHEREAS, the Parties desire to amend the CONTRACT to add General Conditions Article 84-Human Trafficking Affidavit; and

**AMENDMENT NO. 1 TO PALM BEACH COUNTY DUNE AND BEACH RESTORATION ANNUAL CONTRACT, PROJECT NO. 2024ERM01**

**Page 2**

WHEREAS, by this AMENDMENT, the CONTRACTOR and the COUNTY mutually agree to amend the CONTRACT, as provided herein.

NOW, THEREFORE, in consideration of the mutual covenants, promises and agreements herein contained, the Parties agree as follows:

1. The above recitations are true and correct and incorporated herein.
2. The CONTRACT is hereby amended to extend the expiration date of the CONTRACT from July 1, 2026 to July 1, 2027.
3. CONTRACT Bid Schedule - ATTACHMENT 12 TO BID FORM is hereby deleted in its entirety and replaced with the Amended Bid Schedule - ATTACHMENT 12A TO BID FORM dated April 16, 2026, attached hereto as **Exhibit "A"**.
4. The CONTRACT is hereby amended to increase the CONTRACT PRICE from \$13,059,865.00 to \$13,454,684.44.
5. The CONTRACT and this AMENDMENT are subject to the COUNTY Emergency Ordinance 2025-014, approved by the Palm Beach County Board of County Commissioners on June 3, 2025.
6. The CONTRACT is hereby amended to add General Conditions Article 84 to the CONTRACT, as follows:  
  
**GC-84 HUMAN TRAFFICKING AFFIDAVIT** CONTRACTOR warrants and represents that it does not use coercion for labor or services as defined in section 787.06, Florida Statutes. CONTRACTOR has executed **Exhibit "B"**, the Nongovernmental Entity Human Trafficking Affidavit, which is attached hereto as, and incorporated herein by reference.
7. It is the intent of the Parties hereto that this AMENDMENT shall not become binding until the date executed by the COUNTY.
8. Except as hereby amended, changed, or modified, all other terms, conditions, and provisions of the CONTRACT shall remain in full force and effect.

(REMAINDER OF PAGE LEFT INTENTIONALLY BLANK)

**AMENDMENT NO. 1 TO PALM BEACH COUNTY DUNE AND BEACH RESTORATION ANNUAL CONTRACT, PROJECT NO. 2024ERM01**  
**Page 3**

IN WITNESS WHEREOF, the Board of County Commissioners of Palm Beach County, Florida has made and executed this AMENDMENT to the CONTRACT on behalf of the COUNTY, and CONTRACTOR has hereunto set its hand the day and year above written.

ATTEST:  
MICHAEL A. CARUSO  
CLERK & COMPTROLLER


**PALM BEACH COUNTY, a  
Political Subdivision of the State of Florida  
BOARD OF COUNTY COMMISSIONERS**


By: \_\_\_\_\_  
Deputy Clerk

By: \_\_\_\_\_  
Sara Baxter, Mayor



APPROVED AS TO FORM AND LEGAL SUFFICIENCY


APPROVED AS TO TERMS AND CONDITIONS

  
\_\_\_\_\_  
Assistant County Attorney

  
\_\_\_\_\_  
Deborah Drum, Director  
Department of Environmental Resources Management


**DICKERSON INFRASTRUCTURE, INC  
dba: Dickerson Florida, Inc**

  
\_\_\_\_\_  
(witness signature)  
  
\_\_\_\_\_  
(witness name printed)

By:   
\_\_\_\_\_  
(signatory)  
\_\_\_\_\_  
Michael B. Bryant  
(print signatory's name)

Its \_\_\_\_\_  
President  
(print title)

(Corporate Seal)



**ATTACHMENT 12A TO BID FORM  
AMENDED BID SCHEDULE**

**PROJECT NO.:** 2024ERM01

**PROJECT NAME:** Palm Beach County Dune and Beach Restoration Annual Contract (Federalized)

**CONTRACTOR NAME:** Dickerson Infrastructure Inc.

**DATE:** April 16, 2026

FACILITY (MINE/QUARRY) NAME	Location	CPI increase =	DISTANCE (MILES) FROM PBC VISTA CENTER <sup>1</sup>
A PRIMARY SOURCE	Stewart Materials (Capron Mine)	3.0%	65
B ALTERNATE SOURCE			

BASE BID ITEMS	UNIT	QUANTITY	UNIT COST	AMENDED UNIT COST	Fuel Cost Portion (%)	AMENDED TOTAL COST
1 SUPPLY SAND (PRIMARY SOURCE)	TON	250,400	\$ 18.50	\$ 19.06		4,772,624.00
2 TRANSPORT AND DELIVERY OF MATERIAL (FIRST TON-MILE) <sup>2</sup>	TON-MILE	258,400	\$ 2.50	\$ 2.65	30%	658,920.00
3 TRANSPORT AND DELIVERY OF MATERIAL (ADDITIONAL TON-MILE) <sup>3</sup>	TON-MILE	16,537,600	\$ 0.30	\$ 0.31	30%	5,126,656.00
4 CONVEYING OF MATERIAL (INITIAL 300' WITH HOPPER/UNLOADER)	TON	26,000	\$ 6.30	\$ 6.47	12%	168,220.00
5 ADDITIONAL 100' OF CONVEYOR	TON	26,000	\$ 7.50	\$ 7.70	12%	200,200.00
6 BEACH PLACE AND GRADE (<1000' FROM ACCESS)	TON	156,800	\$ 3.65	\$ 3.74	22%	586,432.00
7 BEACH PLACE AND GRADE (1000'-2000' FROM ACCESS)	TON	60,400	\$ 4.15	\$ 4.25	22%	256,700.00
8 BEACH PLACE AND GRADE (2000'-3000' FROM ACCESS)	TON	38,200	\$ 5.40	\$ 5.53	22%	211,246.00
9 BEACH PLACE AND GRADE (>3000' FROM ACCESS)	TON	3,000	\$ 9.00	\$ 9.21	22%	27,630.00
10 SITE PREPARATION & RESTORATION	CONSTRUCTION ACCESS	10	\$ 5,000.00	\$ 5,150.00		51,500.00
11 SUPPLY, DELIVERY, AND INSTALLATION OF SOD	SY	3,100	\$ 6.30	\$ 6.49		20,119.00
12 REPAIR/REPLACE IRRIGATION	LF	200	\$ 12.65	\$ 13.03		2,606.00
13 SCARP MANAGEMENT	LF	10,000	\$ 1.25	\$ 1.28	21%	12,800.00
14 COMPACTION MANAGEMENT	SY	3,400	\$ 2.50	\$ 2.56	20%	8,704.00
15 DEBRIS REMOVAL	TON	54	\$ 125.00	\$ 127.81	25%	6,901.74
16 MAINTENANCE OF VEHICULAR AND PEDESTRIAN TRAFFIC	WORK ORDER	4	\$ 3,800.00	\$ 3,914.00		15,656.00
17 CERTIFIED SAND QUALITY TESTING	SAMPLING EVENT	78	\$ 630.00	\$ 648.90		50,614.20
18 EXCAVATION TO GRADE AND LOAD FOR ONSITE TRANSPORT	CY (IN-BANK)	6,250	\$ 3.75	\$ 3.83	25%	23,937.50
19 LOAD FOR OFFSITE TRANSPORT	CY (IN-BANK)	6,250	\$ 3.75	\$ 3.84	17%	24,000.00
20 MATERIAL GRADING	CY (IN-BANK)	2,000	\$ 3.75	\$ 3.83	25%	7,660.00
21 TURBIDITY CONTROL AND MONITORING	DAY	30	\$ 630.00	\$ 648.90		19,467.00
22 HAUL ROAD CONSTRUCTION	LF	490	\$ 50.00	\$ 51.50		25,235.00
23 HAUL ROAD REMOVAL	LF	490	\$ 25.00	\$ 25.75		12,617.50
24 TEMPORARY ROAD MAT SYSTEM	10 MATS/WEEK	13	\$ 1,250.00	\$ 1,287.50		16,737.50
25 SAND SCREENER	TON	8,000	\$ 13.00	\$ 13.31	21%	106,480.00
26 SUPPLY/INSTALL SILT FENCE	LF	140	\$ 5.00	\$ 5.15		721.00
27 PRE-/POST-CONSTRUCTION SURVEY	TRANSECT	44	\$ 2,500.00	\$ 2,575.00		113,300.00
<b>BASE BID SUBTOTAL</b>						<b>\$ 12,527,684.44</b>

Each Base Bid Item shall include mobilization/demobilization in its unit price.

<sup>1</sup>The PBC Vista Center is located at 2300 North Jog Rd., West Palm Beach, FL 33411.

<sup>2</sup>It is expected that COUNTY-supplied sand shall be used to augment the sand quantity for various projects at the COUNTY's discretion. For bidding purposes, the COUNTY has included an additional 4,000 tons of COUNTY-supplied sand, within 1 mile of the project, in Line Item 2 for Various Dune Projects in each year.

<sup>3</sup>For bidding purposes, additional ton-miles are calculated by multiplying the miles in Line A less 1 mile by the quantity in Line Item 2. Line Items 2 and 3 do not include return mileage.

ALTERNATE BID ITEMS	UNIT	QUANTITY	UNIT COST	AMENDED UNIT COST	Fuel Cost Portion (%)	AMENDED TOTAL COST
1A SUPPLY SAND (ALTERNATE SOURCE)	TON	50,000	\$ 18.00	\$ 18.54		927,000.00
<b>ALTERNATE BID SUBTOTAL</b>						<b>\$ 927,000.00</b>
<b>BASE BID + ALTERNATE BID TOTAL</b>						<b>\$ 13,454,684.44</b>

Each Alternate Bid Item shall include mobilization/demobilization in its unit price.

**EXHIBIT "B"**  
**NONGOVERNMENTAL ENTITY HUMAN TRAFFICKING AFFIDAVIT**  
**(§ 787.06(13), Fla. Stat.)**

THIS AFFIDAVIT MUST BE SIGNED AND NOTARIZED

I, the undersigned, am an officer or representative of Dickerson Infrastructure, Inc.  
(CONTRACTOR) and attest that CONTRACTOR does not use coercion for labor or services as defined in section 787.06, Florida Statutes.

**Under penalty of perjury, I hereby declare and affirm that the above stated facts are true and correct.**

Michael B. Bryant  
(signature of officer or representative)

Michael B. Bryant, President  
(printed name of officer or representative)

**State of Florida, County of Palm Beach**

Sworn to and subscribed before me by means of  physical presence or  online notarization this, 21 day of April, 2026, by Michael B. Bryant.

Personally known  OR produced identification .

Type of identification produced \_\_\_\_\_

Cynthia Clark Cheatham

NOTARY PUBLIC

My Commission Expires:  
State of Florida at large



CYNTHIA CLARK CHEATHAM  
Notary Public  
State of Florida  
Comm# HH353634  
Expires 5/6/2027

(Notary Seal)





ADDITIONAL REMARKS SCHEDULE

AGENCY Insurance Office of America		NAMED INSURED Dickerson Infrastructure Inc. dba: Dickerson Florida Inc. PO Box 910 Fort Pierce, FL 34954	
POLICY NUMBER SEE PAGE 1			
CARRIER SEE PAGE 1	NAIC CODE SEE P 1	EFFECTIVE DATE: SEE PAGE 1	

ADDITIONAL REMARKS

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,  
FORM NUMBER: ACORD 25 FORM TITLE: Certificate of Liability Insurance

Description of Operations/Locations/Vehicles:  
1010 (09/19).

Workers' Compensation includes: Waiver of Subrogation automatic when required by written contract per form WC000313 (4/84).  
USL&H Workers' Compensation Act per form WC000106A

Excess Liability: Additional Insured automatic when required by written contract per coverage form XS 100 (10/08). Waiver of  
Subrogation automatic when required by written contract per form XS 232 (02/21). Primary Non-Contributory form XS 373. Excess  
Liability Following Form, General Liability, Automobile and Employers Liability

Project Name: Palm Beach County Dune and Beach Restoration Annual Contract (Federalized)