


PROJECT LOCATION IXORA PARK DRAINAGE IMPROVEMENTS

PROJECT NO. 2002909



LOCATION SKETCH

CONTRACT

STATE OF FLORIDA)
) SS
COUNTY OF PALM BEACH)

This Contract, made this _____ day of _____ A.D. 20____, by and between PALM BEACH COUNTY, a Political Subdivision of the State of Florida, (hereinafter called the party of the first part), and Johnson-Davis, Inc., of Lantana, FL and (his) (its) (their) heirs, executors, administrators and assigns, (hereinafter called the part of the second part):

WITNESSETH: The party of the second part agrees with the said party of the first part, for the consideration herein mentioned at his, its or their own proper cost and expense to do all the work and furnish all necessary labor, materials, equipment, machinery, tools, apparatus, services, state workmen's compensation and unemployment compensation taxes incurred in the performance of the contract, and means of transportation for the complete construction of:

Ixora Park Drainage Improvements, Palm Beach County Project No. 2002909

IN THE AMOUNT OF:

Five Hundred Four Thousand Five Hundred Nine Dollars and 00/100

(IN WORDS)

\$ 504,509.00

(IN FIGURES)

in Palm Beach County, Florida, in the manner and to the full extent as set forth in the Contract Documents therefore and the Contract Documents relative thereto, are made a part of this agreement as completely as if set forth herein, to the satisfaction of the party of the first part, or its duly authorized representative.

The said party of the second part further agrees for the consideration herein mentioned to commence the work adequate forces and equipment within fourteen (14) calendar days of the date set forth in the "Notice to Proceed". The time limit for the completion of all work under this contract shall be as set forth in the Proposal. The date fixing this period upon the calendar shall be established and stated in the "Notice to Proceed". After commencement of the work, it shall be properly dispatched toward completion, to the satisfaction of the Engineer, and shall be fully completed within the time limit. It is understood and agreed that the time limit for completion of said work is the essence of the contract and should the contractor fail to complete the work within the time limit, it is agreed that for such calendar day that any work provided for in these Contract Documents shall remain incomplete after the time limit has expired, including any official extension of the time limit; the sum per day given in the contained schedules shall be deducted from monies due the Contractor, not as a penalty, but as liquidated damages and added expense for supervision.

The Contractor shall take into account all contingent work which has to be done by other parties arising from any cause whatsoever, and shall not plead his want of knowledge of such contingent work as an excuse for delay in his work, or for its non-performance.

IN WITNESS WHEREOF, the parties have caused this Contract to be executed and sealed the day and year first written above.

ATTEST:

SHARON R. BOCK, Clerk and Comptroller

PALM BEACH COUNTY, a Political
Subdivision of the State of Florida
BOARD OF COUNTY COMMISSIONERS

By: _____
Deputy Clerk

By: _____
Tony Masilotti, Chairman

APPROVED AS TO FORM
AND LEGAL SUFFICIENCY

APPROVED AS TO TERMS
AND CONDITIONS

COUNTY ATTORNEY

Charles Rich
ENGINEERING

ATTEST

Larisa C. De Peck

JOHNSON - DAVIS, INC.
(Corporate Name)

S/R Manager
TITLE

a FLORIDA corporation
(Insert state of corporation)

By: _____
(Signature)

(CORPORATE SEAL)


SCOTT JOHNSON
(Print signatory's name)

It's PRESIDENT
(Print title)

FROM : JSBA

FAX NO. :5616166850

May. 31 2006 12:24PM P1/1



Office of
Small Business Assistance
50 South Military Trail, Suite 209
West Palm Beach, FL 33415
(561) 616-6840
FAX: (561) 616-6850
www.pbcgov.com/osba

DATE: May 30, 2006
TO: Charles W. Rich, P.E., Director
Engineering Services Division
THROUGH: Hazel Oxendine, Director
Office of Small Business Assistance
FROM: Allen F. Gray, Manager
SUBJECT: Compliance Review on Project No. 2002909
IXORA PARK DRAINAGE IMPROVEMENTS

Palm Beach County
Board of County
Commissioners
Tony Masilotti, Chairman
Addie L. Greene, Vice Chairperson

The following is a Compliance Review of SBE participation on the above mentioned project.

Karen T. Marcus
Jeff Koons
Warren H. Newell
Mary McCarty
Burt Aaronson

Low Bidder: Johnson-Davis, Inc.
604 Hilbrath Drive
Lantana, FL 33462
Phone: (561) 588-1170
Bid Opening: May 16, 2006
Bid Amount: \$ 504,509.00
Goal: 15% Overall
Goal Achieved: 25.05% Overall

SBE Participation:

(SB) Carroll Brothers \$ 126,400.00 25.05%

EVALUATION:

The Sole Bidder, Johnson-Davis, Inc., has met the SBE goal for this project.

cc: Verdenia Baker, Deputy County Administrator
Tammy Fields, Assistant County Attorney

Equal Opportunity
Affirmative Action Employer

PROJECT NAME: IXORA PARK DRAINAGE IMPROVEMENTS
PROJECT NUMBER: 2002909
BID OPENING DATE: MAY 16, 2006
CONTRACT DAYS: NINETY (90) CALENDAR DAYS

JOHNSON-DAVIS, INC.

ITEM	QTY	UNITS	UNIT PRICE	AMOUNT
1 MOBILIZATION	1	LS	\$40,000.00	\$40,000.00
2 MAINTENANCE OF TRAFFIC (INCLUDES PEDESTRIAN MOT)	1	LS	\$16,500.00	\$16,500.00
3 RECORD DRAWINGS	1	LS	\$4,000.00	\$4,000.00
4 CLEARING & GRUBBING	1	LS	\$4,000.00	\$4,000.00
5 EARTHWORK & GRADING	1	LS	\$16,400.00	\$16,400.00
6 BASEROCK (ROADWAY) INCLUDES PRIME COAT	93	SY	\$50.00	\$4,650.00
7 BASEROCK (4")	13	SY	\$25.00	\$325.00
8 TYPE S-1 ASPHALT CONCRETE 1½" (INCLUDES TACK COAT)	93	SY	\$20.00	\$1,860.00
9 TYPE S-III ASPHALT CONCRETE (1")	93	SY	\$18.00	\$1,674.00
10 CONCRETE BOX CULVERT (5' X 8')	88	LF	\$1,100.00	\$96,800.00
11 CONCRETE BOX CULVERT (6' X 9')	76	LF	\$1,200.00	\$91,200.00
12 MODIFY EXISTING INLET (CORE BORE)	1	EA	\$800.00	\$800.00
13 CONCRETE PIPE CULVERT (30")	148	LF	\$100.00	\$14,800.00
14 TRENCH SAFETY COMPLIANCE (30" OR LESS)	148	LF	\$10.00	\$1,480.00
15 MITERED END SECTION (30")	2	EA	\$1,500.00	\$3,000.00
16 SODDING	308	SY	\$10.00	\$3,080.00
17 OM_TRI (CASE II, RED)	4	AS	\$250.00	\$1,000.00
18 WI-6	2	AS	\$250.00	\$500.00
19 CLASS IV CONCRETE	78	CY	\$1,560.00	\$121,680.00
20 REINFORCEMENT (HEADWALL)	7150	LB	\$2.00	\$14,300.00
21 INTERLOCKING BLOCK REVETMENT	576	SY	\$100.00	\$57,600.00
22 TURBIDITY BARRIER	36	LF	\$15.00	\$540.00
23 SUPPORT & PROTECT EXISTING 12" DIP WM & APPURTENANCES	52	LF	\$50.00	\$2,600.00
24 CONCRETE PATHWAY & DRIVEWAY 6" (CLASS I)	70	SY	\$46.00	\$3,220.00
25 TYPE "F" CONCRETE CURB & GUTTER	100	LF	\$25.00	\$2,500.00
TOTAL BASE BID	****	****	*****	\$504,509.00

Bids received by: Charles W. Rich, P.E.
 Bids recorded by: Jayne Canale